

PROJECT SPECIAL PROVISIONS
Utilities by Others

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Bell South (telephone)
- B. Duke Energy (power)
- C. Time Warner Cable (cable-TV)

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A. Bell South (telephone)
 - 1. All Bell South work within the limits of this project will be completed by February 28, 2010. See "Utilities by Others Plans" for details.

Contact person: Jim Brooks (704-336-0396)

- B. Duke Energy (power)
 - 1. All Duke Energy work within limits of this project will be completed by February 28, 2010. See "Utilities by Others Plans" for details.

Contact person: Carl Hamilton (336-854-4736)

- C. Time Warner Cable (cable-TV)
 - 1. All Time Warner Cable work within the limits of this project will be completed by February 28, 2010. See "Utilities by Others Plans" for details.

Contact person: Larry Hemphill (336-584-1383)