



PROJECT SPECIAL PROVISIONS
Utility Construction

All proposed utility construction shall meet the applicable requirements of the NC Department of Transportation's Standard Specifications for Roads and Structures dated July 2006 and OWASA Standards and Specifications dated August, 2003 or latest revised version.

The *2006 Standard Specifications* are revised as follows:

Utility Owners' Contact Information:

Page 15-1, Subarticle 1500-2 Cooperation with the Utility Owner, paragraph 2, add the following sentences:

All water and gravity sewer lines on this project belong to Orange Water and Sewer Authority (OWASA). The force main sewer line on this project belong to the Town of Carrboro.

The Contractor shall provide access for the owner's representatives to all phases of construction and keep all manholes, valves and meters accessible during construction. A preconstruction meeting shall be held with OWASA, the Town of Carrboro, the Utility Contractor and NCDOT prior to any work beginning. The Contractor shall notify the owner(s) two weeks before commencement of any work and three weeks before service interruption.

The contact person for Orange Water and Sewer Authority (OWASA) is Mr. Darren Berger, he can be contacted at 919-537-4240. The contact person for the Town of Carrboro is Mr. David Poythress and he can be contacted at 919-918-7432.

The contractor shall provide a set of as-built plans to OWASA and the Town of Carrboro after all the work shown on the Utility Construction Plans is completed.

All proposed water lines larger than 2" shall be ductile iron pipe. All proposed service lines to water meters shall be type K copper pipe.

The owner will collect water samples after chlorination and testing have been completed and test for bacterial content. The owner will furnish copies of the test results to the Contractor.

Measurement and Payment:

No direct payment will be made for utility construction work required by the preceding provisions, which are general requirements applying to utility construction, and all of the requirements stated will be considered incidental work, paid for at the contract unit prices of the various utility items included in the contract.

PROJECT: U-3100B
COUNTY: ORANGE

PROJECT SPECIAL PROVISIONS
UTILITY

Utilities By Others

GENERAL:

THE FOLLOWING UTILITY COMPANIES HAVE FACILITIES THAT WILL BE IN CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT:

- A. PIEDMONT EMC
- B. AT&T OF NC
- C. TIME WARNER CABLE

THE CONFLICTING FACILITIES OF THESE CONCERNS WILL BE ADJUSTED PRIOR TO THE DATE OF AVAILABILITY UNLESS OTHERWISE NOTED AND ARE THEREFORE LISTED IN THESE SPECIAL PROVISIONS FOR THE BENEFIT OF THE CONTRACTOR. ALL UTILITY WORK LISTED HEREIN WILL BE DONE BY THE UTILITY OWNERS. ALL UTILITIES ARE SHOWN ON THE PLANS FROM THE BEST AVAILABLE INFORMATION.

THE CONTRACTOR'S ATTENTION IS DIRECTED TO ARTICLE 105.8 OF THE STANDARD SPECIFICATIONS.

A. PIEDMONT EMC

- 1. PIEDMONT EMC WILL COMPLETE RELOCATIONS PRIOR TO THE DATE OF AVAILABILITY. THE CONTACT PERSON FOR PIEDMONT EMC IS MR. BILL SMITH AT 919-906-7111.
- 2. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.

B. AT&T OF NC

- 1. AT&T OF NC WILL COMPLETE RELOCATION BY 2/15/2010. THE CONTACT PERSON FOR AT&T OF NC IS MR. JIM BROOKS AT 336-788-0150.
- 2. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.

C. TIME WARNER CABLE

1. TIME WARNER CABLE WILL COMPLETE RELOCATION BY 2/1/2010. THE CONTACT PERSON FOR TIME WARNER CABLE IS MR. DAVID BRACEY AT 919-573-7139.
2. SEE UTILITIES BY OTHERS PLANS FOR DETAILS.