



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

January 7, 2010

Addendum No. 1

RE: Contract ID: C202520
WBS# 9CR.10851.7 etc.
Stokes, Forsyth Counties
US-311/NC-89 From NC-65 At Cove Grill To NC-8
And 11 Sections of Secondary Roads

January 19, 2010 Letting

To Whom It May Concern:

Reference is made to the proposal and sketch maps recently furnished to you on this project.

The following revision has been made to the sketch maps:

Sheet No. 8 the total quantity for "Borrow Excavation" has been corrected. Please void Sheet No. 8 in your sketch maps and staple the revised Sheet No. 8 thereto.

The following revision has been made to the Proposal:

On Page No. 1 of the item sheets by copy of this addendum the following pay item quantity is hereby revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
2-0106000000-E-230	Borrow Excavation	321 CY	1,023 CY

The Contractor's bid must be based on this revised pay item quantity. The contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE
Contract Officer

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4128
FAX: 919-250-4119
WEBSITE: WWW.NCDOT.ORG

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC

RAG/jag
Attachment

cc: Mr. J.G Nance, PE
Mr. Ron Hancock, PE
Mr. Pat Ivey, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J.V. Barbour, PE
Mr. Mark Staley (2)
Project File (2)

Mr. Robert Memory
Mr. R. E. Davenport, Jr., PE
Ms. Norma Smith
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Marsha Sample
Ms. Lori Strickland