



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

March 5, 2010

Addendum No. 1

RE: Contract ID: C202067

WBS# 34623.2.2

F.A. # STP-1783(3)

Henderson County (R-4430)

SR-1783 (Upward Road) From US-176 To SR-1006 (Howard Gap Road)

March 16, 2010 Letting

To Whom It May Concern:

Reference is made to the proposal recently furnished to you on this project.

The following revisions have been made to the proposal:

On Page No. 202 the Structures Table of Contents has been modified to delete the Project Special Provision entitled "Optional Precast Reinforced Concrete Box Culvert at Station 26+43.00-L-". Please void Page No.202 in your proposal and staple the revised Page No. 202 thereto.

Page Nos. 211 thru 215 have been revised to eliminate the Project Special Provision entitled "Optional Precast Reinforced Concrete Box Culvert at Station 26+43.00-L-". Please void Page Nos. 211 thru 215 in your proposal and staple the revised Page Nos. 211 thru 215 thereto.

Sincerely,

R. A. Garris, PE
Contract Officer

RAG/jag
Attachments

cc: Mr. J.G Nance, PE
Mr. Ron Hancock, PE
Mr. J. B. Setzer, PE
Ms. D. M. Barbour, PE
Mr. Art McMillan, PE
Mr. J.V. Barbour, PE
Mr. R. E. Davenport, Jr., PE
Project File (2)

Mr. G. R. Perfetti, PE
Mr. Mark Staley
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Marsha Sample
Ms. Norma Smith
Ms. Lori Strickland

Revised 3-5-10

202

Project R-4430

Henderson County

**Project Special Provisions
Structures and Culvert**

Table of Contents

	Page #
Maintenance & Protection of Traffic Beneath Proposed Structure at Station 93+31.40 -L- (8-13-04)	1
Construction, Maintenance, and Removal of Temporary Structure at Station 93+31.40 -L- (SPECIAL)	2
Evazote Joint Seals (8-13-04)	4
Elastomeric Concrete (10-12-01)	14
Falsework and Formwork (8-4-09)	15
Submittal of Working Drawings (9-16-08)	20
Crane Safety (8-15-05)	27
Shipping Steel Structural Members (7-18-06)	27
Grout for Structures (7-12-07)	29
High Strength Bolts (11-17-06)	31
Adhesively Anchored Anchor Bolts or Dowels (6-11-07)	31
Piles (8-4-09)	33
Direct Tension Indicators (6-12-09)	33
Curing Concrete (6-12-09)	34
Placing Load on Structure Members (8-4-09)	34



Quang H Nguyen 2-26-10

7.0 BASIS OF PAYMENT

Payment for all evazote joint seals will be at the lump sum contract price bid for "Evazote Joint Seals" which prices and payment will be full compensation for furnishing all material, including elastomeric concrete when required, labor, tools and equipment necessary for installing these units in place and accepted.

PAGE INTENTIONALLY LEFT BLANK



PAGE INTENTIONALLY LEFT BLANK

PAGE INTENTIONALLY LEFT BLANK

PAGE INTENTIONALLY LEFT BLANK