

## STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES. PERDUE
GOVERNOR

EUGENE A. CONTI, JR. SECRETARY

April 14, 2010

## Addendum No. 1

RE: Contract ID: C202375

WBS# 33581.3.1

F.A. # BRSTP-1726(1)

Pitt County (B-4238)

Bridge Over Hardee Creek And Approaches On SR-1726

(Portertown Rd.) In Greenville

## April 20, 2010 Letting

To Whom It May Concern:

Reference is made to the plans and proposal recently furnished to you on this project.

The following revision has been made to the plans:

Sheet No. 3 has been revised to reflect the quantity changes described below. Please void Sheet No. 3 in your plans and staple the revised Sheet No. 3 thereto.

The following revisions have been made to the proposal:

On Page No. 4 of the item sheets by copy of this addendum the following pay item quantities are hereby revised or added:

<u>Item</u>	<b>Description</b>	<b>Old Quantity</b>	<b>New Quantity</b>
61-5325400000-E-1510	4" Water Line	1,002 LF	DELETED
61-5325800000-E-1510	8" Water Line	<b>NEW ITEM</b>	772 LF
62-5538000000-E-1515	4" Valve	5 EA	DELETED
63-5648000000-N-1515	Relocate Water Meter	2 EA	3 EA

The Contractor's bid must be based on these revised pay items. The contract will be prepared accordingly.

WEBSITE: WWW.NCDOT.ORG

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE Contract Officer

## RAG/jag Attachments

٠,	•	٠

Mr. J.G Nance, PE Mr. Ron Hancock, PE Mr. C.E. Lassiter, Jr., PE Ms. D. M. Barbour, PE Mr. Art McMillan, PE Mr. J.V. Barbour, PE Mr. Jay Bennett, PE Project File (2) Ms. Roger Worthington, PE

Mr. R. E. Davenport, Jr., PE

Mr. R. E. Davenport, Mr. Ronnie Higgins Mr. Larry Strickland Ms. Norma Smith Ms. Jaci Kincaid Ms. Lori Strickland

Ms. Penny Higgins