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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C201242
IN BURKE COUNTY NORTH CAROLINA

Date 20

DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as
Contract No. C201242 has carefully examined the plans and specifications, which are
acknowledged to be part of the proposal, the special provisions, the proposal, the form of
contract, and the forms of contract payment bond and contract performance bond; and
thoroughly understands the stipulations, requirements and provisions. The undersigned bidder
agrees to bound upon his execution of the bid and subsequent award to him by the Board of
Transportation in accordance with this proposal to provide the necessary contract payment bond
and contract performance bond within fourteen days after the written notice of award is received
by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor,
and other means of construction; and to do all the work and to furnish all materials, except as
otherwise noted, necessary to perform and complete the said contract in accordance with the
2006 Standard Specifications for Roads and Structures by the dates(s) specified in the Project
Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and
tools, and perform the work and required labor to construct and complete State Highway
Contract No. C201242 in Burke County, for the unit or lump sum prices, as the case may be,
bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by
said Department, which proposal, plans, and specifications show the details covering this project,
and hereby become a part of this contract.
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The published volume entitled North Carolina Department of Transportation, Raleigh,
Metric Standard Specifications for Roads and Structures, July 2006 with all amendments and
supplements thereto, is by reference incorporated into and made a part of this contract; that,
except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements
thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed
either by the Contract Officer or such other person as may be designated by the Secretary to sign
for the Department of Transportation. The conditions and provisions herein cannot be changed
except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be
approximate only and are given as the basis for comparison of bids. The Department of
Transportation may increase or decrease the quantity of any item or portion of the work as may
be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient
ground for an increase or decrease in the unit prices, nor in the time allowed for the completion
of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check
payable to the order of the Department of Transportation, for five percent of the total bid price,
which deposit is to be forfeited as liquidated damages in case this bid is accepted and the Bidder
shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written
notice of award is received by him, as provided in the Standard Specifications; otherwise said
deposit will be returned to the Bidder.

"'I,,'WDY A. G?‘Q\:\ )
""mmm\‘g\l‘ \

State Contract Officer
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PROJECT SPECIAL PROVISIONS
GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-20-99) (Rev 12-20-07) M1 G04

The date of availability for this contract is July 26, 2010, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This
delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is October 15, 2012.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar
day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES
(2-20-07) M1Gl14C

The Contractor shall complete the required work of installing, maintaining and removing the
traffic control devices for lane closure and restoring traffic to a two-lane, two-way traffic
pattern. The Contractor shall not close or narrow a lane of traffic on Malcolm Blvd. (-Y12-)
during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday through Friday
From 7:00 A.M. to 9:00 A.M. and 4:00 P.M. to 6:00 P.M.

The time of availability for this intermediate contract time will be the time the Contractor begins

to install traffic control devices required for the lane closures according to the time restrictions
stated herein.

The completion time for this intermediate contract time will be the time the Contractor is
required to complete the removal of traffic control devices required for the lane closures
according to the time restrictions stated herein and restore traffic to a two-lane, two-way traffic
pattern.

The liquidated damages are Five Hundred Dollars ($500.00) per hour.
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES
(2-20-07) M1 GI4G

The Contractor shall complete the work required of Phase II, Step 3 as shown on Sheet TCP-3
and shall place and maintain traffic on same.

The date of availability for this intermediate contract time will be the date the Contractor elects
to begin work, but no earlier than June 15, 2011 and no later than July 15, 2011, or no earlier
than June 15, 2012 and no later than July 15, 2012.

The completion date for this intermediate contract time will be the date which is 10 consecutive
calendar days after and including the date of availability.

The liquidated damages are Five Thousand Dollars ($ 5,000.00) per calendar day or any portion
thereof.

DELAY IN RIGHT OF ENTRY:
(7-195) M1 G22

The Contractor will not be allowed right of entry to the parcels listed below before July 19, 2010
unless otherwise permitted by the Engineer.

Parcel No. Property Owner
0327 . Shuford Development
MAJOR CONTRACT ITEMS:
@-19-02) M1 G28

The following listed items are the major contract items for this contract (See Articles 101 and
104-5 of the 2006 Metric Standard Specifications):

Line# | Description e
43 Asphalt Concrete Base Course, B25.0B
44 Asphalt Concrete Intermediate Course, 119.0B
45 Asphalt Concrete Surface Course, S9.5B

SPECIALTY ITEMS:
(7-1-95) M1 G37

Items listed below will be the specialty items for this contract (See Article 108-6 of the
2006 Metric Standard Specifications).
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Line # Description
81 thru 90 Guardrail
. 94thru99 | Signing :
_1 08 thf“ 112_. . _Long—Llfe Pavement Markings
119 Permanent Pavement Markers
120 thru 128 Lighting
129 thru 148 Utility Construction
149 thru 174 Erosion Control
175 Reforestation
176 thru 192 Signals
FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev 1-20-09)

Revise the Metric Standard Specifications as follows:

Page 1-78 Subarticle 109-8, add the following:

The base index price for DIESEL #2 FUEL is $ 0.6592 per liter.

M1 G43

Where any of the following are mcluded as pay items in the contract, they will be eligible

for fuel price adjustment.
The pay items and the fuel factor used in calculating adjustments to be made are as
follows:
Description Units Fuel Usage
Factor Diesel
Unclassified Excavation L/CM 1.44
'Borrow Excavation L/CM 1.44
W'Aggregate Base Course L/MTN 2.30
Asphalt Concrete Base Course, Type L/MTN 12.10
Asphalt Concrete Intermediate Course, Type L/MTN 12.10
Asphalt Concrete Surface Course, Type L/MTN 12.10
'Open-Graded Asphalt Friction Course L/MTN 12.10
Sand Asphalt Surface Course, Type L/MTN 12.10
Aggregate for Cement Treated Base Course L/MTIN 2.30
Portland Cement for Cement Treated Base Course L/MTN 2.30
____mm Portland Cement Concrete Pavement L/SM 1.11
»_‘Concrete Shoulders Adjacent to___mm Pavement L/SM 1.11
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) M1 G058

The Contractor's attention is directed to the Standard Special Provision entitled Availability Of
Funds Termination Of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year ~ Progress (% of Dollar Value)
2011 (7/01/10 - 6/30/11) 56 % of Total Amount Bid
2012 ~(7/01/11 -6/30/12) 37 % of Total Amount Bid
2013 | (7/01/12-6/30/13) 7% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2006 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

REVISION TO FHWA-1273 CONCERNING PERSONAL INFORMATION ON

PAYROLL SUBMISSIONS:
(1-20-09) M1G59

Revise the Standard Special Provision FHWA-1273 Required Contract Provisions Federal-Aid
Construction Contracts as follows:

Section V, Paragraph 2b is replaced with the following:

The payroll records shall contain the name, and the last four digits of the social security number
of each such employee, his or her correct classification; hourly rates of wages paid (including
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalent thereof
the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid.

DISADVANTAGED BUSINESS ENTERPRISE:
(10-16-07)(Rev 10-20-09) M1 G61

Policy
It is the policy of the North Carolina Department of Transportation that Disadvantaged Business
Enterprises (DBEs) as defined in 49 CFR Part 26 shall have the equal opportunity to compete

fairly for and to participate in the performance of contracts financed in whole or in part by
Federal Funds.

Obligation

The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race,
religion, color, national origin, age, disability or sex in the performance of this contract. The
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Contractor shall comply with applicable requirements of 49 CFR Part 26 in the award and
administration of federally assisted contracts. Failure by the Contractor to comply with these
requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy, as the Department deems necessary.

Definitions

Commitment - The approved DBE participation submitted by the prime contractor during the
bidding process.

Committed DBE - Any DBE listed on the DBE commitment list approved by the Department at

the time of bid submission or any DBE utilized as a replacement for a DBE firm listed on the
commitment list.

Department - North Carolina Department of Transportation

Disadvantaged Business Enterprise (DBE) — A firm certified as a Disadvantage Business
Enterprise through the North Carolina Unified Certification Program.

Goal - The DBE participation specified herein

Letter of Intent — Written documentation of the bidder/offeror’s commitment to use a DBE
subcontractor and confirmation from the DBE that it is participating in the contract.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns or operates distribution

equipment. Brokers and packagers are not regarded as manufacturers or regular dealers within
the meaning of this section.

Form RS-1-D - Form for subcontracts involving DBE subcontractors attesting to the agreed upon
unit prices and extensions for the affected contract items.

North Carolina Unified Certification Program - A program that provides comprehensive
information to applicants for certification, such that an applicant is required to apply only once
for a DBE certification that will be honored by all recipients of USDOT funds in the state and
not limited to the Department of Transportation only. The Certification Program is in
accordance with 49 CFR Part 26.
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USDOT - United States Department of Transportation, including the Office of the Secretary, the
Federal Highway Administration (FHWA), the Federal Transit Administration (FTA), and the
Federal Aviation Administration (FAA).

Contract Goal

The following goal for participation by Disadvantaged Business Enterprises is established for
this contract:

Disadvantaged Business Enterprises 10 %

(A)  If the goal is more than zero, the Contractor shall exercise all necessary and reasonable
steps to ensure that Disadvantaged Business Enterprises participate in at least the percent
of the contract as set forth above as the goal.

(B)  Ifthe goal is zero, the Contractor shall continue to recruit the DBEs and report the use of
DBEs during the construction of the project. A good faith effort will not be required with
a zero goal.

Contract Requirement

The approved DBE participation submitted by the Contractor shall be the Contract
Requirement.

Certified Transportation Firms Directory

Real-time information about firms doing business with the Department and firms that are
certified through North Carolina’s Unified Certification Program is available in the Directory of
Transportation Firms. The Directory can be accessed by the link on the Department’s homepage
or by entering http://apps.dot.state.nc.us/vendor/directory in the address bar of your web
browser. Only firms identified as DBE certified in the Directory can be utilized to meet the
contract goals.

The listing of an individual firm in the Department’s directory shall not be construed as an
endorsement of the firm’s capability to perform certain work.

Listing of DBE Subcontractors in Contract
Only those DBE firms with current certification are acceptable for listing in the bidder's
submittal of DBE participation. The Contractor shall indicate the following required
information:

(A)  Electronic Bids

Bidders shall submit a listing of DBE participation in the appropriate section of Expedite,
the bidding software of Bid Express®.
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(1)  The names and addresses of DBE firms committed to participate in the contract.
If the bidder uses the updated listing of DBE firms shown in Expedite, the bidder
may use the dropdown menu to access the name and address of the DBE firm.

(2)  The contract line numbers of work to be performed by each DBE firm. When no
figures or firms are entered, the bidder will be considered to have no DBE
participation.

(B) Paper Bids

(1)  If the goal is more than zero, bidders at the time the bid proposal is submitted,
shall submit a listing of DBE participation on the appropriate form (or facsimile
thereof) contained elsewhere in the contract documents in order for the bid to be
considered responsive. Bidders shall indicate the total dollar value of the DBE
participation for the contract. If bidders have no DBE participation, they shall
indicate this on the form “Listing of DBE Subcontractors” by entering the word or
number zero. This form shall be completed in its entirety. Blank forms will not
be deemed to represent zero participation. Bids submitted that do not have
DBE participation indicated on the appropriate form will not be read publicly
during the opening of bids. The Department will not consider these bids for
award and the proposal will be returned to the bidder.

(2)  If the goal is zero, bidders at the time the bid proposal is submitted, they shall
enter the word “zero” or number “0” or if there is participation, add the value on
the “Listing of DBE Subcontractors” (or facsimile thereof) contained elsewhere in
the contract documents.

Written Documentation — Letter of Intent

The bidder shall submit written documentation of the bidder/offeror’s commitment to use a DBE
subcontractor whose participation it submits to meet a contract goal and written confirmation
from each DBE, listed in the proposal, indicating their participation in the contract. This
documentation shall be submitted on the Department’s form titled “Letter of Intent to Perform as
a Subcontractor”. This letter of intent form is available at
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf. It shall be received in the
office of the State Contractor Utilization Engineer no later than 12:00 noon of the sixth calendar
day following opening of bids.

If the bidder fails to submit the letter of intent from each committed DBE listed in the proposal
indicating their participation in the contract, the DBE participation will not count toward meeting
the goal.
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Counting DBE Participation Toward Meeting DBE Goal of Zero or More

(A)

(B)

©

If a firm is determined to be an eligible DBE firm, the total dollar value of the
participation by the DBE will be counted toward the contract requirement. The total
dollar value of participation by a certified DBE will be based upon the value of work
actually performed by the DBE and the actual payments to DBE firms by the Contractor.

When a DBE performs as a participant in a joint venture, the Contractor may count
toward its DBE goal a portion of the total value of participation with the DBE in the joint
venture, that portion of the total dollar value being a distinct clearly defined portion of
work that the DBE performs with its forces.

)

@)

€)

The Contractor may count toward its DBE requirement only expenditures to
DBEs that perform a commercially useful function in the work of a contract. A
DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. To perform a
commercially useful function, the DBE shall also be responsible with respect to
materials and supplies used on the contract, for negotiating price, determining
quality and quantity, ordering the material and installing (where applicable) and
paying for the material itself. To determine whether a DBE is performing a
commercially useful function, the Department will evaluate the amount of work
subcontracted, industry practices, whether the amount the firm is to be paid under
the contract is commensurate with the work it is actually performing and the DBE
credit claimed for its performance of the work, and other relevant factors.

A DBE may enter into subcontracts. Work that a DBE subcontracts to another
DBE firm may be counted toward the contract requirement. Work that a DBE
subcontracts to a non-DBE firm does not count toward the contract requirement.
If a DBE contractor or subcontractor subcontracts a significantly greater portion
of the work of the contract than would be expected on the basis of standard
industry practices, the DBE shall be presumed not to be performing a
commercially useful function. The DBE may present evidence to rebut this
presumption to the Department for commercially useful functions. The
Department's decision on the rebuttal of this presumption is subject to review by

the Federal Highway Administration but is not administratively appealable to
USDOT.

The following factors will be used to determine if a DBE trucking firm is
performing a commercially useful function.

(a) The DBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular
contract, and there shall not be a contrived arrangement for the purpose of
meeting DBE goals.
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The DBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using
drivers it employs.

The DBE may lease trucks from another DBE firm, including an owner-
operator who is certified as a DBE. The DBE who leases trucks from
another DBE receives credit for the total value of the transportation
services the lessee DBE provides on the contract.

The DBE may also lease trucks from a non-DBE firm, including from an
owner-operator. The DBE who leases trucks from a non-DBE is entitled to
credit for the total value of transportation services provided by non-DBE
lessees not to exceed the value of transportation services provided by
DBE-owned trucks on the contract. Additional participation by non-DBE
lessees receives credit only for the fee or commission it receives as a result
of the lease arrangement. The value of scrvices performed under lease
agreements between the DBE and Contractor will not count towards the
contract requirement.

For purposes of this paragraph, a lease shall indicate that the DBE has
exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE absolute priority
for use of the leased truck. Leased trucks shall display the name and
identification number of the DBE.

A contractor may count toward its DBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from DBE regular
dealer and 100 percent of such expenditures to a DBE manufacturer.

A contractor may count toward its DBE requirement the following expenditures to DBE
firms that are not manufacturers or regular dealers:

(1)  The fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of a DOT-
assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) The fees or commissions charged for assistance in the procurement of the
materials and supplies, or for transportation charges for the delivery of materials
or supplies required on a job site (but not the cost of the materials and supplies
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themselves), provided the fees are not from a manufacturer or regular dealer and
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Good Faith Effort for Projects with Goals More Than Zero

If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not
meet or exceed the DBE contract goal, the apparent lowest responsive bidder shall submit to the
Department documentation of its good faith efforts made to reach the contract goal. One
complete set and 9 copies of this information shall be received in the office of the State
Contractor Utilization Engineer no later than 12:00 noon of the sixth calendar day following
opening of bids. Where the information submitted includes repetitious solicitation letters it will
be acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal as
necessary to demonstrate compliance with the factors listed below which the Department
considers in judging good faith efforts. This documentation may include written subcontractor

quotations, telephone log notations of verbal quotations, or other types of quotation
documentation.

The following factors will be used to determine if the bidder has made adequate good faith
effort: :

(A)  Whether the bidder attended any pre-bid meetings that were scheduled by the Department
to inform DBEs of subcontracting opportunities.

(B)  Whether the bidder provided solicitations through all reasonable and available means
(e.g. advertising in newspapers owned and targeted to the Disadvantaged) at least 10
calendar days prior to bid opening). Whether the bidder provided written notice to all
DBEs listed in the NCDOT Directory of Transportation Firms, within the Divisions and
surrounding Divisions where the project is located, that specialize in the arcas of work (as
noted in the DBE Directory) that the bidder will be subletting.

(C)  Whether the bidder followed up initial solicitations of interests by contacting DBEs to
determine with certainty whether they were interested. If a reasonable amount of DBEs
within the targeted Divisions do not provide an intent to quote or no DBEs specialize in
the subcontracted areas, the bidder shall notify DBEs outside of the targeted Divisions
that specialize in the subcontracted areas, and contact the Director of Business and

Opportunity Workforce Development to give notification of the bidder's inability to get
DBE quotes.

(D)  Whether the bidder selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goals. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE

participation, even when the bidder might otherwise perform these work items with its
own forces.

10
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(E)  Whether the bidder provided interested DBEs with adequate and timely information
about the plans, specifications and requirements of the contract.

(F)  Whether the bidder negotiated in good faith with interested DBEs without rejecting them
as unqualified without sound reasons based on a thorough investigation of their
capabilities. Any rejection should be noted in writing with a description as to why an
agreement could not be reached.

(G) Whether quotations were received from interested DBE firms but rejected as
unacceptable without sound reasons why the quotations were considered unacceptable.
The fact that the DBE firms quotation for the work is not the lowest quotation received
will not in itself be considered as a sound reason for rejecting the quotation as
unacceptable. The fact that the bidder has the ability and/or desire to perform the contract
work with its own forces will not be considered as sound reason for rejecting a DBE
quote. Nothing in this provision shall be construed to require the bidder to accept
unreasonable quotes in order to satisfy contract goals.

(H) Whether the bidder specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be sublet includes
potential for DBE participation.

(1)) Whether the bidder made any efforts and/or offered assistance to interested DBEs in

obtaining the necessary equipment, supplies, materials, insurance, and/or bonding to
satisfy the work requirements in the bid proposal.

@)} Any other evidence that the bidder submits which show that the bidder has made
reasonable good faith efforts to meet the contract goal.

If a bidder is the apparent lowest responsive bidder on more than one project within the same
letting located in the same geographic area of the state, as a part of the good faith effort the
Department will consider allowing the bidder to combine the DBE participation as long as the
overall DBE goal value of the combined projects is achieved.

If the Department does not award the contract to the apparent lowest responsive bidder, the
Department reserves the right to award the contract to the next lowest responsive bidder that can
satisfy the Department that the contract goal can be met or that adequate good faith efforts have
been made to meet the goal.

DBE Replacement

The Contractor shall not terminate a committed DBE subcontractor for convenience or perform
the work with its own forces or those of an affiliate. If the Contractor fails to demonstrate
reasonable efforts to replace a committed DBE firm that does not perform as intended with
another committed DBE firm or completes the work with its own forces without the Engineer’s
approval, the Contractor may be disqualified from further bidding for a period of up to 6 months.
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The Contractor shall comply with the following for replacement of committed DBE.

A)

B)

Performance Related Replacement

When a DBE is terminated or fails to complete its work on the contract for any reason,
the Contractor shall take all necessary, reasonable steps to replace the DBE subcontractor
with another DBE subcontractor to perform at least the same amount of work as the DBE
that was terminated. The Contractor is encouraged to first attempt to find another DBE
firm to do the same work as the DBE that was being terminated.

To demonstrate necessary, reasonable good faith efforts, the Contractor shall document
the steps they have taken to replace any DBE subcontractor who is unable to perform
successfully with another DBE subcontractor. Such documentation shall include but not
be limited to the following:

)

@)

3)

4)

Copies of written notification to DBEs that their interest is solicited in
subcontracting the work defaulted by the previous DBE subcontractor or in
subcontracting other items of work in the contract.

Efforts to negotiate with DBEs for specific subbids including, at a minimum:

(). The names, addresses, and telephone numbers of DBEs who were
contacted.

(b) A description of the information provided to DBEs regarding the plans
and specifications for portions of the work to be performed.

For each DBE contacted but rejected as unqualified, the reasons for the
Contractor’s conclusion.

Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

Decertification Replacement

)

)

When a committed DBE is decertified by the Department after a Request for
Subcontract has been received by the Department, the Department will not require
the Prime Contractor to solicit replacement DBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal
to the remaining work performed by the decertified firm will count toward the
contract requirement.

When a committed DBE is decertified prior to the Department receiving a

Request for Subcontract for the named DBE firm, the Prime Contractor shall take
all necessary and reasonable steps to replace the DBE subcontractor with another

12
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DBE subcontractor to perform at least the same amount of work to meet the
contract goal or demonstrate that it has made a good faith effort to do so.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed DBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work
to the same extent as the DBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by DBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction
and a portion or all of work had been expected to be performed by a committed DBE, the
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a DBE, the Contractor shall seek
additional participation by DBEs equal to the reduced DBE participation caused by the changes.

Reports

All requests for subcontracts involving DBE subcontractors shall be accompanied by a
certifica<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>