

Prepared by:


**DAVIS-MARTIN-POWELL & ASSOCIATES, INC**  
ENGINEERING - LAND PLANNING - SURVEYING  
6415 Old Plank Road  
High Point, NC 27265  
Phone: (336) 886-4821 Fax: (336) 886-4458

**130**

Project: R-2414B  
County: Camden

September 6, 2010

PROJECT SPECIAL PROVISIONS  
Utility Construction



**I. GENERAL CONSTRUCTION REQUIREMENTS**

**Specifications:**

The proposed utility construction shall meet the applicable requirements of the North Carolina Department of Transportation's "Standard Specifications for Roads and Structures" dated July 2006, and the following provisions.

**Owner and Owner's Requirements:**

The existing water and sewer systems belong to Camden County. The Contractor shall provide access for the owner's representatives during all phases of construction.

For work involving Camden County's facilities, the Contractor shall contact the Camden County Public Works Department at (252) 338-1919.

Existing water meters, fire hydrants, and related appurtenances which are removed from service shall become property of the Contractor, and the Contractor shall properly dispose of these items.

Test results shall be provided to Camden County for any tests involving their facilities.

The Engineer and owner shall be notified in advance of any interruption of water or sewer service with ample time to make arrangements. Interruption of water or sewer service on main lines shall be limited to a maximum of four (4) hours or as approved by the Engineer.

In addition to the water line materials specified under Section 1036, the water line can be High Density Polyethylene (HDPE) pipe conforming to AWWA C906 with an SDR of 9 and pressure rating of 200 psi working pressure.

**II. COMPENSATION:**

No direct payment will be made for utility construction work required by the preceding provisions, which are general requirements applying to utility construction, and all of the requirements stated will be considered incidental work, paid for at the contract unit prices of the various utility items included in the contract.

PROJECT SPECIAL PROVISIONS

Utilities

UTILITY BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Dominion Power
- B. Charter CATV
- C. Century Link
- D. Mediacom
- E. Piedmont Natural gas

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Dominion Power

- 1. See "Utility By Others Plans" for utility conflicts.  
Contact Person is Mr. Lee Wall @ 252-308-1021

B. Charter CATV

- 1. See "Utility By Others Plans" for utility conflicts.  
Contact Person is Mr. George Weaver @ 252-204-0058

All work will be completed 90 days after date of availability

C. Century Link

- 1. See "Utility By Others Plans" for utility conflicts.  
Contact Person is Mr. Jeffrey Williamson @ 252-355-5919

All work will be completed 90 days after date of availability

D. Mediacom

1. See "Utility By Others Plans" for utility conflicts.  
Contact Person is Mr. John Hamer @ 252-232-1010

All work will be completed 90 days after date of availability

E. Piedmont Natural gas

1. See "Utility By Others Plans" for utility conflicts.  
Contact Person is Mr. Will Morrison @ 252-264-4011

All work will be completed 90 days after date of availability