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PROJECT SPECIAL PROVISIONS
ROADWAY

CLEARING AND GRUBBING - METHOD II:
(9-17-02) (Rev 3-18-08) SP2 RO1

Perform clearing on this project to the limits established by Method “II” shown on Standard
No. 200.02 of the 2006 Roadway Standard Drawings.

Revise the 2006 Standard Specifications as follows:
Page 2-2, Article 200-3, Clearing, add the following as the 6th paragraph:

At bridge sites, clear the entire width of the right of way beginning at a station 3 feet back

of the beginning extremity of the structure and ending at a station 3 feet beyond the
ending extremity of the structure.

EMBANKMENTS:
(5-16-06) (Rev 10-19-10) SP2 RIS

Revise the Standard Specifications as follows:

Page 2-22, Article 235-3 MATERIALS, amend as follows:
Add the following as the second sentence of the first paragraph:

Do not use material meeting the requirements of AASHTO M145 for soil classification
A-2-5 and A-5 with a plasticity index (PI) of less than 8 within 12” of the subgrade.

Add the following as the second sentence of the second paragraph:

Aerate and dry material containing moisture content in excess of what is required to
achieve embankment stability and specified density.

Page 2-22, Subarticle 235-4(B) Embankment Formation, add the following:

(16) Do not place rock or broken pavement in embankment areas where piles or drilled
shaft foundations are to be constructed. This shall include but not be limited to

piles and foundations for structures, metal signal poles, overhead sign structures,
and high mount lighting.
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AGGREGATE SUBGRADE:
(9-18-07) (Rev 3-16-10) SP2 R35

Description

Construct aggregate subgrades in accordance with the contract or as directed by the Engineer.
Undercut as needed in cut areas. Install fabric for soil stabilization and place Class IV Subgrade
Stabilization at locations shown on the plans. ’

Materials

Refer to Division 10 of the Standard Specifications.

Item Section
Select Material, Class IV 1016
Fabric for Soil Stabilization, Type 4 1056

Use Class IV Select Material for Class IV Subgrade Stabilization. If Class IV Subgrade
Stabilization does not meet the requirements of Article 1010-2 of the Standard Specifications,

the Engineer may consider the material reasonably acceptable in accordance with Article 105-3
of the Standard Specifications.

Construction Methods

When shallow undercut is required to construct aggregate subgrades, undercut 6 to 24 inches as
shown on the plans or as directed by the Engineer. Perform undercut excavation in accordance
with Section 225 of the Standard Specifications. Install fabric for soil stabilization in accordance
with Article 270-3 of the Standard Specifications. Place Class IV Subgrade Stabilization
(standard size no. ABC) by end dumping ABC on the fabric. Do not operate heavy equipment
on the fabric until it is covered with Class IV Subgrade Stabilization. Compact ABC to 92% of

AASHTO T180 as modified by the Department or to the highest density that can be reasonably
obtained.

Maintain Class IV Subgrade Stabilization in an acceptable condition and minimize the use of
heavy equipment on ABC in order to avoid damaging aggregate subgrades. Provide and

maintain drainage ditches and drains as required to prevent entrapping water in aggregate
subgrades.

Measurement and Payment

Shallow Undercut will be measured and paid for in cubic yards. Shallow undercut will be
measured in accordance with Article 225-7 of the Standard Specifications. The contract unit
price for Shallow Undercut will be full compensation for excavating, hauling and disposing of
materials to construct aggregate subgrades.
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Class IV Subgrade Stabilization will be measured and paid for in tons. Class IV Subgrade
Stabilization will be measured by weighing material in trucks in accordance with Article 106-7
of the Standard Specifications. The contract unit price for Class IV Subgrade Stabilization will

be full compensation for furnishing, hauling, handling, placing, compacting and maintaining
ABC.

Fabric for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of
the Standard Specifications.

Payment will be made under:

Pay Item Pay Unit

Shallow Undercut Cubic Yard

Class IV Subgrade Stabilization Ton

SHOULDER AND FILL SLOPE MATERIAL:

(5-21-02) SP2R45 A
Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 226 of the 2006 Standard Specifications except as follows:

Construct the top 6 inches of shoulder and fill slopes with soils capable of supporting vegetation.
Provide soil with a P.I. greater than 6 and less than 25 and with a pH ranging from 5.5 to 6.8.
Remove stones and other foreign material 2 inches or larger in diameter. All soil is subject to
test and acceptance or rejection by the Engineer.

Obtain material from within the project limits or approved borrow source.

Measurement and Payment

No direct payment will be made for this work, as the cost of this work will be considered to be a
part of the work being paid for at the contract lump sum price for Grading.



C202566 (B-3656) 31 Haywood County

SELECT GRANULAR MATERIAL:

(3-16-10) SP2 R80

Revise the Standard Specifications as follows:

Page 2-29, Delete Section 265 SELECT GRANULAR MATERIAL and replace it with the
following:

SECTION 265
SELECT GRANULAR MATERIAL

265-1 Description

Furnish and place select granular material in accordance with the contract or as directed by the
Engineer.

265-2 Materials

Refer to Division 10 of the Standard Specifications.

Item Section
Select Material, Class 11 1016
Select Material, Class III 1016

265-3 Construction Methods

Use Class II or III Select Material over fabric for soil stabilization and only Class III Select
Material for backfill in water.

Place select granular material to 3 ft above fabric and water level.

265-4 Measurement and Payment

Select granular material will be paid for as Select Granular Material unless the material is
obtained from the same source as the borrow material and the contract includes a pay item for
Borrow Excavation. When this occurs, select granular material will be paid for as Borrow

Excavation in accordance with Article 230-5 of the Standard Specifications and no payment for
Select Granular Material will be made.

Select Granular Material will be measured and paid for in cubic yards. When Undercut
Excavation is in accordance with Section 226 (Comprehensive Grading) of the Standard
Specifications and the Engineer requires undercut to be backfilled with select granular material,

the second sentence of the sixth paragraph of Article 226-3 will not apply, as payment for the
backfill will be made as specified in this provision.

Select granular material will be measured by in place measurement in accordance with Article
230-5 of the Standard Specifications or by weighing material in trucks in accordance with
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Article 106-7 of the Standard Specifications as determined by the Engineer. When select
granular material is weighed in trucks, a unit weight of 135 pcf will be used to convert the
weight of select granular material to cubic yards. At the Engineer’s discretion, truck

measurement in accordance with Article 230-5 of the Standard Specifications may be used in
lieu of weighing material in trucks.

The contract unit prices for Select Granular Material and Borrow Excavation as described above

will be full compensation for furnishing, hauling, handling, placing, compacting and maintaining
select granular material.

Payment will be made under:

Pay Item Pay Unit
Select Granular Material Cubic Yard
CONTAMINATED SOIL:

The Contractor’s attention is directed to the fact that soil containing petroleum hydrocarbon
compounds exist within the project area. Soil samples collected from Carlene Green Crisp

Property and Town of Canton Properties indicated petroleum contaminated soil is present in the
right of way.

The following are known areas of contamination and their approximate station location:

-L- Stations 16+10 to 16+30, 35 to 45 Feet Right
-L- Stations 18+90 to 19+30, 5 to 30 Feet Left
-Y4- Stations 10+45 to 11+10, 10 to 50 Feet Left and 7 to 18 Feet Right

Information relating to this contaminated area, sample locations, and laboratory results are
available at the following web address:

www.ncdot.org/doh/preconstruct/ps/contracts/letting.html

Impact to contaminated soil is possible during any earthwork activities on the project. The
Contractor shall only excavate those soils which the Engineer designates necessary to complete a
particular task. The Engineer shall determine if soil is contaminated based on petroleum odors
and unusual soil staining. Contaminated soil not required to be excavated is to remain in place
and undisturbed. Undisturbed soil shall remain in place, whether contaminated or not. The
Contractor shall stockpile all contaminated soil excavated from the project in a location approved
by the Engineer. The Contractor shall obtain a permit from NCDENR’s UST regional office if
the stockpile needs to be stored offsite. The stockpile shall be constructed in accordance with the
“Diagram for Temporary Containment of Petroleum Contaminated Soil” detail located in the
plans. The Engineer is to notify the Geotechnical Engineering Unit if petroleum contaminated

soil is encountered and the Geotechnical Engineering Unit shall arrange for the sampling and
disposal of the contaminated soil.
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Measurement and Payment:

The quantity of contaminated soil excavated and stockpiled shall be the actual number of tons of
material, which has been acceptably excavated, transported, and weighed with certified scales.
Include in the unit bid price for Excavating and Stockpiling Contaminated Soil all costs

associated with this activity including excavation, stockpile construction material, and personal
protective equipment.

Payment shall be made under:

Pay Item Pay Unit

Excavate and Stockpile Contaminated Soil Ton

FLOWABLE FILL:

(9-17-02) (Rev 8-21-07) SP3 R30
Description

This work consists of all work necessary to place flowable fill in accordance with these
provisions, the plans, and as directed.

Materials

Provide flowable fill material in accordance with Article 340-2 of the 2006 Standard
Specifications.

Construction Methods

Discharge flowable fill material directly from the truck into the space to be filled, or by other
approved methods. The mix may be placed full depth or in lifts as site conditions dictate. The

Contractor shall provide a method to plug the ends of the existing pipe in order to contain the
flowable fill.

Measurement and Payment

At locations where flowable fill is called for on the plans and a pay item for flowable fill is
included in the contract, flowable fill will be measured in cubic yards and paid for as the actual
number of cubic yards that have been satisfactorily placed and accepted. Such price and
payment will be full compensation for all work covered by this provision including but not
limited to the mix design, furnishing, hauling, placing and containing the flowable fill.

Payment will be made under:

Pay Item Pay Unit
Flowable Fill Cubic Yard
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PIPE INSTALLATION AND PIPE CULVERTS:
(1-19-10)(Rev 1-18-11) SP3 R40B

Revise the Standard Specifications as follows:
Replace Section 300 and Section 310 with the following:

SECTION 300
PIPE INSTALLATION

300-1 DESCRIPTION

Excavate, undercut, provide material, condition foundation, lay pipe, joint and couple pipe
sections, and furnish and place all backfill material as necessary to install the various types of
pipe culverts and fittings required to complete the project.

Install pipe in accordance with the detail in the plans.

Do not waste excavation unless permitted. Use suitable excavated material as backfill; or in

the formation of embankments, subgrades, and shoulders; or as otherwise directed. Furnish

disposal areas for the unsuitable material. The Engineer will identify excavated materials that
are unsuitable.

Where traffic is to be maintained, install pipe in sections so that half the width of the
roadway is available to traffic.

300-2 MATERIALS

Refer to Division 10:

Item Section
Flowable Fill 1000
Select Materials 1016
Joint Materials 1032-9(G)
Engineering Fabrics 1056

Provide foundation conditioning material meeting the requirements of Article 1016-3 for
Class V or VI Select Material as shown in the contract documents.

Provide bedding material meeting the requirements of Article 1016-3 for Class II (Type 1
only) or Class III Select Material as shown in contract documents.

Provide backfill material meeting the requirements of Article 1016-3 for Class II (Type 1 for
Flexible Pipe) or Class III Select Material as shown in the contract documents.

Provide filter fabric meeting the requirements of Article 1056-2 for any type of engineering
fabric.
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Provide foundation conditioning fabric meeting the requirements of Article 1056-2 for
Type 2 Engineering Fabric.

Do not use corrugated steel pipe in the following counties:

Beaufort, Bertie, Bladen, Brunswick, Camden, Carteret, Chowan, Columbus, Craven,
Currituck, Dare, Gates, Hertford, Hyde, Jones, Martin, New Hanover, Onslow, Pamlico,
Pasquotank, Pender, Perquimans, Tyrrell, and Washington.

300-3 UNLOADING AND HANDLING

Unload and handle pipe with reasonable care. Do not roll or drag metal pipe or plates over
gravel or rock during handling. Take necessary precautions to ensure the method used in lifting
or placing the pipe does not induce stress fatigue in the pipe. Use a lifting device that uniformly
distributes the weight of the pipe along its axis or circumference. Repair minor damage to pipe
when permitted. Remove pipe from the project that is severely damaged or is rejected as being

unfit for use. Undamaged portions of a joint or section may be used where partial lengths are
required.

300-4 PREPARATION OF PIPE FOUNDATION

Prepare the pipe foundation in accordance with the applicable method as shown in the
contract documents, true to line and grade, and uniformly firm.

Camber invert grade an amount sufficient to prevent the development of sag or back slope in
the flow line. The Contractor shall determine the amount of camber required and submit to the
Engineer for approval.

Where material is found to be of poor supporting value or of rock and when the Engineer
cannot make adjustment in the location of the pipe, undercut existing foundation material within
the limits established on the plans. Backfill the undercut with foundation conditioning material.
Encapsulate the foundation conditioning material with foundation conditioning fabric prior to

placing bedding material. Overlap all transverse and longitudinal joints in the fabric at least 18
inches.

Maintain the pipe foundation in a dry condition.
300-5 INVERT ELEVATIONS

The proposed pipe culvert invert elevations shown on the Drainage Summary Sheets are
based upon information available when the plans were prepared. If proposed invert elevations
are adjusted during construction based upon actual conditions encountered, no claim for an
extension of time for any reason resulting from this information will be allowed.
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When a pipe culvert is to be installed in a trench and the average actual elevation of the pipe
between drainage structures deviates from the average proposed elevation shown on the
Drainage Summary Sheets by more than one foot a pay adjustment will be made as follows:

Pay Adjustment (per linear foot) = [(APE-AAE)t 1 foot] (0.15 X CUP)
Where:  CUP = Contract Unit Price of Pipe Culvert

AAE = Average Actual Elevation (Actual Inlet elev. + Actual Outlet elev.)
2

APE = Average Plan Elevation (Plan Inlet elev. + Plan QOutlet elev.)
2

When the actual location of a pipe culvert is changed from the location shown on the plans,
the Engineer will make a pay adjustment deemed warranted based upon the relation of the pipe

culvert as shown on the plans to the finished roadway and the relation of the pipe culvert as
constructed to the finished roadway.

The top elevation column on the drainage summary sheet indicates the flow elevation at the
top of structures intended to collect surface water.

The top elevation column on drainage structures not intended to collect surface water
indicates the elevation at the top of the cover.

300 -6 LAYING PIPE

The Department reserves the right to perform forensic testing on any installed pipe.
(A) Rigid Pipe

Concrete and welded steel pipe will be considered rigid pipe. Lay pipe on prepared
foundation, bell or groove end upgrade with the spigot or tongue fully inserted. Check
each joint for alignment and grade as the work proceeds.

Use flexible plastic joint material except when material of another type is specified in the
contract documents. Joint material of another type may be used when permitted.

Repair lift holes in concrete pipe, if present. Thoroughly clean and soak the lift hole and
completely fill the void with an approved non-shrink grout. Submit alternate details for
repairing lift holes to the engineer for review and approval.

For all pipes 42 inches in diameter and larger, wrap filter fabric around all pipe joints.
Extend fabric at least 12 inches beyond each side of the joint. Secure fabric against the
outside of the pipe by methods approved by the Engineer.
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(B) Flexible Pipe (Except Structural Plate Pipe)

Corrugated steel, corrugated aluminum, corrugated polyethylene (HDPE), and
polyvinylchloride (PVC) pipe will be considered flexible pipe. Place flexible pipe
carefully on the prepared foundation starting at the downstream end with the inside

circumferential laps pointing downstream and with the longitudinal laps at the side or
quarter points.

Handle coated corrugated steel pipe with special care to avoid damage to coatings.

Join pipe sections with coupling band, fully bolted and properly sealed. Provide coupling
bands for annular and helical corrugated metal pipe with circumferential and longitudinal
strength sufficient to preserve the alignment, prevent separation of the sections, and
prevent backfill infiltration. Match-mark all pipe 60 inches or larger in diameter at the
plant for proper installation on the project.

At locations indicated in the plans, corrugated steel pipe sections shall be jointed together
with rod and lug coupling bands, fully bolted. Sleeve gaskets shall be used in
conjunction with rod and lug couplings and the joints properly sealed. Coupling bands
shall provide circumferential and longitudinal strength sufficient to preserve the
alignment, prevent separation of the sections and prevent infiltration of backfill material.

300-7 BEDDING AND BACKFILLING

Loosely place bedding material, in a uniform layer, a depth equal to the inside diameter of
the pipe divided by 6 or 6 inches, whichever is greater. Leave bedding material directly beneath
the pipe uncompacted and allow pipe seating and backfill to accomplish compaction. Excavate
recesses to receive the bells where bells and spigot type pipe is used.

Place fill around the pipe in accordance with the applicable method shown on the plans in
layers not to exceed 6 inches loose unless otherwise permitted. Compact to the density required

by Subarticle 235-4(C). Approval of the backfill material is required prior to its use. Use select
material as shown in the contract documents.

Take care during backfill and compaction operations to maintain alignment and prevent

damage to the joints. Keep backfill free from stones, frozen lumps, chunks of highly plastic clay,
or other objectionable material.

Grade and maintain all pipe backfill areas in such a condition that erosion or saturation will
not damage the pipe foundation or backfill.

Excavatable flowable fill may be used for backfill when approved by the Engineer. When
using excavatable flowable fill, ensure that the pipe is not displaced and does not float during

backfill. Submit methods for supporting the pipe and material placement to the Engineer for
review and approval.
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Do not operate heavy equipment over any pipe until it has been properly backfilled with a
minimum 3 feet of cover. Place, maintain, and finally remove the required cover that is above
the proposed finished grade at no cost to the Department. Remove and replace, at no cost to the

Department, pipe that becomes misaligned, shows excessive settlement, or has been otherwise
damaged by the Contractor's operations.

300-8 INSPECTION AND MAINTENANCE

Prior to final acceptance, the Engineer will perform random video camera and or mandrel
inspections to ensure proper jointing and that deformations do not exceed allowable limits.
Replace pipes having cracks greater than 0.1 inches or deflections greater than 7.5 percent.
Repair or replace pipes with cracks greater than 0.01 inches, exhibiting displacement across a
crack, exhibiting bulges, creases, tears, spalls, or delamination. Maintain all pipe installations in
a condition such that they will function continuously from the time the pipe is installed until the
project is accepted.

300-9 MEASUREMENT AND PAYMENT

General

No measurement will be made of any work covered by this section except as listed below.
Removal and disposal of existing pavement is a part of the excavation for the new pipe culvert
installation. Repair of the pavement will be made in accordance with Section 654.

Foundation Conditioning

Using Local Material

Undercut excavation is all excavation removed by undercutting below the bottom of the
trench as staked. Undercut Excavation will be measured as the actual number of cubic yards
of undercut excavation, measured in its original position and computed by the average end
area method, that has been removed as called for in the contract and will be paid for at
double the contract unit price for Unclassified Excavation as provided in Article 225-7.

Local material used for conditioning the foundation will be measured and paid for in
accordance with Article 225-7 for Unclassified Excavation or in accordance with
Article 230-5 for Borrow Excavation depending on the source of the material.

Local material used to replace pipe undercut excavation will be measured and paid for in
accordance with Article 225-7 or Article 230-5.

Using Other Than Local Material

No measurement and payment will be made for Undercut Excavation. The material used to
replace pipe undercut excavation will be classified as foundation conditioning material.
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Foundation Conditioning Material, Minor Structures will be measured and paid for as the

actual number of tons of this material weighed in trucks on certified platform scales or other
certified weighing devices.

No direct payment will be paid for undercut excavation. Payment at the contract unit price
for Foundation Conditioning Material, Minor Structures will be full compensation for all
work of pipe undercut excavation.

Foundation Conditioning Fabric

Foundation Conditioning Fabric will be measured and paid for in square yards. The
measurement will be based on the theoretical calculation using length of pipe installed and two
times the standard trench width. No separate measurement will be made for overlapping fabric
or the vertical fabric dimensions required to encapsulate the foundation conditioning material.

Bedding and Backfill - Select Material

No measurement will be made for select bedding and backfill material required in the

contract documents. The select bedding and backfill material will be included in the cost of the
installed pipe.

Where unclassified excavation or borrow material meets the requirements for select bedding

and backfill and is approved for use by the Engineer, no deductions will be made to these pay
items to account for use in the pipe installation.

Payment will be made under:

Pay Item Pay Unit
Foundation Conditioning Material, Minor Structures Ton
Foundation Conditioning Fabric Square Yard

SECTION 310
PIPE CULVERTS
310-1 DESCRIPTION

Furnish and install drainage pipe at locations and size called for in the contract documents..

The work includes construction of joints and connections to other pipes, endwalls, and drainage
structures.
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310-2 MATERIALS

Refer to Division 10:

Item Section

Plain Concrete Pipe Culvert 1032-9(B)
Reinforced Concrete Pipe Culvert 1032-9(C)
Precast Concrete Pipe End Sections 1032-9(D)
Concrete Pipe Tees and Elbows 1032-9(E)
Corrugated Aluminum Alloy Pipe Culvert 1032-2(A)
Corrugated Aluminum Alloy Pipe Tees and Elbows 1032-2(B)
Corrugated Steel Culvert Pipe and Pipe Arch 1032-3(A)
Prefabricated Corrugated Steel Pipe End Sections 1032-3(B)
Corrugated Steel Pipe Tees and Elbows 1032-3(C)
Corrugated Steel Eccentric Reducers 1032-3(D)
HDPE Smooth Lined Corrugated Plastic Pipe 1032-10

Polyvinylchloride (PVC) Pipe 1032-11

Suppliers that provide metal pipe culverts, fittings, and all other accessories covered by this
section shall meet the requirements of the Department’s Brand Certification program for metal

pipe culverts, and be listed on the Department’s pre-approved list for suppliers of metal pipe
culvert.

Do not use corrugated steel pipe in the following counties:

Beaufort, Bertie, Bladen, Brunswick, Camden, Carteret, Chowan, Columbus, Craven,
Currituck, Dare, Gates, Hertford, Hyde, Jones, Martin, New Hanover, Onslow, Pamlico,
Pasquotank, Pender, Perquimans, Tyrell, and Washington.

310-3 PIPE INSTALLATION

Install pipe, pipe tees, and elbows in accordance with Section 300.

310-4 SIDE DRAIN PIPE

Side drain pipe is defined as storm drain pipe running parallel to the roadway to include pipe

in medians, outside ditches, driveways, and under shoulder berm gutter along outside shoulders
greater than 4 feet wide.

Where shown in the plans, side drain pipe may be Class II Reinforced Concrete Pipe, aluminized
corrugated steel pipe, corrugated aluminum alloy pipe, HDPE pipe, or PVC pipe. Corrugated
steel pipe is restricted in the counties listed in Article 310-2. Install side drain pipe in accordance
to Section 300. Cover for side drain pipe shall be at least one foot.
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310-5 PIPE END SECTIONS

Choose which material to use for the required end sections. Both corrugated steel and
concrete pipe end sections will work on concrete pipe, corrugated steel pipe, and HDPE smooth
lined corrugated plastic pipe.

310-6 MEASUREMENT AND PAYMENT

Pipe will be measured and paid as the actual number of linear feet of pipe that has been
incorporated into the completed and accepted work. Measurement of pipe will be made by
counting the number of joints used and multiplying by the length of the joint to obtain the
number of linear feet of pipe installed and accepted. Measurements of partial joints will be made
along the longest length of the partial joint to the nearest 0.1 foot. Select bedding and backfill
material will be included in the cost of the installed pipe.

Pipe End Sections, Tees, Elbows, and Eccentric Reducers will be measured and paid as the
actual number of each of these items that have been incorporated into the completed and
accepted work.

Payment will be made under:

Pay Item Pay Unit
__"R.C. Pipe Culverts, Class Linear Foot
_"x__"x_ "R.C.PipeTees, Class____ Each
__"R.C. Pipe Elbows, Class . Each
__" C.A.A. Pipe Culvert, " Thick Linear Foot
_"x__"x_ "C.A.A Pipe Tees, " Thick Each
_ " C.A.A. Pipe Elbows, __" Thick Each
__"C.S. Pipe Culverts, " Thick Linear Foot
__"x__"C.S.Pipe Arch Culverts, " Thick Linear Foot
__x__"x_"C.S.Pipe Tees, " Thick Each
__"C.S. Pipe Elbows, " Thick Each
__"x__"C.S. Eccentric Reducers, " Thick Each
__" HDPE Pipe Linear Foot
___"PVCPipe Linear Foot
__" Side Drain Pipe Linear Foot
__" Side Drain Pipe Elbows Each
__" Pipe End Section Each
BRIDGE APPROACH FILLS:
(10-19-10) SP4 RO1
Description

Construct bridge approach fills in accordance with the contract. Bridge approach fills include
bridge approach fills for sub regional tier bridges and reinforced bridge approach fills.
Geotextiles include engineering fabrics and geomembranes.
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Materials

Refer to Division 10 of the Standard Specifications:

Item Section
Portland Cement Concrete, Class B 1000
Select Material 1016
Subsurface Drainage Materials 1044
Engineering Fabrics 1056

Use Class III or V Select Material for reinforced approach fills and only Class V Select Material
(standard size no. 78M stone) for bridge approach fills for sub regional tier bridges. Provide
polyvinyl chloride (PVC) plastic drainage pipes, fittings and outlet pipes for subsurface drainage
materials for all bridge approach fills. For bridge approach fills for sub regional tier bridges, use
Type 1 Engineering Fabric for filter fabric to encase no. 78M stone. For reinforced bridge

approach fills, use Type 5 Engineering Fabric for woven fabrics and Type 2 Engineering Fabric
and no. 78M stone for drains.

Load, transport, unload and store geomembranes such that they are kept clean and free of
damage. Geomembranes with defects, flaws, deterioration or damage will be rejected. Do not
unwrap geomembranes until just before installation and do not leave geomembranes exposed for
more than 7 days before covering geomembranes with woven fabrics.

Use either polyvinyl chloride (PVC), high density polyethylene (HDPE) or linear low density
polyethylene (LLDPE) geomembranes. For PVC geomembranes, provide grade PVC30
geomembranes meeting the requirements of ASTM D7176. For HDPE and LLDPE
geomembranes, use geomembranes with a nominal thickness of 30 mils meeting the

requirements of Geosynthetic Research Institute Standard Specifications GM13 or GM17,
respectively.

Construction Methods

Excavate as necessary for bridge approach fills in accordance with the contract. Notify the
Engineer when foundation excavation is complete. Do not place geomembranes or filter fabrics
until obtaining approval of the excavation depth and foundation material.

Attach geomembranes or filter fabrics to back of end bent caps and wing walls with adhesives,
tapes or other approved methods. Use wire staples as needed to hold filter fabrics in place until
covered. Overlap adjacent fabrics a minimum of 18” such that overlaps are parallel to the
roadway centerline. Glue or weld geomembrane seams to prevent leakage. Contact the Engineer

when existing or future structures such as foundations, pavements, pipes, inlets or utilities will
interfere with geotextiles.

For reinforced bridge approach fills, place woven fabrics within 2” of locations shown on the
plans and in slight tension free of kinks, folds, wrinkles or creases. Place first layer of woven
fabric directly on geomembranes with no void or material in between. Install woven fabrics with
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the machine direction (MD) parallel to the roadway centerline. The MD is the direction of the
length or long dimension of the roll. Do not splice or overlap woven fabrics in the MD such that
splices or overlaps are perpendicular to the roadway centerline. Install woven fabrics with the
orientation, dimensions and number of layers shown on the plans. Wrap woven fabrics as shown
on the plans or as directed by the Engineer.

For reinforced bridge approach fills, construct 1 ft by 1 ft drains consisting of 4” diameter
perforated PVC pipes surrounded by no. 78M stone wrapped in type 2 fabric. For bridge

approach fills for sub regional tier bridges, install 4” diameter perforated PVC drainage pipes as
shown on the plans.

Firmly connect PVC pipes together as needed. Connect perforated pipes to outlet pipes near the
back faces of wing walls. Provide drains with positive drainage towards outlets. Place pipe
sleeves in or under wing walls for outlet pipes such that positive drainage is maintained. Use
sleeves of sufficient strength to withstand wing wall loads.

Place select material in 8 to 10 inch thick lifts. Compact Class III Select Material in accordance
with Subarticle 235-4(C) of the Standard Specifications. Do not displace or damage fabrics or
drains when placing and compacting select material. End dumping directly on fabrics and drains
is not permitted. Do not operate heavy equipment on woven fabrics or drains until they are

covered with at least 8” of select material. Replace any damaged fabrics and drains to the
satisfaction of the Engineer.

Use only hand operated compaction equipment for bridge approach fills for sub regional tier
bridges and within 3 ft of end bent cap back or wing walls for reinforced bridge approach fills.
At a distance greater than 3 ft for reinforced bridge approach fills, compact select material with
at least 4 passes of an 8 — 10 ton vibratory roller. Smooth wheeled or rubber tired rollers are also

acceptable for compacting select material. Do not use sheepsfoot, grid rollers or other types of
compaction equipment with feet.

Use solvent cement for connecting outlet pipes and fittings such as wyes, tees and elbows.
Provide connectors for outlet pipes and fittings that are watertight and suitable for gravity flow
conditions. Cover open ends of outlet pipes with rodent screens as shown on the plans.

Connect drains to concrete pads or existing drainage structures at ends of outlet pipes as directed
by the Engineer. Construct concrete pads and provide an Ordinary Surface Finish in accordance
with Subarticle 825-6(B) of the Standard Specifications.

Measurement and Payment

Reinforced Bridge Approach Fill, Station will be paid at the contract lump sum price.
Such price and payment will be full compensation for all reinforced bridge approach fills at each
bridge for excavating and furnishing, transporting and placing geotextiles, select material, drains,
pipe sleeves and concrete pads, compacting select material, connecting pipes to existing drainage
structures and providing any labor, tools, equipment and materials to complete the work.
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Bridge Approach Fill — Sub Regional Tier, Station will be paid at the contract lump sum
price. Such price and payment will be full compensation for all bridge approach fills at each sub
regional tier bridge for excavating and furnishing, transporting and placing filter fabrics, no. 78M
stone, drainage pipes, pipe sleeves and concrete pads, compacting no. 78M stone, connecting

pipes to existing drainage structures and providing any labor, tools, equipment and materials to
complete the work.

Payment will be made under:

Pay Item Pay Unit
Reinforced Bridge Approach Fill, Station Lump Sum
Bridge Approach Fill — Sub Regional Tier, Station Lump Sum

FINE GRADING SUBGRADE, SHOULDERS AND DITCHES:
(7-21-09) SP5 RO1

Revise the Standard Specifications as follows:
Page 5-1, Article 500-1 DESCRIPTION, replace the first sentence with the following:

Perform the work covered by this section including but not limited to preparing, grading,
shaping, manipulating moisture content, and compacting either an unstabilized or stabilized
roadbed to a condition suitable for placement of base course, pavement, and shoulders.

AGGREGATE BASE COURSE:
(12-19-06) SP5 R03

Revise the 2006 Standard Specifications as follows:

Page 5-11, Article 520-5 Hauling and Placing Aggregate Base Material, 6th paragraph,
replace the first sentence with the following:

Base course that is in place on November 15 shall have been covered with a subsequent
layer of pavement structure or with a sand seal. Base course that has been placed
between November 16 and March 15 inclusive shall be covered within 7 calendar days
with a subsequent layer of pavement structure or with a sand seal.

ASPHALT PAVEMENTS - SUPERPAVE:
(7-18-06)(Rev 3-15-11) SP6 RO1

Revise the 2006 Standard Specifications as follows:
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph.

Page 6-12, Subarticle 609-5(C)(2), Required Sampling and Testing Frequencies, first
partial paragraph at the top of the page, delete last sentence and replace with the following:

If the Engineer allows the mix to remain in place, payment will be made in accordance with
Article 105-3.
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Page 6-12, Subarticle 609-5(C)(2), Quality Control Minimum Sampling and Testing
Schedule, first paragraph, delete and replace with the following:

Sample and test the completed mixture from each mix design per plant per year at the following
minimum frequency during mix production:

Second paragraph, delete the fourth sentence and replace with the following:
When daily production of each mix design exceeds 100 tons and a regularly scheduled full test
series random sample location for that mix design does not occur during that day’s production,

perform at least one partial test series consisting of Items A and B in the schedule below.

Page 6-12, Subarticle 609-5(C)(2)(¢) Maximum Specific Gravity, add after
(AASHTO T 209):

or ASTM D 2041

Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength
Ratio (TSR), add a heading before the first paragraph as follows:

@) Option 1

Insert the following immediately after the first paragraph:

(ii)  Option 2

Mix sampled from truck at plant with one set of specimens prepared by the Contractor and then

tested jointly by QA and QC at a mutually agreed upon lab site within the first 7 calendar days
after beginning production of each new mix design.

Second paragraph, delete and replace with the following:

Test all TSR specimens required by either option noted above on either a recording test press or
a test press that maintains the peak load reading after the specimen has broken.

Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first paragraph
and replace with the following:

For mix incorporated into the project, record full test series data from all regularly scheduled
random samples or directed samples that replace regularly scheduled random samples, on control
charts the same day the test results are obtained.
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Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the
last sentence and substitute the following:

Denote the moving average control limits with a dash green line and the individual test limits
with a dash red line.

Page 6-15, Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following:
(@) A change in the binder percentage, aggregate blend, or Gy, is made on the JMF, or,

(b)  When the Contractor elects to stop or is required to stop production after one or two
moving average values, respectively, fall outside the moving average limits as outlined in
Subarticle 609-5(C)(6) or,

() If failure to stop production after two consecutive moving averages exceed the moving
average limits occurs, but production does stop at a subsequent time, re-establish a new
moving average beginning at the actual production stop point.

Page 6-15, Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the
CONTROL LIMITS Table on page 6-16 with the following:

The following are established as control limits for mix production. Apply the individual limits to
the individual test results. Control limits for the moving average limits are based on a moving
average of the last 4 data points. Apply all control limits to the applicable target source.

CONTROL LIMITS
Mix Control Criteria  Target Source M"V“igi l:ivt"’ge Individual Limit

g i Limit 65
10.075 mm Sieve JMF +1.5% +2.5%
Binder Content IMF +0.3 % +0.7 %
VTM @ Nees JMF +1.0% £2.0%
'VMA @ Nges Min. Spec. Limit ~ Min Spec. Limit -1.0%
"Poo7s/ Py Ratio 1.0 +0.4 +0.8

'%Gnm @ Nimy Max. Spec. Limit N/A +2.0%
‘TSR Min. Spec. Limit ~ N/A -15%

Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety.

Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning" and replace
with the words ""moving average''.

Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete
and replace with the following:

Immediately notify the Engineer when moving averages exceed the moving average limits.
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Page 6-17, Subarticle 609-5(C)(6) Corrective Actions, delete the third full paragraph and
replace with the following:

Failure to stop production when required due to an individual mix test not meeting the specified
requirements will subject all mix from the stop point tonnage to the point when the next
individual test is back on or within the moving average limits, or to the tonnage point when
production is actually stopped, whichever occurs first, to being considered unacceptable.

Sixth full paragraph, delete the first, second, and third sentence and replace with the
following:

Immediately notify the Engineer when any moving average value exceeds the moving average
limit. If two consecutive moving average values for any one of the mix control criteria fall
outside the moving average limits, cease production of that mix, immediately notify the Engineer
of the stoppage, and make adjustments. The Contractor may elect to stop production after only
one moving avetage value falls outside the moving average limits.

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, second full paragraph, delete and
replace with the following:

If the process adjustment improves the property in question such that the moving average after
four additional tests is on or within the moving average limits, the Contractor may continue
production with no reduction in payment.

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, delete the third and fourth full

paragraphs, including the Table for Payment for Mix Produced in the Warning Bands and
substitute the following:

If the adjustment does not improve the property in question such that the moving average after
four additional individual tests is outside the moving average limits, the mix will be evaluated for
acceptance in accordance with Article 105-3. Reduced payment for or removal of the mix in
question will be applied starting from the plant sample tonnage at the stop point to the sample
tonnage when the moving average is on or within the moving average limits. In addition, any
mix that is obviously unacceptable will be rejected for use in the work.

Page 6-19, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, delete and replace
with the following:

Failure to stop production and make adjustments when required due to two consecutive moving
average values falling outside the moving average limits will subject all mix produced from the
stop point tonnage to the tonnage point when the moving average is back on or within the
moving average limits or to the tonnage point when production is actually stopped, whichever
occurs first, to being considered unacceptable. Remove this material and replaced with materials
that comply with the Specifications at no additional costs to the Department, unless otherwise
approved. Payment will be made for the actual quantities of materials required to replace the
removed quantities, not to exceed the original amounts.
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Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with
the following:

Perform the sampling and testing at the minimum test frequencies as specified above. Should the
density testing frequency fail to meet the minimum frequency as specified above, all mix without
the required density test representation will be considered unsatisfactory. If the Engineer allows
the mix to remain in place, payment will be made in accordance with Article 105-3.

Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third paragraph,
insert the following as the second sentence:

Determine the Daily Standard Count in the presence of the QA Roadway Technician or
QA Nuclear Gauge Technician on days when a control strip is being placed.

Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph
including (a), (b), (c) and substitute the following:

Proceed on limited production when, for the same mix type and on the same contract, one of the
following conditions occur (except as noted in the first paragraph below).

(@  Two consecutive failing lots, except on resurfacing*

(b)  Three consecutive failing lots on resurfacing*
() Two consecutive failing nuclear control strips.

* Resurfacing is defined as the first new uniform layer placed on an existing pavement.

Page 6-25, Article 609-6 QUALITY ASSURANCE, DENSITY QUALITY ASSURANCE,
insert the following items after item (E):

(F) By retesting Quality Control core samples from control strips (either core or nuclear) at a
frequency of 100% of the frequency required of the Contractor;

(G) By observing the Contractor perform all standard counts of the Quality Control nuclear
gauge prior to usage each nuclear density testing day; or

(H) By any combination of the above.

Page 6-28, Subarticle 610-3(A) Mix Design-General, delete the fourth and fifth paragraphs
and replace with the following:

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be incorporated

into asphalt plant mixes in accordance with Article 1012-1 and the following applicable
requirements.

Reclaimed asphalt pavement (RAP) may constitute up to 50% of the total material used in
recycled mixtures, except for mix Type S 12.5D, Type S 9.5D, and mixtures containing
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reclaimed asphalt shingle material (RAS). Reclaimed asphalt shingle (RAS) material may
constitute up to 6% by weight of total mixture for any mix. When both RAP and RAS are used,
do not use a combined percentage of RAS and RAP greater than 20% by weight of total mixture,
unless otherwise approved. When the percent of binder contributed from RAS or a combination
of RAS and RAP exceeds 20% but not more than 30% of the total binder in the completed mix,
the virgin binder PG grade shall be one grade below (both high and low temperature grade) the
binder grade specified in Table 610-2 for the mix type, unless otherwise approved. When the
percent of binder contributed from RAS or a combination of RAS and RAP exceeds 30% of the
total binder in the completed mix, the Engineer will establish and approve the virgin binder PG
grade. Use approved methods to determine if any binder grade adjustments are necessary to
achieve the performance grade for the specified mix type.

For Type S 12.5D and Type S 9.5D mixes, the maximum percentage of reclaimed asphalt
material is limited to 20% and shall be produced using virgin asphalt binder grade PG 76-22.

For all other recycled mix types, the virgin binder PG grade shall be as specified in
Table 610-2A for the specified mix type.

When the percentage of RAP is greater than 20% but not more than 30% of the total mixture, use

RAP meeting the requirements for processed or fractionated RAP in accordance with the
requirements of Article 1012-1.

When the percentage of RAP is greater than 30% of the total mixture, use an approved stockpile
of RAP in accordance with Subarticle 1012-1(C). Use approved test methods to determine if any
binder grade adjustments are necessary to achieve the performance grade for the specified mix
type. The Engineer will establish and approve the virgin asphalt binder grade to be used.



C202566 (B-3656)

50 Haywood County

Page 6-34, Subarticle 610-3(C) Job Mix Formula, delete Table 610-2 and associated notes
and replace with the following:

TABLE 610-2
SUPERPAVE MIX DESIGN CRITERIA
Compaction  Max.

Mix Design  Binder LGe;:::i}::: Dl:::h Volumetric Properties (c)
Type ESALs PG @ (mm)
Millions Grade
@ ® N N Vo vim A %G,
im des .0 % n. - @ Nim
Min. Max,
S-4.75A() <03 64 -22 6 50 - 200 7.0-150 - -
SF-95A <03 6422 6 50 11.5 160 3.0-5.0 70 - 80 <91.5
6058 033 ehm T e 95 155 30 50 6580 co0s
S-9.5C 3-30 70 -22 7 75 6.5 155 3.0-50 65-78 <90.5
S-9.5D >30 76 -22 8 100 4.5 155 3.0-5.0 65-78 <90.0
S-12.5C 3-30 70 -22 7 75 6.5 145 3.0-5.0 65-78 <90.5
S-12.5D >30 76 -22 8 100 45 145 3.0-5.0 65-178 <90.0
1-19.0B 64 -22 7 65 -—— 135 3.0-5.0 65-78 <90.5
I190C 3-30 6422 7 75 - 135 3.0-50 65-78 <900
I-190D Y300 70 ?25"“ 3 100 :,:;_;A.. - 13'5 30 5.0 6578 2900
BB <3 e T e s T30 50 6578 2905
B-25.0C 64 -22 7 75 -——-- 125 3.0-5.0 65-78 <90.0
 Design Parameter Design Criteria

1. Dust to Binder Ratio (Poo7s/ Pre) 0.6-14

All Mix

Tvoes 2. Retained Tensile Strength (TSR) 85% Min. (d)
YPSS  (AASHTO T283 Modified)
Notes: (a) Based on 20 year design traffic.

(b) When Recycled Mixes are used, select the binder grade to be added in accordance
with Subarticle 610-3(A). Payment for Binder Grade for recycled mixes shall be
based solely on<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>