



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

October 7, 2011

**Addendum No. 1**

RE: Contract ID C202663

WBS # 34504.3.2

F. A. # STP-0211(26)

**Moore County (R-2812)**

NC-211 From NC-73 In West End To Traffic Circle In Pinehurst

**October 18, 2011 Letting**

To Whom It May Concern:

Reference is made to the plans and proposal furnished to you on this project.

The following revisions have been made to the Roadway plans:

On Sheet No. 2-A, the location of the sidewalk has been revised on Typical Section #4. Please void Sheet No. 2-A in your plans and staple the revised Sheet No. 2-A thereto.

On Plan Sheet No. 14, the dimensions of the Curb and Gutter at approximate Sta. 155+50 have been revised. Please void Plan Sheet No. 14 in your plans and staple the revised Plan Sheet No. 14 thereto.

The following revision has been made to the Proposal:

On Page No. 14 of the item sheets the following pay item has been added:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
250-5255000000-N-1413	Portable Lighting	NEW ITEM	LUMP SUM

The Contractor's bid must include this new pay item. The contract will be prepared accordingly.


**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT UNIT  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900  
FAX: 919-250-4119  
WEBSITE: [WWW.NCDOT.ORG](http://WWW.NCDOT.ORG)

**LOCATION:**  
CENTURY CENTER COMPLEX  
ENTRANCE B-2  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC 27610

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE  
Contract Officer

RAG/jag  
Attachment

cc: Mr. Jon Nance, PE  
Mr. Ron Hancock, PE  
Mr. Tim Johnson, PE  
Ms. D. M. Barbour, PE  
Mr. Art McMillan, PE  
Mr. J. V. Barbour, PE  
Ms. Lori Strickland  
Project File (2)

Mr. R.E. Davenport, PE  
Ms. Natalie Roskam, PE  
Mr. Jay Bennett, PE  
Mr. Larry Strickland  
Mr. Ronnie Higgins  
Ms. Penny Higgins  
Ms. Jaci Kincaid