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PROJECT SPECIAL PROVISIONS
ROADWAY

CLEARING AND GRUBBING — METHOD II:
(9-17-02) (Rev 3-18-08) SP2 ROI

Perform clearing on this project to the limits established by Method “II” shown on Standard
No. 200.02 of the 2006 Roadway Standard Drawings.

Revise the 2006 Standard Specifications as follows:
Page 2-2, Article 200-3, Clearing, add the following as the 6th paragraph:

At bridge sites, clear the entire width of the right of way beginning at a station 3 feet back
of the beginning extremity of the structure and ending at a station 3 feet beyond the
ending extremity of the structure.

DEMOLITION OF BUILDINGS AND APPURTENANCES:
(1-1-02) (Rev. 5-17-11) SP2R10

Demolish the buildings and appurtenances listed below in accordance with Section 210 of the
2006 Standard Specifications and the following provisions:

Prior to demolishing any building, comply with the notification requirements of Title 40 Code of
Federal Regulations, Part 61, Subpart M, which are applicable to asbestos. Give notification to
the North Carolina Department of Health and Human Services, Division of Public Health, Health
Hazards Control Unit and/or the appropriate county agency when enforcement of the Federal
Regulation is performed by the county (Buncombe, Forsyth, Mecklenburg only). Submit a copy
of the notification to the Engineer prior to the building demolition.

The Department has performed asbestos assessments and abatement for building items identified
below. Copies of this report may be obtained through the Division Right-of-Way Agent. When
asbestos is discovered after the opening of bids for the project, the Engineer may have the
abatement performed by others or the cost of asbestos removal and disposal will be paid in
accordance with Article 104-7 of the 2006 Standard Specifications. When directed to perform
removal and disposal of asbestos, do so in accordance with the requirements of Title 40 Code of
Federal Regulations; comply with all Federal, State and local regulations when performing
building removal and/or asbestos removal and disposal. Any fines resulting from violations of
any regulation are the sole responsibility of the Contractor and the Contractor agrees to
indemnify and hold harmless the Department against any assessment of such fines.

Known Underground Storage Tanks (UST’s) will be removed by the Department prior to the
opening of bids. When UST’s are discovered after the opening of bids for the project, the
Engineer may have the work performed by others or the cost of assessment, closure, and/or
removal will be paid for in accordance with Article 104-7 of the 2006 Standard Specifications.
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When directed to remove UST’S, prior to their removal, comply with the notification
requirements of the Title 40 Code of Federal Regulations, Part 280.71(a). Give notification to
the appropriate regional office of the North Carolina Department of Environment, and Natural
Resources, Division of Waste Management, UST Section. Submit a copy of the notification to
the Engineer prior to the removal of the underground storage tank.

Permanently close UST systems by removal and dispose of in compliance with the regulations
set forth in Title 40, Code of Federal Regulations, Part280.71 and North Carolina
Administrative Code Title 154, Chapter 2, Subchapter 2N and any applicable local regulations.
Assess Underground Storage Tank sites at closure for the presence of contamination as required
in North Carolina Administrative Code Title 154, Chapter 2, Subchapter 2N, Section .0803 and
as directed by the appropriate Regional Office of the Division of Waste Management. Remove
and dispose of UST systems and contents in a safe manner in conformance with requirements of
American Petroleum Institute Bulletin 1604, Removal and Disposal of Used Underground
Petroleum Storage Tanks, Chapters 3 through 6. (Note: As an exception to these requirements,
the filling of the tank with water as a means of expelling vapors from the tank as described in
section 4.2.6.1 of American Petroleum Institute Bulletin 1604, will not be allowed).

Disposal of any contaminated material associated with underground storage tanks will be made
as provided in Article 107-26 of the 2006 Standard Specifications.

Item No. 1

Parcel #099 — Left of Survey Station §6+97, Survey Line —L-

Vacuum Island approximately 4 feet wide and 12.3 feet in length and 1.9 feet in height
Brick walls, wooden frame and tin roof

BUILDING AND UNDERGROUND STORAGE TANK REMOVAL:
(1-1-02) (Rev. 5-17-11) SP2R15C

Building Removal

Remove the buildings and appurtenances listed below in accordance with Section 215 of the
2006 Standard Specifications and the following:

Prior to removal of any building, comply with the notification requirements of Title 40 Code of
Federal Regulations, Part 61, Subpart M, which are applicable to asbestos. Give notification to
the North Carolina Department of Health and Human Services, Division of Public Health
Epidemiology Branch and/or the appropriate county agency when the county performs
enforcement of the Federal Regulation. Submit a copy of the notification to the Engineer prior to
the building removal.

The Department has performed asbestos assessments and abatement for building items identified
below. Copies of this report may be obtained through the Division Right-of-Way Agent. When
asbestos is discovered after the opening of bids for the project, the Engineer may have the
abatement performed by others or the cost of asbestos removal and disposal will be paid in
accordance with Article 104-7 of the 2006 Standard Specifications. When directed to perform
removal and disposal of asbestos, do so in accordance with the requirements of Title 40 Code of
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Federal Regulations; comply with all Federal, State and local regulations when performing
building removal and/or asbestos removal and disposal. Any fines resulting from violations of
any regulation are the sole responsibility of the Contractor and the Contractor agrees to
indemnify and hold harmless the Department against any assessment of such fines. When a
building has had or will have asbestos removed and the Contractor elects to remove the building
such that it becomes a public area, the Contractor is responsible for any additional costs incurred
including final air monitoring.

Underground Storage Tank Removal

Known Underground Storage Tanks (UST’s) will be removed by the Department prior to the
opening of bids. When UST’s are discovered after the opening of bids for the project, the
Engineer may have the work performed by others or the cost of assessment, closure, and/or
removal will be paid for in accordance with Article 104-7 of the 2006 Standard Specifications.

When directed to remove UST’S, prior to their removal, comply with the notification
requirements of the Title 40 Code of Federal Regulations, Part 280.71(a). Give notification to
the appropriate regional office of the North Carolina Department of Environment and Natural
Resources, Division of Waste Management, UST Section. Submit a copy of the notification to
the Engineer prior to the removal of the underground storage tank.

Permanently close UST systems by removal and disposal in compliance with the regulations set
forth in Title 40, Code of Federal Regulations, Part 280.71 and North Carolina Administrative
Code (NCAC) Title 15A, Chapter 2, Subchapter 2N and any applicable local regulations. Assess
Underground Storage Tank sites at closure for the presence of contamination as required in
NCAC Title 15A, Chapter 2, Subchapter 2N, Section .0803 and as directed by the appropriate
Regional Office of the Division of Waste Management. Remove and dispose of UST systems
and contents in a safe manner in conformance with requirements of American Petroleum
Institute Bulletin 1604, Removal and Disposal of Used Underground Petroleum Storage Tanks,
Chapters 3 through 6. (Note: As an exception to these requirements, the filling of the tank with
water as a means of expelling vapors from the tank as described in Section 4.2.6.1 of American
Petroleum Institute Bulletin 1604, will not be allowed. Comply with all Federal, State and local
regulations when performing UST removal and contaminated material disposal. Any fines
resulting from violations of any regulation are the sole responsibility of the Contractor and the
Contractor agrees to indemnify and hold harmless the Department against any assessment of
such fines.

Disposal of any contaminated material associated with underground storage tanks will be made
as provided in Article 107-26 of the 2006 Standard Specifications.

Building Removal No. 1
Parcel 054 — Right of Survey Station 57+41, Survey Line —L-

1 Story Frame House of approximately 1,300 SF
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Building Removal No. 2
Parcel 056 — Left of Survey Station 61+25, Survey Line —L-

1 Story Brick Dwelling of approximately 1,312 SF, partially outside right of way and/or
construction limits.

Building Removal No. 3
Parcel 099 — Left of Survey Station 87+32, Survey Line —L-

2 Story Block Building of approximately 2,917 SF, partially outside right of way and/or
construction limits.

LUMP SUM GRADING
(8-17-10) SP2R16

Lump sum grading shall be performed in accordance with Section 226 Comprehensive Grading
of the 2006 Standard Specifications except as follows:

Delete all references to Section 225, Unclassified Excavation

EMBANKMENTS:
(5-16-06) (Rev 10-19-10) SP2 R18

Revise the Standard Specifications as follows:
Page 2-22, Article 235-3 MATERIALS, amend as follows:
Add the following as the second sentence of the first paragraph:

Do not use material meeting the requirements of AASHTO M145 for soil classification
A-2-5 and A-5 with a plasticity index (PI) of less than 8 within 12” of the subgrade.

Add the following as the second sentence of the second paragraph:

Aerate and dry material containing moisture content in excess of what is required to
achieve embankment stability and specified density.

Page 2-22, Subarticle 235-4(B) Embankment Formation, add the following:

(16) Do not place rock or broken pavement in embankment areas where piles or drilled
shaft foundations are to be constructed. This shall include but not be limited to
piles and foundations for structures, metal signal poles, overhead sign structures,
and high mount lighting.

AGGREGATE SUBGRADE:
(9-18-07) (Rev 3-16-10) SP2 R35

Description
Construct aggregate subgrades in accordance with the contract or as directed by the Engineer.

Undercut as needed in cut areas. Install fabric for soil stabilization and place Class IV Subgrade
Stabilization at locations shown on the plans.
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Materials

Refer to Division 10 of the Standard Specifications.

Item Section
Select Material, Class IV 1016
Fabric for Soil Stabilization, Type 4 1056

Use Class IV Select Material for Class IV Subgrade Stabilization. If Class IV Subgrade
Stabilization does not meet the requirements of Article 1010-2 of the Standard Specifications,
the Engineer may consider the material reasonably acceptable in accordance with Article 105-3
of the Standard Specifications.

Construction Methods

When shallow undercut is required to construct aggregate subgrades, undercut 6 to 24 inches as
shown on the plans or as directed by the Engineer. Perform undercut excavation in accordance
with Section 225 of the Standard Specifications. Install fabric for soil stabilization in accordance
with Article 270-3 of the Standard Specifications. Place Class IV Subgrade Stabilization
(standard size no. ABC) by end dumping ABC on the fabric. Do not operate heavy equipment
on the fabric until it is covered with Class IV Subgrade Stabilization. Compact ABC to 92% of
AASHTO T180 as modified by the Department or to the highest density that can be reasonably
obtained.

Maintain Class IV Subgrade Stabilization in an acceptable condition and minimize the use of
heavy equipment on ABC in order to avoid damaging aggregate subgrades. Provide and
maintain drainage ditches and drains as required to prevent entrapping water in aggregate
subgrades.

Measurement and Payment

Shallow Undercut will be measured and paid for in cubic yards. Shallow undercut will be
measured in accordance with Article 225-7 of the Standard Specifications. The contract unit
price for Shallow Undercut will be full compensation for excavating, hauling and disposing of
materials to construct aggregate subgrades.

Class IV Subgrade Stabilization will be measured and paid for in tons. Class IV Subgrade
Stabilization will be measured by weighing material in trucks in accordance with Article 106-7
of the Standard Specifications. The contract unit price for Class IV Subgrade Stabilization will
be full compensation for furnishing, hauling, handling, placing, compacting and maintaining
ABC.

Fabric for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of
the Standard Specifications.

Payment will be made under:
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Pay Item Pay Unit

Shallow Undercut Cubic Yard

Class IV Subgrade Stabilization Ton

FALSE SUMPS:

(7-1-95) SP2 R40

Construct false sumps in accordance with the details in the plans and at locations shown in the
plans or at other locations as directed by the Engineer.

Payment for the work of construction of the false sumps will be made at the contract unit price
per cubic yard for Unclassified Excavation or Borrow Excavation depending on the source of
material, or included in Grading-Lump Sum.

SHOULDER AND FILL SLOPE MATERIAL.:
(5-21-02) SP2R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 226 of the 2006 Standard Specifications except as follows:

Construct the top 6 inches of shoulder and fill slopes with soils capable of supporting vegetation.

Provide soil with a P.I. greater than 6 and less than 25 and with a pH ranging from 5.5 to 6.8.
Remove stones and other foreign material 2 inches or larger in diameter. All soil is subject to
test and acceptance or rejection by the Engineer.

Obtain material from within the project limits or approved borrow source.

Measurement and Payment

No direct payment will be made for this work, as the cost of this work will be considered to be a
part of the work being paid for at the contract lump sum price for Grading.

CONTAMINATED SOIL (June 29, 2011)

The Contractor’s attention is directed to the fact that soil containing petroleum
hydrocarbon compounds exist within the project area. Soil samples collected
from Parcel #004, Paddy Mountain Lumber, Inc. property and Parcel #099, Darrel
& Darlene Poe, Richard & Michelle Hamby property indicate petroleum
contaminated soil present in the right of way.

The following are known areas of contamination and their approximate station and offset:

Parcel #004 -Y- Stations 11+60 to 11+85, 30 to 50 Feet Left
Parcel #099  -L- Stations 87+25 to 88+10, 8 to 50 Feet Left
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UNDERGROUND STORAGE TANKS

The Contractor’s attention is directed to the fact that petroleum underground storage tanks are
located immediately adjacent to the proposed right of way and are not to be disturbed.
Geophysical investigations from Parcel #004, Paddy Mountain Lumber, Inc. and Parcel #007,
Telmadge S Shepherd indicate USTs outside of the proposed right of way.

The following are known UST locations and their approximate station and offset:

Parcel #004 UST -Y- Station 11+75, 45 Feet Left
Parcel #007 UST -L- Station 87+90, 30 Feet Left
Parcel #007 UST -L- Station 87+97, 35 Feet Left

Information relating to these contaminated areas, sample locations, and laboratory results are
available at the following web address:

www.ncdot.org/doh/preconstruct/ps/contracts/letting.html

Impact to contamination is possible during any earthwork activities on the project. The
Contractor shall only excavate those contaminated soils which the Engineer designates necessary
to complete a particular task. The Engineer shall determine if soil is contaminated based on
petroleum odors and unusual soil staining. Contaminated soil not required to be excavated is to
remain in place and undisturbed. Undisturbed soil shall remain in place, whether contaminated
or not. The Contractor shall stockpile all excavated contaminated soil within the property
boundary of which it was removed. If the volume of contaminated material exceeds available
space on site, the Contractor shall obtain a permit from the NCDENR UST Section for off-site
temporary storage. The stockpile shall be constructed in accordance with the “Diagram for
Temporary Containment of Petroleum Contaminated Soil” detail located in the plans. The
Engineer is to notify the Geotechnical Engineering Unit if petroleum contaminated soil is
encountered and the Geotechnical Engineering Unit shall arrange for the sampling and disposal
of the contaminated soil.

Measurement and Payment:

The quantity of contaminated soil excavated and stockpiled shall be the actual number of cubic
yards of material, which has been acceptably excavated and stockpiled. Include in the unit bid
price for Stockpiling Contaminated Soil all costs associated with this activity including stockpile
construction material, and personal protective equipment.

Payment shall be made under:

Pay Item Pay Unit
Stockpiling Contaminated Soil Cubic Yards
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ROCK BLASTING: (SPECIAL)

Description

This project special provision governs fracturing rock for excavation and constructing stable rock
cut slopes using controlled, production and trench blasting. Controlled blasting is used to form a
certain slope by limiting the effects of blasting with cushion or trim blasting. Another type of
controlled blasting known as presplitting is not addressed by this provision. Production blasting
is used to fracture rock in manageable sizes for excavation. Trench blasting is used to create
trenches in rock for utilities and pipes and construct open ditches. This provision also addresses
secondary blasting and blasting adjacent to highway structures in lieu of Article 410-11 of the
Standard Specifications.

Exercise care when using bulk ammonium nitrate and fuel oil (ANFO) near open water to
prevent ANFO from leaching into lakes, streams, creeks and rivers. Control blasting to avoid
damaging public and private property. Contain flyrock in the construction limits or perform
blasting such that no flyrock occurs if required in the “Project Requirements” section of this
provision. When blasting in the vicinity of an open travelway, have equipment standing by to
remove material that interferes with traffic flow.

Perform rock blasting, develop blast plans, provide explosive materials, drill, load and stem
holes, record drilling, conduct blast surveys, monitor blasts and submit drilling records, surveys
and reports in accordance with the Contract and accepted submittals.

Project Requirements

At a minimum, conduct pre-blast surveys for any building, residence or utility when the
maximum charge per delay (Wmay) and the distance to the subject structure (D) may result in a
peak particle velocity (PPV) equal to or greater than 0.4 in/sec (10 mm/sec) using the formulas
in the “Peak Particle Velocity and Scaled Distance” section of this provision.

Blasting from Station Station 54+60 to Station 55+80 will be very critical due to the close
proximity of populated or sensitive environmental areas, urban or sensitive communities or
historic structures. The Contractor should exercise caution and the utmost care when designing
and performing blasts in this area.

Definitions

Air-Overpressure or Air Blast (Noise) — The pulsating pressure changes above and below
ambient air pressure generated by an explosion. Air-overpressure “linear scale” measurements
include low frequency noise with a 2 hertz (Hz) response and are expressed in units of decibels-L
(dBL).

Blast Pattern — A plan of blast hole locations or an expression of the burden and spacing distance
and their relationship to each other.
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Burden — The amount of rock broken by an explosive charge measured as the distance between
the blast hole and the nearest free face.

Charge per Delay (W) — The sum of all charge weights firing within any 8 milliseconds (ms)
time period. For example, if two 10 1b (4.5 kg) charges fire at 100 ms and one 15 1b (6.8 kg)
charge fires at 105 ms, the charge per delay would be 35 lbs (15.8 kg).

Cushion or Trim Blasting — A controlled blasting technique in which a line of blast holes along a
rock face are detonated during the last delay period of the blast. The main burden is moved from
the face by production blast holes leaving only a small burden to be removed by the line of blast
holes at the face. Charges in these holes are lighter than charges in the production blast holes.

Deck Loading (Decking) — A method of loading blast holes in which two or more explosive
charges, called decks or deck charges, are loaded in the same hole separated by stemming or an
air cushion.

Delay Blasting — The practice of initiating individual explosive decks, blast holes or rows of
holes at predetermined time intervals using delays or delay detonators as compared to firing all
blast holes simultaneously.

Flyrock — Rocks propelled through the air by the force of an explosion.

Free Face — A rock surface exposed to air or water that provides room for expansion upon
fragmentation.

Magazine — Any building, structure or container, approved for storage of explosive materials
other than an explosive manufacturing building.

Misfire — An event where all or some charges in a blast fail (do not detonate) when initiated or a
term for any portion of explosive materials that fail to detonate as planned.

Peak Particle Velocity (PPV) — The maximum ground vibration velocity measured in the
vertical, longitudinal or transverse direction. PPV measurement units are expressed in inches or
millimeters per second (in/sec or mm/sec).

Scaled Distance (Ds) — A calculated value in units of ft/1b% (m/kgo's) describing relative
vibration energy based on distance to a structure (D) and charge per delay (W). Ds is equal to D
divided by the square root of W, Ds =D / W%’ or W = (D / Ds)*.

Spacing — The distance between blast holes in a row. In production blasting, the distance is
measured parallel to the free face and perpendicular to the burden.

Stemming — Crushed stone placed in the unloaded collar area of blast holes for the purpose of
confining explosive charges and limiting rock movement and air-overpressure.

Subdrilling — The portion of a blast hole that is drilled below or beyond the desired excavation
depth or limit. Subdrilling is generally required to prevent the occurrence of high or tight areas
of unfractured rock between blast holes.

Regulations

Comply with all the latest applicable Federal, State and local codes, laws, rules and regulations
as well as professional society standards for the storage, transportation and use of explosives.
These include but are not limited to the following:
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e The Occupational Safety and Health (OSH) Act of 1970 and the Construction Safety Act
(CSA) of 1969, as amended

e Safe Explosives Act, Title XI, Subtitle C of Public Law 107-296; Interim Final Rule

e Title 29, U. S. Code, Section 651 et seq., including safety and health regulations for
construction

e Title 27, Code of Federal Regulations (27 CFR), Part 555, U. S. Department of Justice,
Bureau of Alcohol, Tobacco, Firearms and Explosives (ATF)

e Organized Crime Control Act of 1970, Title XI, Public Law 91-452, as amended

o Title 49, Code of Federal Regulations (49 CFR), Parts 105-177 (DOT RSPA) & Parts 301-
399 (DOT FHA)

e Title 29, Code of Federal Regulations (29 CFR), Parts 1910 & 1926, N. C. Department of
Labor, Division of Occupational Safety and Health

e The Mining Act of 1971, North Carolina General Statute, Chapter 74, Article 7, as amended
e Fire Code of North Carolina, Section 105.6.15 Explosives
e Administrative Rules, 13 NCAC 06.0521 — 13 NCAC 06.0526, N. C. Department of Labor

e “A Guide to the Safe Storage of Explosive Materials” and “North Carolina Occupational
Safety and Health Standards in Construction for Blasting & Use of Explosives”, N. C.
Department of Labor

Keep a copy of all regulations listed above at the project site.

Non-regulatory Industry Support Organizations:

e Blast Monitoring Equipment Operation Standards (1999), Vibration Subcommittee of the
International Society of Explosive Engineers (ISEE)

¢ Institute of Makers of Explosives (IME) Safety Library Publications (SLPs)

In case of conflict, the more stringent regulation applies.

Submittals

In lieu of a blasting plan in accordance with Article 107-11 of the Standard Specifications, the

following submittals are required for rock blasting.

e Blasting Contractor Personnel and Experience including Blasting Consultant, if applicable

¢ General Blast Plan including Blast Monitoring Consultant, if applicable

e Site Specific Blast Plans including Pre-blast Surveys

e Post-blast Reports including Drilling Records, Blast Monitoring Report and Blast Damage
Report, when necessary

For the site specific blast plans and post-blast reports, submit two hard copies of each to the
Resident Engineer. After completing all blasting for a cut, structure or an excavation, submit
electronic copies (PDF on CD or DVD) of all site specific blast plans and post-blast reports.
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Allow 30 calendar days upon receipt by the Department for the review and acceptance of the
Blasting Contractor personnel and experience and general blast plan. Provide these submittals in
both electronic and hard copy form in accordance with the following:

Submit one hard copy to the Resident Engineer. At the same time, submit a second hard copy
and an electronic copy (PDF on CD or DVD) directly to the Geotechnical Engineering Unit at
the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office addresses:

Via US mail: Via other delivery service:

Eastern Regional Geotechnical Manager Eastern Regional Geotechnical Manager
North Carolina Department of North Carolina Department of
Transportation Transportation

Geotechnical Engineering Unit Geotechnical Engineering Unit

Eastern Regional Office Eastern Regional Office

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office addresses:

Via US mail: Via other delivery service:

Western Regional Geotechnical Manager Western Region Geotechnical Manager
North Carolina Department of North Carolina Department of
Transportation Transportation

Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office

5253 Z Max Boulevard 5253 Z Max Boulevard

Harrisburg, NC 28075 Harrisburg, NC 28075

The Engineer may suspend blasting operations in accordance with Article 108-7 of the Standard
Specifications if submittals are illegible, incomplete or not provided.

(A) Blasting Contractor Personnel and Experience

The Engineer may waive this submittal if a Blasting Consultant is not required and the
Blasting Contractor and Blaster-in-Charge for this project were previously accepted
within the last year for another NCDOT project with subsurface conditions and blasting
of a scope and complexity similar to that anticipated for this project.

Obtain acceptance of the Blasting Contractor personnel and experience before submitting
a general blast plan.
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)

@)

@)

Blasting Contractor

Use a Blasting Contractor prequalified by the NCDOT Contractual Services Unit
for rock blasting work (work code 070). Submit documentation that the Blasting
Contractor has successfully completed at least 5 blasting projects within the last 3
years with subsurface conditions and blasting of a scope and complexity similar to
that anticipated for this project. Documentation should include the General
Contractor and Owner’s name and current contact information with descriptions
of each past project.

Blaster-in-Charge

The Blaster-in-Charge has total authority over the handling, use and security of
explosives and is responsible for coordinating, planning and supervising
explosives use. The Blaster-in-Charge is also responsible for designing blasts and
preparing blast plans when a Blasting Consultant is not required and for
monitoring blasts when a Blast Monitoring Consultant is not required. Either the
Blaster-in-Charge or an alternate Blaster-in-Charge is required to be on-site
during blasting.

Provide verification of employment with the Blasting Contractor for the Blaster-
in-Charge and any alternate Blasters-in-Charge assigned to this project. Submit
documentation that each Blaster-in-Charge has a minimum of 5 years experience
in blasting with past projects of scope and complexity similar to that anticipated
for this project. Documentation should include resumes, references,
certifications, project lists, experience descriptions and details, etc. If there is a
change in the Blaster-in-Charge, discontinue explosives use until a new Blaster-
in-Charge is submitted and accepted.

Blasting Consultant

When a Blasting Consultant is required in the “Project Requirements” section of
this provision, use an independent consultant prequalified by the NCDOT
Contractual Services Unit for the rock blasting evaluation & design discipline
(disc code 00304). Employees of the Contractor, any affiliated companies or
product suppliers are not allowed to be independent consultants.

Submit documentation that the Blasting Consultant is registered as a Professional
Engineer in North Carolina and has at least 10 years experience in designing
blasts and preparing blast plans for projects with subsurface conditions and
blasting of a scope and complexity similar to that anticipated for this project.
Documentation should include resumes, references, certifications, project lists,
experience descriptions and details, etc.



C202744 (U-3812) 44 Ashe County

(B)

Blast Plans

Blast plans are required to be signed by the Blaster-in-Charge (and Blasting Consultant, if
applicable). Review and acceptance of blast plans does not relieve the Contractor of
responsibility for the blast results or liability in accordance with Articles 107-11 and 107-
12 of the Standard Specifications.

)

)

General Blast Plan

Submit a general blast plan before beginning drilling, when revised drilling or

blasting methods are proposed or as directed by the Engineer. At a minimum,

include the following in the plan:

e Work procedures and safety precautions for the storage, transportation,
handling and detonation of explosives

e Explosive products and devices for dry and wet blast holes including
explosives, primers and detonators with material safety data sheets

e Drilling equipment and methods for maintaining blast hole alignment

Typical plan, profile and sectional views for both production and controlled

blasting showing hole diameter, depth, inclination and spacing, maximum

blast limits, burden, subdrill depth and maximum charge per delay

Initiation and delay methods and delay times

Site specific blast plan format

Blast hole drill log format

Pre-blast survey criteria and method

Blast monitoring report format and equipment including calibration

information

e Post-blast report format

e Blast Monitoring Consultant, if applicable

e Test blast locations when required

Do not deliver explosives to the project site until the general blast plan is

reviewed and accepted.

Site Specific Blast Plan

After the general blast plan is accepted, submit a site specific blast plan at least 24
hours in advance of each blast. Site specific blast plans may be waived for non-
critical blasts as determined by the Engineer. The following is required for the
plan:

e Scaled drawings of the blast area with cross-sections showing the beginning
and ending stations, hole diameter, depth, inclination, spacing, burden,
subdrill depth and free face location and any joints, bedding planes, weathered
zones, voids or other significant rock structure that may influence the blast

e A loading pattern diagram showing the location and amount of each type of
explosive including primers and detonators

e The locations and depths of stemming, column heights and maximum charge
per delay for each type of loading
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e A delay and initiation diagram showing delay pattern, sequence and times

e Pre-blast surveys (once per structure; not required when submitted for a prior
blast)

For site specific blast plans do not exceed the maximum charge per delay

accepted in the general blast plan or submit a revised general blast plan to

increase the maximum charge per delay allowed.

(C)  Pre-blast Surveys and Post-blast Reports

)

()

(€)

Blast Monitoring Consultant

When a Blast Monitoring Consultant is required in the “Project Requirements”
section of this provision, use an independent consultant prequalified by the
NCDOT Contractual Services Unit for vibration & noise monitoring work (work
code 3120). Employees of the Contractor, any affiliated companies or product
suppliers are not allowed to be independent consultants.

Peak Particle Velocity and Scaled Distance

Use the following formulas to determine peak particle velocity (PPV) and scaled
distance (Ds).

PPV = K(Ds)™ and Ds =D/ (Wpa)™’

where: PPV = Peak Particle Velocity (in/sec or mm/sec)
K and m = Site specific constants defining initial energy and decay
Ds = Scaled Distance (ft/Ib®* or m/kg"?)
D = Distance to subject structure (ft or m)
Wmax = Maximum charge per delay (Ibs or kg)

Typically, a K of 240 (1725 for metric units) and an m of -1.6 may be used for the
equations above. However, K and m are site specific and may be determined by
performing a regression analysis of multiple PPV and Ds data pairs. Select K and
m based on actual site conditions, rock type and structure, subsurface information
and blast monitoring measurements.

Pre-blast Survey

Conduct pre-blast surveys in accordance with the “Project Requirements” section

of this provision and the accepted general blast plan. At a minimum, include the

following in the survey:

e Summary naming the person who performed the survey and comments about
each structure and existing condition

o Sketches of interior and exterior walls and foundations with existing cracks
and a written description of the cracks including the length, width, type and
angle



C202744 (U-3812)

@

46 Ashe County

4 x 6 inch (100 x 150 mm) color 35-mm or 5-megapixel digital photographs
or miniDV or DVD digital video documenting the existing cracks and
condition of each structure

Submit pre-blast surveys with site specific blast plans.

Post-blast Report

Within 3 days after each blast or before the next blast, whichever is sooner,
submit a post-blast report signed by the Blaster-in-Charge that includes the
following:

@

Results and effectiveness of the blast and any proposed changes to subsequent
site specific blast plans

Blast monitoring report

Blast damage report when necessary

Drilling records including blast pattern and blast hole drill logs

Blast Monitoring

At a minimum, monitor vibration and air-overpressure (noise) at the
nearest building, residence or utility and the nearest building, residence or
utility in the direction of the blast in accordance with the accepted general
blast plan. Furnish seismographs capable of measuring particle velocities
in the longitudinal, vertical and horizontal directions. Use monitoring
equipment calibrated within one year of the date the data is collected.
Interpret the recorded data and submit a blast monitoring report signed by
the Blaster-in-Charge (or Blast Monitoring Consultant, if applicable) with
the post-blast report that includes the following for each monitoring
location:

e Type, identification and specific location of monitoring equipment

e Distance and direction to blast

e PPV in each direction and peak vector sum

e Maximum air-overpressure

If damage occurs from blasting, notify the Engineer immediately. Submit

a blast damage report signed by the Blaster-in-Charge (and Blast

Monitoring Consultant, if applicable) with the post-blast report that

includes the following:

e Property owner’s (and injured person’s, if any) names, addresses and
telephone numbers

e Details and description of property damage (and injury, if any) with
photos or video

e Any associated tort claims, complaint letters and other applicable
information
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(b)  Drilling Records

Identify each blast hole with a number on a blast pattern. Log the hole
number, total depth, date drilled and the depth and description of
significant conditions encountered such as water, voids and weak or
jointed seams. Submit the blast pattern and blast hole drill logs signed by
the Driller with the post-blast report.

Blast Design Requirements

A)

B)

©

Vibration and Air-overpressure

Design blasts for the vibration and air-overpressure (noise) warning levels and not-to-
exceed limits in the “Project Requirements” section of this provision. If warning levels
are exceeded, the Engineer may require additional monitoring and the Contractor should
be aware that future blasts could exceed the not-to-exceed limits. If not-to-exceed limits
are exceeded, the Engineer may suspend blasting operations in accordance with Article
108-7 of the Standard Specifications and require test blasts and a revised general blast
plan.

Production Blasts

Design production blasts in accordance with the following unless otherwise approved:

e Maintain a minimum 6 ft (1.8 m) clearance between the production blast holes and
final cut slope face
Diameter of production blast holes may not exceed 6” (150 mm)
Do not drill production blast holes below the bottom of adjacent controlled blast holes
Use delay blasting to detonate production blast holes towards a free face

Controlled Blasts

Controlled blasts are required for final cut slopes steeper than 2:1 (H:V) when the height
of the rock face exceeds 15 ft (4.6 m).

1) Cushion Blasts

Cushion blasts refer to either trim or cushion blasting. Design cushion blasts in
accordance with the following unless otherwise approved:
e Diameter of cushion blast holes may not exceed 6” (150 mm)
e Minimize subdrilling to only that required for excavation of the final cut
slopes
Do not subdrill below final grade
Bench height or lift thickness may not exceed 25 ft (7.6 m)
Use a maximum of half the charge density and burden of the production blast
holes for the cushion blast holes
e Do not use bulk ANFO or any other bulk loaded products
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e Fire cushion blast holes after production blast holes with a minimum 25 ms
delay

(D) Trench Blasts

Design trench blasts in accordance with the following unless otherwise approved:

e Diameter of trench blast holes may not exceed 3” (75 mm)

e Do not use bulk ANFO or any other bulk loaded products

o Use cartridge explosives or other types of explosives specifically designed for trench
blasting

e Use a charge diameter %2 to % inch (13 to 19 mm) less than the diameter of the trench
blast holes

Test Blasts

A test blast is defined as drilling, blasting and excavation of a test section before beginning or
restarting full scale blasting. When a test blast is required in the “Project Requirements™ section
of this provision or as directed by the Engineer, perform one or more test blasts for both
production and controlled blasting (cushion or trim blasting) or trench blasting before beginning
full scale blasting. Submit proposed test blast locations with the general blast plan. Also, if the
Engineer suspends blasting operations after full scale blasting has begun, one or more test blasts
may be required before resuming blasting. When this occurs, inform the Engineer of the test
blast locations before submitting any site specific blast plans.

Perform test blasts in accordance with the submittal, blast design and construction requirements
except submit site specific blast plans for test blasts 72 hours before beginning drilling. Full
scale blasting may not begin or resume until the test blasts are acceptable to the Engineer. The
Engineer will not consider whether a test blast is acceptable until the rock face is exposed and
the post-blast report is submitted. Examples of results that may be unacceptable include
excessive vibration, air-overpressure or flyrock, overbreakage, damage to the final cut slope face
and overhangs.

Construction Methods

Before beginning drilling, conduct a pre-blast meeting to discuss the blasting and monitoring.
Schedule this meeting after all blast plans have been accepted. The Resident Engineer, Roadway
Construction Engineer, Geotechnical Operations Engineer, Contractor and Blaster-in-Charge
(and Blasting Consultant and Blast Monitoring Consultant, if applicable) will attend this pre-
blast meeting.

Drill and blast in accordance with site specific blast plans, the general blast plan, and this
provision as directed by the Engineer. Use explosives in accordance with all applicable
government regulations, professional society standards and manufacturer guidelines and
recommendations.
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Remove all overburden material along the top of the excavation for a minimum of 30 ft (9.1 m)
beyond the blast holes or the end of the cut unless otherwise approved. Inspect the free face to
ensure there is adequate burden.

Drill blast holes within 3” (75 mm) of plan location and control drilling to maintain the final cut
slope angle. Accurately determine the angle at which the drill steel enters the rock. Cover all
blast holes after drilling to prevent unwanted backfill and identify and mark each hole with hole
number and depth. Blast holes are required to be free of obstructions the entire depth. Load
holes without dislodging material or caving in the blast hole wall. Use standard size nos. 67 and
78M in accordance with Section 1005 of the Standard Specifications for stemming. Stem blast
holes with diameters of 5” (250 mm) or greater with no. 67 coarse aggregate and blast holes with
diameters less than 5” (250 mm) with no. 78M coarse aggregate. Do not stem blast holes with
drill cuttings. Matting is required when blasting in close proximity to buildings, residences,
utilities, traffic and populated areas. Soil cover may be used in lieu of matting if allowed by the
Engineer.

Notify all occupants of residences, businesses and structures in the surrounding area and the
Engineer at least 24 hours before blasting. Check for misfires immediately after each blast
before signaling all clear. Remove any loose, hanging or potentially dangerous conditions by
hand or machine scaling methods. Resume drilling only after scaling is complete.

When the height of a cut requires multiple lifts or benches, offset the controlled blast holes for
each subsequent lift the minimum distance necessary to allow for drill equipment clearances.
Adjust the alignment of controlled blast holes to account for this offset as well as any drift that
occurred in the preceding lift.

The Engineer may suspend blasting operations in accordance with Article 108-7 of the Standard
Specifications when vibration, air-overpressure or flyrock limits are exceeded, unsatisfactory
rock cut slopes are produced or other reasons.

Remove all loose material from final rock faces by scaling. The Contractor is responsible for the
final rock face. If blasting damages the final rock face, stabilize the slope at no additional cost to
the Department with a method proposed by the Contractor and accepted by the Department.

Secondary Blasting

Secondary blasting is used to reduce the size of naturally occurring boulders or those resulting
from initial blasting. Secondary blasting methods include block holing or boulder busting.
Block holing or boulder busting is the breaking of boulders by loading and firing small explosive
charges in small diameter blast holes. Submit a combined general and site specific blast plan for
secondary blasting. The Engineer may waive the pre-blast surveys, blast monitoring and post-
blast reports at their discretion.

Mud capping, which is defined as placing an unconfined explosive charge in contact with a rock
surface without the use of a blast hole and covering it with mud, is not allowed.
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Blasting Adjacent to Highway Structures

Do not blast adjacent to highway structures until the concrete strength reaches 2400 psi (16.5
MPa). When blasting adjacent to highway structures, limit PPV to 4 in/sec (100 mm/sec)
measured at a location on the structure nearest the blast. Perform blasting adjacent to highway
structures in accordance with the submittal, blast design and construction requirements in this
provision.

When blasting for foundation excavation, submit a combined general and site specific blast plan
and the Engineer may waive the pre-blast surveys, blast monitoring and post-blast reports at their
discretion.

Measurement and Payment

No measurement for rock blasting or scaling will be made. Payment at the contract unit price bid
for Unclassified Excavation or at the lump sum price bid for Grading in accordance with Section
225 or 226 of the Standard Specifications will be considered full compensation for all rock
blasting or scaling necessary to complete the work in accordance with the contract.

No direct payment for rock blasting will be made for any pipe, utility or foundation excavation.
Rock blasting for these items will be considered incidental to the compensation for the required
excavation at the various locations. Where no direct payment for excavation is made, the cost
for all rock blasting will be considered incidental to the required work and no separate payment
for blasting will be made.

No additional payment will be made or extension of contract time allowed when the Engineer
suspends blasting operations and requires test blasts, additional monitoring or submittals in
accordance with this provision.

SELECT GRANULAR MATERIAL:
(3-16-10) SP2 R80

Revise the Standard Specifications as follows:

Page 2-29, Delete Section 265 SELECT GRANULAR MATERIAL and replace it with the
following:

SECTION 265
SELECT GRANULAR MATERIAL

265-1 Description

Furnish and place select granular material in accordance with the contract or as directed by the
Engineer.
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265-2 Materials

Refer to Division 10 of the Standard Specifications.

Item Section
Select Material, Class II 1016
Select Material, Class III 1016

265-3 Construction Methods

Use Class II or III Select Material over fabric for soil stabilization and only Class III Select
Material for backfill in water.

Place select granular material to 3 ft above fabric and water level.

265-4 Measurement and Payment

Select granular material will be paid for as Select Granular Material unless the material is
obtained from the same source as the borrow material and the contract includes a pay item for
Borrow Excavation. When this occurs, select granular material will be paid for as Borrow
Excavation in accordance with Article 230-5 of the Standard Specifications and no payment for
Select Granular Material will be made.

Select Granular Material will be measured and paid for in cubic yards. When Undercut
Excavation is in accordance with Section 226 (Comprehensive Grading) of the Standard
Specifications and the Engineer requires undercut to be backfilled with select granular material,
the second sentence of the sixth paragraph of Article 226-3 will not apply, as payment for the
backfill will be made as specified in this provision.

Select granular material will be measured by in place measurement in accordance with Article
230-5 of the Standard Specifications or by weighing material in trucks in accordance with
Article 106-7 of the Standard Specifications as determined by the Engineer. When select
granular material is weighed in trucks, a unit weight of 135 pcf will be used to convert the
weight of select granular material to cubic yards. At the Engineer’s discretion, truck
measurement in accordance with Article 230-5 of the Standard Specifications may be used in
lieu of weighing material in trucks.

The contract unit prices for Select Granular Material and Borrow Excavation as described above
will be full compensation for furnishing, hauling, handling, placing, compacting and maintaining
select granular material.

Payment will be made under:

Pay Item Pay Unit
Select Granular Material Cubic Yard
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FLOWABLE FILL:
(9-17-02) (Rev 8-21-07) SP3 R30

Description

This work consists of all work necessary to place flowable fill in accordance with these
provisions, the plans, and as directed.

Materials

Provide flowable fill material in accordance with Article 340-2 of the 2006 Standard
Specifications.

Construction Methods

Discharge flowable fill material directly from the truck into the space to be filled, or by other
approved methods. The mix may be placed full depth or in lifts as site conditions dictate. The
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the
flowable fill.

Measurement and Payment

At locations where flowable fill is called for on the plans and a pay item for flowable fill is
included in the contract, flowable fill will be measured in cubic yards and paid for as the actual
number of cubic yards that have been satisfactorily placed and accepted. Such price and
payment will be full compensation for all work covered by this provision including but not
limited to the mix design, furnishing, hauling, placing and containing the flowable fill.

Payment will be made under:

Pay Item Pay Unit
Flowable Fill Cubic Yard

DRAINAGE PIPE:
(7-18-06) (Rev 3-16-10) SP3 R37

Description
Where shown in the plans the Contractor may use Reinforced Concrete Pipe, Aluminum Alloy

Pipe, Aluminized Corrugated Steel Pipe, HDPE Pipe, or PVC pipe in accordance with the
following requirements.
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Material

Item Section
Corrugated Aluminum Alloy Pipe 1032-2(A)
Aluminized Corrugated Steel Pipe 1032-3(A)(7)
Corrugated Polyethylene Pipe (HDPE) 1032-10
Reinforced Concrete Pipe — Class II or III 1032-9(C)
Polyvinyl-Chloride (PVC) 1032-11
Elbows 1032

Corrugated Steel Pipe will not be permitted in counties listed in the contract documents.

Only pipe with smooth inside walls will be allowed for storm drain systems. Storm drain
systems are defined as pipe under curb and gutter, expressway gutter, and shoulder berm gutter
that connects drainage structures and is not open ended.

Construction Methods
Pipe Culverts shall be installed in accordance with the contract documents.

Where allowed by the plans, use any of the several alternate pipes shown herein, but only one
type of pipe and elbow will be permitted between drainage structures or for the entire length of a
cross line pipe.

Measurement and Payment

__" Drainage Pipe will be paid for as the actual number of linear feet installed and accepted.
Measurement will be in accordance with the contract documents.

__" Drainage Pipe Elbow will be measured and paid for in units of each.

Payment will be made under:

Pay Item Pay Unit

__" Drainage Pipe Linear Foot

__" Drainage Pipe Elbow Each

PIPE INSTALLATION AND PIPE CULVERTS:

(1-19-10)(Rev 1-18-11) SP3 R40 B

Revise the Standard Specifications as follows:
Replace Section 300 and Section 310 with the following:

SECTION 300
PIPE INSTALLATION

300-1 DESCRIPTION

Excavate, undercut, provide material, condition foundation, lay pipe, joint and couple pipe
sections, and furnish and place all backfill material as necessary to install the various types of
pipe culverts and fittings required to complete the project.
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Install pipe in accordance with the detail in the plans.

Do not waste excavation unless permitted. Use suitable excavated material as backfill; or in the
formation of embankments, subgrades, and shoulders; or as otherwise directed. Furnish disposal
areas for the unsuitable material. The Engineer will identify excavated materials that are
unsuitable.

Where traffic is to be maintained, install pipe in sections so that half the width of the roadway is
available to traffic.

300-2 MATERIALS

Refer to Division 10:

Item Section
Flowable Fill 1000
Select Materials 1016
Joint Materials 1032-9(G)
Engineering Fabrics 1056

Provide foundation conditioning material meeting the requirements of Article 1016-3 for Class V
or VI Select Material as shown in the contract documents.

Provide bedding material meeting the requirements of Article 1016-3 for Class II (Type 1 only)
or Class III Select Material as shown in contract documents.

Provide backfill material meeting the requirements of Article 1016-3 for Class II (Type 1 for
Flexible Pipe) or Class III Select Material as shown in the contract documents.

Provide filter fabric meeting the requirements of Article 1056-2 for any type of engineering
fabric.

Provide foundation conditioning fabric meeting the requirements of Article 1056-2 for
Type 2 Engineering Fabric.

Do not use corrugated steel pipe in the following counties:

Beaufort, Bertie, Bladen, Brunswick, Camden, Carteret, Chowan, Columbus, Craven, Currituck,
Dare, Gates, Hertford, Hyde, Jones, Martin, New Hanover, Onslow, Pamlico, Pasquotank,
Pender, Perquimans, Tyrrell, and Washington.

300-3 UNLOADING AND HANDLING

Unload and handle pipe with reasonable care. Do not roll or drag metal pipe or plates over
gravel or rock during handling. Take necessary precautions to ensure the method used in lifting
or placing the pipe does not induce stress fatigue in the pipe. Use a lifting device that uniformly
distributes the weight of the pipe along its axis or circumference. Repair minor damage to pipe
when permitted. Remove pipe from the project that is severely damaged or is rejected as being
unfit for use. Undamaged portions of a joint or section may be used where partial lengths are
required.
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300-4 PREPARATION OF PIPE FOUNDATION

Prepare the pipe foundation in accordance with the applicable method as shown in the contract
documents, true to line and grade, and uniformly firm.

Camber invert grade an amount sufficient to prevent the development of sag or back slope in the
flow line. The Contractor shall determine the amount of camber required and submit to the

Engineer for approval.

Where material is found to be of poor supporting value or of rock and when the Engineer cannot
make adjustment in the location of the pipe, undercut existing foundation material within the
limits established on the plans. Backfill the undercut with foundation conditioning material.
Encapsulate the foundation conditioning material with foundation conditioning fabric prior to
placing bedding material. Overlap all transverse and longitudinal joints in the fabric at least
18 inches.

Maintain the pipe foundation in a dry condition.
300-5 INVERT ELEVATIONS

The proposed pipe culvert invert elevations shown on the Drainage Summary Sheets are based
upon information available when the plans were prepared. If proposed invert elevations are
adjusted during construction based upon actual conditions encountered, no claim for
an extension of time for any reason resulting from this information will be allowed.

When a pipe culvert is to be installed in a trench and the average actual elevation of the pipe
between drainage structures deviates from the average proposed elevation shown on the
Drainage Summary Sheets by more than one foot a pay adjustment will be made as follows:

Pay Adjustment (per linear foot) = [(APE-AAE)* 1 foot] (0.15 X CUP)
Where:  CUP = Contract Unit Price of Pipe Culvert
AAE = Average Actual Elevation (Actual Inlet elev. + Actual Outlet elev.)
2

APE = Average Plan Elevation (Plan Inlet elev. + Plan Outlet elev.)
2

When the actual location of a pipe culvert is changed from the location shown on the plans, the
Engineer will make a pay adjustment deemed warranted based upon the relation of the pipe
culvert as shown on the plans to the finished roadway and the relation of the pipe culvert as
constructed to the finished roadway.

The top elevation column on the drainage summary sheet indicates the flow elevation at the top
of structures intended to collect surface water.

The top elevation column on drainage structures not intended to collect surface water indicates
the elevation at the top of the cover.
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300-6 LAYING PIPE

The Department reserves the right to perform forensic testing on any installed pipe.
(A) Rigid Pipe

Concrete and welded steel pipe will be considered rigid pipe. Lay pipe on prepared foundation,
bell or groove end upgrade with the spigot or tongue fully inserted. Check each joint for
alignment and grade as the work proceeds.

Use flexible plastic joint material except when material of another type is specified in the
contract documents. Joint material of another type may be used when permitted.

Repair lift holes in concrete pipe, if present. Thoroughly clean and soak the lift hole and
completely fill the void with an approved non-shrink grout. Submit alternate details for repairing
lift holes to the engineer for review and approval.

For all pipes 42 inches in diameter and larger, wrap filter fabric around all pipe joints. Extend
fabric at least 12 inches beyond each side of the joint. Secure fabric against the outside of the
pipe by methods approved by the Engineer.

(B)  Flexible Pipe (Except Structural Plate Pipe)

Corrugated steel, corrugated aluminum, corrugated polyethylene (HDPE), and polyvinylchloride
(PVC) pipe will be considered flexible pipe. Place flexible pipe carefully on the prepared
foundation starting at the downstream end with the inside circumferential laps pointing
downstream and with the longitudinal laps at the side or quarter points.

Handle coated corrugated steel pipe with special care to avoid damage to coatings.

Join pipe sections with coupling band, fully bolted and properly sealed. Provide coupling bands
for annular and helical corrugated metal pipe with circumferential and longitudinal strength
sufficient to preserve the alignment, prevent separation of the sections, and prevent backfill
infiltration. Match-mark all pipe 60 inches or larger in diameter at the plant for proper
installation on the project.

At locations indicated in the plans, corrugated steel pipe sections shall be jointed together with
rod and lug coupling bands, fully bolted. Sleeve gaskets shall be used in conjunction with rod
and lug couplings and the joints properly sealed. Coupling bands shall provide circumferential
and longitudinal strength sufficient to preserve the alignment, prevent separation of the sections
and prevent infiltration of backfill material.

300-7 BEDDING AND BACKFILLING

Loosely place bedding material, in a uniform layer, a depth equal to the inside diameter of the
pipe divided by 6 or 6 inches, whichever is greater. Leave bedding material directly beneath the
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pipe uncompacted and allow pipe seating and backfill to accomplish compaction. Excavate
recesses to receive the bells where bells and spigot type pipe is used.

Place fill around the pipe in accordance with the applicable method shown on the plans in layers
not to exceed 6 inches loose unless otherwise permitted. Compact to the density required by
Subarticle 235-4(C). Approval of the backfill material is required prior to its use. Use select
material as shown in the contract documents.

Take care during backfill and compaction operations to maintain alignment and prevent damage
to the joints. Keep backfill free from stones, frozen lumps, chunks of highly plastic clay, or
other objectionable material.

Grade and maintain all pipe backfill areas in such a condition that erosion or saturation will not
damage the pipe foundation or backfill.

Excavatable flowable fill may be used for backfill when approved by the Engineer. When using
excavatable flowable fill, ensure that the pipe is not displaced and does not float during backfill.
Submit methods for supporting the pipe and material placement to the Engineer for review and
approval.

Do not operate heavy equipment over any pipe until it has been properly backfilled with
a minimum 3 feet of cover. Place, maintain, and finally remove the required cover that is above
the proposed finished grade at no cost to the Department. Remove and replace, at no cost to the
Department, pipe that becomes misaligned, shows excessive settlement, or has been otherwise
damaged by the Contractor's operations.

300-8 INSPECTION AND MAINTENANCE

Prior to final acceptance, the Engineer will perform random video camera and or mandrel
inspections to ensure proper jointing and that deformations do not exceed allowable limits.
Replace pipes having cracks greater than 0.1 inches or deflections greater than 7.5 percent.
Repair or replace pipes with cracks greater than 0.01 inches, exhibiting displacement across
a crack, exhibiting bulges, creases, tears, spalls, or delamination. Maintain all pipe installations
in a condition such that they will function continuously from the time the pipe is installed until
the project is accepted.

300-9 MEASUREMENT AND PAYMENT

General

No measurement will be made of any work covered by this section except as listed below.
Removal and disposal of existing pavement is a part of the excavation for the new pipe culvert
installation. Repair of the pavement will be made in accordance with Section 654.
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Foundation Conditioning
Using Local Material

Undercut excavation is all excavation removed by undercutting below the bottom of the trench as
staked. Undercut Excavation will be measured as the actual number of cubic yards of undercut
excavation, measured in its original position and computed by the average end area method, that
has been removed as called for in the contract and will be paid for at double the contract unit
price for Unclassified Excavation as provided in Article 225-7.

Local material used for conditioning the foundation will be measured and paid for in accordance
with Article 225-7 for Unclassified Excavation or in accordance with Article 230-5 for Borrow
Excavation depending on the source of the material.

Local material used to replace pipe undercut excavation will be measured and paid for in
accordance with Article 225-7 or Article 230-5.

Using Other Than Local Material

No measurement and payment will be made for Undercut Excavation. The material used to
replace pipe undercut excavation will be classified as foundation conditioning material.

Foundation Conditioning Material, Minor Structures will be measured and paid for as the actual
number of tons of this material weighed in trucks on certified platform scales or other certified
weighing devices.

No direct payment will be paid for undercut excavation. Payment at the contract unit price for
Foundation Conditioning Material, Minor Structures will be full compensation for all work of
pipe undercut excavation.

Foundation Conditioning Fabric

Foundation Conditioning Fabric will be measured and paid for in square yards. The
measurement will be based on the theoretical calculation using length of pipe installed and two
times the standard trench width. No separate measurement will be made for overlapping fabric
or the vertical fabric dimensions required to encapsulate the foundation conditioning material.

Bedding and Backfill - Select Material

No measurement will be made for select bedding and backfill material required in the contract
documents. The select bedding and backfill material will be included in the cost of the installed

pipe.

Where unclassified excavation or borrow material meets the requirements for select bedding and
backfill and is approved for use by the Engineer, no deductions will be made to these pay items
to account for use in the pipe installation.
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Payment will be made under:

Pay Item Pay Unit
Foundation Conditioning Material, Minor Structures Ton
Foundation Conditioning Fabric Square Yard

SECTION 310
PIPE CULVERTS

310-1 DESCRIPTION

Furnish and install drainage pipe at locations and size called for in the contract documents. The
work includes construction of joints and connections to other pipes, endwalls, and drainage
structures.

310-2 MATERIALS

Refer to Division 10:

Item Section

Plain Concrete Pipe Culvert 1032-9(B)
Reinforced Concrete Pipe Culvert 1032-9(C)
Precast Concrete Pipe End Sections 1032-9(D)
Concrete Pipe Tees and Elbows 1032-9(E)
Corrugated Aluminum Alloy Pipe Culvert 1032-2(A)
Corrugated Aluminum Alloy Pipe Tees and Elbows 1032-2(B)
Corrugated Steel Culvert Pipe and Pipe Arch 1032-3(A)
Prefabricated Corrugated Steel Pipe End Sections 1032-3(B)
Corrugated Steel Pipe Tees and Elbows 1032-3(C)
Corrugated Steel Eccentric Reducers 1032-3(D)
HDPE Smooth Lined Corrugated Plastic Pipe 1032-10

Polyvinylchloride (PVC) Pipe 1032-11

Suppliers that provide metal pipe culverts, fittings, and all other accessories covered by this
section shall meet the requirements of the Department’s Brand Certification program for metal
pipe culverts, and be listed on the Department’s pre-approved list for suppliers of metal pipe
culvert.

Do not use corrugated steel pipe in the following counties:

Beaufort, Bertie, Bladen, Brunswick, Camden, Carteret, Chowan, Columbus, Craven, Currituck,
Dare, Gates, Hertford, Hyde, Jones, Martin, New Hanover, Onslow, Pamlico, Pasquotank,
Pender, Perquimans, Tyrell, and Washington.
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310-3 PIPE INSTALLATION

Install pipe, pipe tees, and elbows in accordance with Section 300.

310-4 SIDE DRAIN PIPE

Side drain pipe is defined as storm drain pipe running parallel to the roadway to include pipe in
medians, outside ditches, driveways, and under shoulder berm gutter along outside shoulders
greater than 4 feet wide.

Where shown in the plans, side drain pipe may be Class II Reinforced Concrete Pipe, aluminized
corrugated steel pipe, corrugated aluminum alloy pipe, HDPE pipe, or PVC pipe. Corrugated
steel pipe is restricted in the counties listed in Article 310-2. Install side drain pipe in accordance
to Section 300. Cover for side drain pipe shall be at least one foot.

310-5 PIPE END SECTIONS

Choose which material to use for the required end sections. Both corrugated steel and concrete
pipe end sections will work on concrete pipe, corrugated steel pipe, and HDPE smooth lined
corrugated plastic pipe.

310-6 MEASUREMENT AND PAYMENT

Pipe will be measured and paid as the actual number of linear feet of pipe that has been
incorporated into the completed and accepted work. Measurement of pipe will be made by
counting the number of joints used and multiplying by the length of the joint to obtain the
number of linear feet of pipe installed and accepted. Measurements of partial joints will be made
along the longest length of the partial joint to the nearest 0.1 foot. Select bedding and backfill
material will be included in the cost of the installed pipe.

Pipe End Sections, Tees, Elbows, and Eccentric Reducers will be measured and paid as the actual
number of each of these items that have been incorporated into the completed and accepted
work.

Payment will be made under:

Pay Item Pay Unit
__"R.C. Pipe Culverts, Class Linear Foot
_"x_"x_ "R.C.Pipe Tees, Class_____ Each
__"R.C.Pipe Elbows, Class . Each

__" C.A.A. Pipe Culvert, " Thick Linear Foot
_"x__"x "C.A.A. Pipe Tees, " Thick Each
__"C.A.A. Pipe Elbows, " Thick Each
__"C.S. Pipe Culverts, " Thick Linear Foot
__"x_ "C.S. Pipe Arch Culverts, " Thick Linear Foot

x_ "x_"C.S.Pipe Tees, " Thick Each
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__"C.S. Pipe Elbows, " Thick Each
__"x_"C.S. Eccentric Reducers, __ " Thick Each
__"HDPE Pipe Linear Foot
___"PVCPipe Linear Foot
__" Side Drain Pipe Linear Foot
__" Side Drain Pipe Elbows Each
__"Pipe End Section Each

FINE GRADING SUBGRADE, SHOULDERS AND DITCHES:
(7-21-09) SP5 RO1

Revise the Standard Specifications as follows:
Page 5-1, Article 500-1 DESCRIPTION, replace the first sentence with the following:

Perform the work covered by this section including but not limited to preparing, grading,
shaping, manipulating moisture content, and compacting either an unstabilized or stabilized
roadbed to a condition suitable for placement of base course, pavement, and shoulders.

GEOTEXTILE FOR PAVEMENT STABILIZATION: (10-19-10)
Description

Furnish and install geotextile for pavement stabilization in accordance with the contract.
Geotextile for pavement stabilization may be required to prevent longitudinal pavement cracks
and provide separation between the subgrade and pavement structure at locations shown on the
plans.

Materials

Load, transport, unload and store geotextiles such that they are kept clean and free of damage.
Label, ship and store geotextiles in accordance with Section 7 of AASHTO M288. Geotextiles
with defects, flaws, deterioration or damage will be rejected. Do not unwrap geotextiles until
just before installation and do not leave geotextiles exposed for more than 7 days before covering
geotextiles with base course.

Use geotextiles with a minimum roll width of 13 ft that meet the requirements of Article 1056-1
of the Standard Specifications. Provide Type 1 Certified Mill Test Report in accordance with
Article 106-3 of the Standard Specifications with minimum average roll values (MARYV) as
defined by ASTM D4439 for geotextile properties. For testing geotextiles, a lot is defined as a
single day’s production.

Machine direction (MD) and cross-machine direction (CD) are as defined by ASTM D4439.
Use woven polyester or polypropylene geotextiles with properties meeting the following
requirements.
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Property ASTM Requirement
Test Method (MARYV)
Wide Width Tensile Strength @ 5% Strain (MD & CD) D4595 1900 1bs/ft
Wide Width Tensile Strength @ Ultimate (MD & CD) D4595 4800 lbs/ft
Permittivity D4491 0.10 sec™
_ ApparentOpening Size' D471 #30
Ultraviolet Stability (retained strength)” . D43ss 0%
Melting Point D276 300 °F

'US Sieve No. per AASHTO M92
%After 500 hours of exposure

Construction Methods

Construct embankments to subgrade elevation in accordance with the contract. The Engineer
will determine if a geotextile for pavement stabilization is required at locations shown on the
plans based on testing subgrade soils for quality. For subgrades that are not stabilized, allow 24
calendar days for the Engineer to determine if a geotextile for pavement stabilization is required.
When using geotextiles on stabilized subgrades, stabilize subgrade soils to 12” beyond the
bottom of the base course as shown on the plans.

Place the geotextile for pavement stabilization on the subgrade immediately below the pavement
structure as shown on the plans. Place geotextiles in slight tension free of kinks, folds, wrinkles
or creases. Install geotextiles with the machine direction (MD) perpendicular to the roadway
centerline. The MD is the direction of the length or long dimension of the roll. Do not splice or
overlap geotextiles in the MD such that splices or overlaps are parallel to the roadway centerline.
Extend geotextiles 12” beyond the bottom of the base course as shown on the plans.

Cover the entire subgrade at each location by placing geotextile rolls adjacent to each other in the
cross-machine direction (CD), i.e., perpendicular to the MD. The CD is the direction of the
width or short dimension of the roll. Overlapping adjacent geotextiles in the CD is permitted but
not required. Overlap geotextiles in the direction that base courses will be placed to prevent
lifting the edge of the top geotextile.

Do not damage the geotextile for pavement stabilization when constructing base courses. Place
and compact base courses in accordance with the Standard Specifications. Do not operate heavy
equipment on the geotextiles more than necessary to construct the pavement structure. Replace
any damaged geotextiles to the satisfaction of the Engineer.

Measurement and Payment

Geotextile for Pavement Stabilization will be measured and paid for in square yards. Geotextiles
will be measured along the top surface of the subgrade and no additional payment will be made
for overlapping geotextiles. The contract unit price bid for Geotextile for Pavement Stabilization
will be full compensation for supplying, transporting and installing geotextiles.
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Payment will be made under:

Pay Item Pay Unit

Geotextile for Pavement Stabilization Square Yard

ASPHALT PAVEMENTS - SUPERPAVE:
(7-18-06)(Rev 10-18-11) SP6 RO1

Revise the 2006 Standard Specifications as follows:
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph.

Page 6-12, Subarticle 609-5(C)(2), Required Sampling and Testing Frequencies, first
partial paragraph at the top of the page, delete last sentence and replace with the following:

If the Engineer allows the mix to remain in place, payment will be made in accordance with
Article 105-3.

Page 6-12, Subarticle 609-5(C)(2), Quality Control Minimum Sampling and Testing
Schedule, first paragraph, delete and replace with the following:

Sample and test the completed mixture from each mix design per plant per year at the following
minimum frequency during mix production:

Second paragraph, delete the fourth sentence and replace with the following:

When daily production of each mix design exceeds 100 tons and a regularly scheduled full test
series random sample location for that mix design does not occur during that day’s production,
perform at least one partial test series consisting of Items A and B in the schedule below.

Page 6-12, Subarticle 609-5(C)(2)(c) Maximum Specific Gravity, add after
(AASHTO T 209):

or ASTM D2041

Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength
Ratio (TSR), add a heading before the first paragraph as follows:

)] Option 1
Insert the following immediately after the first paragraph:
(ii))  Option 2

Mix sampled from truck at plant with one set of specimens prepared by the Contractor and then
tested jointly by QA and QC at a mutually agreed upon lab site within the first 7 calendar days
after beginning production of each new mix design.
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Second paragraph, delete and replace with the following:

Test all TSR specimens required by either option noted above on either a recording test press or
a test press that maintains the peak load reading after the specimen has broken.

Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first paragraph
and replace with the following:

For mix incorporated into the project, record full test series data from all regularly scheduled
random samples or directed samples that replace regularly scheduled random samples, on control
charts the same day the test results are obtained.

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the
last sentence and substitute the following:

Denote the moving average control limits with a dash green line and the individual test limits
with a dash red line.

Page 6-15, Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following:
€)] A change in the binder percentage, aggregate blend, or G, is made on the JMF, or

b) When the Contractor elects to stop or is required to stop production after one or two
moving average values, respectively, fall outside the moving average limits as outlined in
Subarticle 609-5(C)(6), or

(©) If failure to stop production after two consecutive moving averages exceed the moving
average limits occurs, but production does stop at a subsequent time, re-establish a new
moving average beginning at the actual production stop point.

Page 6-15, Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the
CONTROL LIMITS Table on page 6-16 with the following:

The following are established as control limits for mix production. Apply the individual limits to
the individual test results. Control limits for the moving average limits are based on a moving
average of the last 4 data points. Apply all control limits to the applicable target source.



C202744 (U-3812) 65 Ashe County

... CONTROLLIMITS R
Mix Control Criteria  Target Source M°“‘I‘Jgi l:i:mge Individual Limit

0.075 mm Sieve JMF +1.5% £2.5%
.Binder Content JMF +0.3 % +0.7 %
VIM @ Nges JMF +1.0% +2.0%
VMA @ Nges Min. Spec. Limit Min Spec. Limit -1.0%

Po 075/ Ppe Ratio 1.0 +0.4 +0.8
%Gmm @ Nini Max. Spec. Limit N/A +2.0%
‘TSR Min. Spec. Limit N/A -15%

Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety.

Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning' and replace
with the words ""moving average''.

Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete
and replace with the following:

Immediately notify the Engineer when moving averages exceed the moving average limits.

Page 6-17, Subarticle 609-5(C)(6) Corrective Actions, delete the third full paragraph and
replace with the following:

Failure to stop production when required due to an individual mix test not meeting the specified
requirements will subject all mix from the stop point tonnage to the point when the next
individual test is back on or within the moving average limits, or to the tonnage point when
production is actually stopped, whichever occurs first, to being considered unacceptable.

Sixth full paragraph, delete the first, second, and third sentence and replace with the
. following:

Immediately notify the Engineer when any moving average value exceeds the moving average
limit. If two consecutive moving average values for any one of the mix control criteria fall
outside the moving average limits, cease production of that mix, immediately notify the Engineer
of the stoppage, and make adjustments. The Contractor may elect to stop production after only
one moving average value falls outside the moving average limits.

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, second full paragraph, delete and
replace with the following:

If the process adjustment improves the property in question such that the moving average after
four additional tests is on or within the moving average limits, the Contractor may continue
production with no reduction in payment.



202744 (U-3812) 66 Ashe County

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, delete the third and fourth full
paragraphs, including the Table for Payment for Mix Produced in the Warning Bands and
substitute the following:

If the adjustment does not improve the property in question such that the moving average after
four additional individual tests is outside the moving average limits, the mix will be evaluated for
acceptance in accordance with Article 105-3. Reduced payment for or removal of the mix in
question will be applied starting from the plant sample tonnage at the stop point to the sample
tonnage when the moving average is on or within the moving average limits. In addition, any
mix that is obviously unacceptable will be rejected for use in the work.

Page 6-19, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, delete and replace
with the following:

Failure to stop production and make adjustments when required due to two consecutive moving
average values falling outside the moving average limits will subject all mix produced from the
stop point tonnage to the tonnage point when the moving average is back on or within the
moving average limits or to the tonnage point when production is actually stopped, whichever
occurs first, to being considered unacceptable. Remove this material and replaced with materials
that comply with the Specifications at no additional costs to the Department, unless otherwise
approved. Payment will be made for the actual quantities of materials required to replace the
removed quantities, not to exceed the original amounts.

Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with
the following:

Perform the sampling and testing at the minimum test frequencies as specified above. Should the
density testing frequency fail to meet the minimum frequency as specified above, all mix without
the required density test representation will be considered unsatisfactory. If the Engineer allows
the mix to remain in place, payment will be made in accordance with Article 105-3.

Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third paragraph,
insert the following as the second sentence:

Determine the Daily Standard Count in the presence of the QA Roadway Technician or
QA Nuclear Gauge Technician on days when a control strip is being placed.
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Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph
including (a), (b), (c) and substitute the following:

Proceed on limited production when, for the same mix type and on the same contract, one of the
following conditions occur (except as noted in the first paragraph below).

€)] Two consecutive failing lots, except on resurfacing™*
(b)  Three consecutive failing lots on resurfacing*
() Two consecutive failing nuclear control strips.

* Resurfacing is defined as the first new uniform layer placed on an existing pavement.

Page 6-25, Article 609-6 QUALITY ASSURANCE, DENSITY QUALITY ASSURANCE,
insert the following items after item (E):

(F) By retesting Quality Control core samples from control strips (either core or nuclear) at
a frequency of 100% of the frequency required of the Contractor;

(G) By observing the Contractor perform all standard counts of the Quality Control nuclear
gauge prior to usage each nuclear density testing day; or

(H) By any combination of the above.

Page 6-28, Subarticle 610-3(A) Mix Design-General, delete the fourth and fifth paragraphs
and replace with the following:

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be incorporated
into asphalt plant mixes in accordance with Article 1012-1 and the following applicable
requirements.

Reclaimed asphalt pavement (RAP) may constitute up to 50% of the total material used in
recycled mixtures, except for mix Type S 12.5D, Type S 9.5D, and mixtures containing
reclaimed asphalt shingle material (RAS). Reclaimed asphalt shingle (RAS) material may
constitute up to 6% by weight of total mixture for any mix. When both RAP and RAS are used,
do not use a combined percentage of RAS and RAP greater than 20% by weight of total mixture,
unless otherwise approved. When the percent of binder contributed from RAS or a combination
of RAS and RAP exceeds 20% but not more than 30% of the total binder in the completed mix,
the virgin binder PG grade shall be one grade below (both high and low temperature grade) the
binder grade specified in Table 610-2 for the mix type, unless otherwise approved. When the
percent of binder contributed from RAS or a combination of RAS and RAP exceeds 30% of the
total binder in the completed mix, the Engineer will establish and approve the virgin binder PG
grade. Use approved methods to determine if any binder grade adjustments are necessary to
achieve the performance grade for the specified mix type.

For Type S 12.5D and Type S 9.5D mixes, the maximum percentage of reclaimed asphalt
material is limited to 20% and shall be produced using virgin asphalt binder grade PG 76-22.
For all other recycled mix types, the virgin binder PG grade shall be as specified in
Table 610-2A for the specified mix type.
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When the percentage of RAP is greater than 20% but not more than 30% of the total mixture, use
RAP meeting the requirements for processed or fractionated RAP in accordance with the

requirements of Article 1012-1.

When the percentage of RAP is greater than 30% of the total mixture, use an approved stockpile
of RAP in accordance with Subarticle 1012-1(C). Use approved test methods to determine if any
binder grade adjustments are necessary to achieve the performance grade for the specified mix
type. The Engineer will establish and approve the virgin asphalt binder grade to be used.

Page 6-34, Subarticle 610-3(C) Job Mix Formula, delete Table 610-2 and associated notes
and replace with the following:

TABLE 610-2
SUPERPAVE MIX DESIGN CRITERIA

Compaction  Max.

Levels No. Rut

Design Binder Volumetric Properties (c)

%‘;; ESALs PG Gy’g"’"s l():ll:l:l)l
Millions Grade

@ O o N Voh vim A %G,

ini des .° % n. - @ Nini

Min. Max.
S-4.75A(e) <0.3 64 -22 6 50 - 200 7.0-150  -— -
SF-9.5A <03 64 -22 6 50 11.5 16.0 3.0-50 70-80 <91.5
S-9.5B 03-3 64 -22 7 65 9.5 155 3.0-50 65-80 <90.5
S-9.5C 3-30 70 -22 7 75 6.5 155 3.0-50 65-78 <90.5
S-9.5D >30 76 -22 8 100 4.5 155 3.0-50 65-78 <90.0
S-125C  3-30 70 -22 7 75 6.5 145 3.0-50 65-78 <90.5
S-12.5D >30 76 -22 8 100 4.5 145 3.0-50 65-78 <90.0
1-19.0B <3 64-22 7 65 @ - 13.5 3.0-50 65-78 <90.5
1-19.0C 3-30 64 -22 7 75 e 135 3.0-50 65 -78 <90.0
1-19.0D >30 70 -22 8 100 - 13,5 3.0-50 65-78 <90.0
B-25.0B <3 64 -22 7 65 - 125 3.0-50 65-78 <90.5
B-25.0C >3 64 -22 7 75 - 125 3.0-50 65-78 <90.0
Design Parameter Design Criteria
All Mix - 1. DI.lSt.tO Bmder Ratio (Po~075/ Pbe) 0.6 —14
Types 2. Retained Tensile Stl:ength (TSR) 85% Min. (d)
((AASHTO T283 Modified)

Notes: (a) Based on 20 year design traffic.
(b) Volumetric Properties based on specimens compacted to Nges as modified by the
Department.
(c) AASHTO T 283 Modified (No Freeze-Thaw cycle required). TSR for
Type S 4.75A, Type B 25.0B, and Type B 25.0C mixes is 80% minimum.
(d) Mix Design Criteria for Type S 4.75A may be modified subject to the approval of
the Engineer.
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Page 6-34, Insert the following immediately after Table 610-2:

TABLE 610-2A
SUPERPAVE MIX DESIGN CRITERIA
... FPercentageof RAPinMix
Category 1 Category 2 Category 3

Mix Type  %RAP<0%  20.1%<%RAP<300%  %RAP>30.0%
All A and B Level Mixes, PG 64 -22 PG 64 -22 TBD
119.0C, B25.0C
S9.5C, S12.5C, 119.0D ~ PG70-22 PG64-22 TBD
S 9.5D and S12.5D PG 76-22 N/A N/A

Note: (1) Category 1 RAP has been processed to a maximum size of 2 inches.
(2) Category 2 RAP has been processed to a maximum size of one inch by either crushing and or
screening to reduce variability in the gradations.
(3) Category 3 RAP has been processed to a maximum size of one inch, fractionating the RAP

into 2 or more sized stockpiles

Page 6-35, Table 610-3 delete and replace with the following:

TABLE 610-3
ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS
Asphalt Conerete MixType Temporature  Temperature
ACBC, Type B 25.0B, C, B 37.5C 35°F 35°F
“ACIC, Type 119.0B, C, D 35°F 35°F
ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40°F 50°F*
ACSC, Type S 9.5C, S 12.5C 45°F 50°F
ACSC, Type S 9.5D, S 12.5D 50°F 50°F

* 35°F if surface is soil or aggregate base for secondary road construction.

Page 6-44, Article 610-8 SPREADING AND FINISHING, third full paragraph, replace the
first sentence with the following:

Use the 30 foot minimum length mobile grade reference system or the non-contacting laser or
sonar type ski with at least four referencing stations mounted on the paver at a minimum length
of 24 feet to control the longitudinal profile when placing the initial lanes and all adjacent lanes
of all layers, including resurfacing and asphalt in-lays, unless otherwise specified or approved.

Page 6-45, Article 610-8 SPREADING AND FINISHING delete the third paragraph on
page 6-45 and replace with the following:

Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements
which require the use of asphalt binder grade PG 76-22 and for all types of OGAFC, unless
otherwise approved. Use a MTV for all surface mix regardless of binder grade placed on
Interstate and US routes that have four or more lanes and median divided. Where required
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above, utilize the MTV when placing all full width travel lanes and collector lanes. Use MTV
for all ramps, loops, -Y- line travel lanes, full width acceleration and deceleration lanes, and full

width turn lanes that are greater than 1,000 feet in length.

Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the second paragraph and
replace with the following:

As an exception, when the first layer of mix is a surface course and is being placed directly on an
unprimed aggregate or soil base, the layer will be included in the "Other" construction category.

Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the formula and description in
the middle of the page and replace with the following:

PF  =100-10(D)"**
Where: PF = Pay Factor (computed to 0.1%)
D = the deficiency of the lot average density,
not to exceed 2.0%

Page 6-51, Article 610-15 MEASUREMENT AND PAYMENT, fourth paragraph, delete
and replace with the following:

Furnishing asphalt binder will be paid for as provided in Article 620-4.
Page 6-53, Article 620-4 MEASUREMENT AND PAYMENT, modify as follows:

First Paragraph, delete and replace with the following:

Asphalt Binder for Plant Mix and Polymer Modified Asphalt Binder for Plant Mix will be
measured and paid for as the theoretical number of tons required by the applicable job mix
formula based on the actual number of tons of plant mix completed and accepted on the job.

Second paragraph, delete entire paragraph.

Sixth paragraph, delete the last sentence.

Seventh paragraph, delete the paragraph and replace with the following:

The adjusted contract unit price will then be applied to the theoretical quantity of asphalt binder
authorized for use in the plant mix placed during the partial payment period involved, except that
where recycled plant mix is used, the adjusted unit price will be applied only to the theoretical
number of tons of additional asphalt binder materials required by the job mix formula.

Delete pay items and add the following pay items:

Pay Item Pay Unit

Asphalt Binder for Plant Mix Ton
Polymer Modified Asphalt Binder for Plant Mix Ton
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Page 6-55, Article 650-2 Materials, insert the following at the end of the list of items.

Reclaimed asphalt shingles 1012-1(F)

Page 6-57, Subarticle 650-3(B), Mix Design Criteria, insert the following as the fourth
paragraph.

Reclaimed asphalt shingle (RAS) material may constitute up to 6% by weight of total mixture.
The maximum percentage of binder contributed from reclaimed asphalt material will be 20% of
the total binder in the completed mix.

Page 6-59, Article 650-5 CONSTRUCTION REQUIREMENTS delete the second
paragraph from the bottom of the page beginning “Use a Material Transfer Vehicle
(MTYV)...” and replace with the following:

Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements
which require the use of asphalt binder grade PG 76-22 and for all types of OGAFC, unless
otherwise approved. Use a MTV for all surface mix regardless of binder grade placed on
Interstate and US routes that have four or more lanes and median divided. Where required
above, utilize the MTV when placing all full width travel lanes and collector lanes. Use MTV
for all ramps, loops, -Y- line travel lanes, full width acceleration and deceleration lanes, and full
width turn lanes that are greater than 1,000 feet in length.

Page 6-61, Article 650-7 MEASUREMENT AND PAYMENT delete the second paragraph
and replace with the following:

Furnishing asphalt binder for the mix will be paid for as provided in Article 620-4 for Asphalt
Binder for Plant Mix or Polymer Modified Asphalt Binder for Plant Mix. Adjustments in
contract unit price due to asphalt binder price fluctuations will be made in accordance with
Article 620-4.

Page 6-64, Article 652-6 MEASUREMENT AND PAYMENT delete the second paragraph
and replace with the following:

Asphalt Binder for Plant Mix will be paid for in accordance with Article 620-4.

Page 6-69, TABLE 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES,
add the following:

Asphalt Application Aggregate
T{:l(’)::’f i'; a(ll]:u;)t f Rate Temperature Aggsli':fate Rate Ib./sq.
P gallyd? °F yd. Total
SandSeal - CRS-Zor 05030 150175 Blotting 12-15

CRS-2P Sand
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Page 6-75, Subarticle 660-9(B) Asphalt Seal Coat, add the following as sub-item (5):

(5) Sand Seal

Place the fully required amount of asphalt material in one application and immediately cover
with the seal coat aggregate. Uniformly spread the fully required amount of aggregate in one
application and correct all non-uniform areas prior to rolling.

Immediately after the aggregate has been uniformly spread, perform rolling.

When directed, broom excess aggregate material from the surface of the seal coat.

When the sand seal is to be constructed for temporary sealing purposes only and will not be used
by traffic, other grades of asphalt material meeting the requirements of Articles 1020-6
and 1020-7 may be used in lieu of the grade of asphalt required by Table 660-1 when approved.

Page 6-76, Article 661-1 DESCRIPTION, add the following as the 2nd paragraph:

Provide and conduct the quality control and required testing for acceptance of the UBWC in
accordance with Quality Management System for Asphalt Pavements (OGAFC, PADL, and
Ultra-Thin HMA Version), included in the contract.

Page 6-76, Article 661-2 MATERIALS, add the following after Asphalt Binder,
Grade 70-28:

Item Section
Asphalt Binder, Grade 76-22 1020
Reclaimed Asphalt Shingles 1012

Page 6-78, Subarticle 661-2(E), Asphalt Binder For Plant Mix, Grade PG 70-28, rename as
POLYMER MODIFIED ASPHALT BINDER FOR PLANT MIX and add the following as
the first paragraph:

Use either PG 70-28 or PG 76-22 binder in the mix design. The grade of asphalt binder to be
paid for the production of Ultra-thin will be Polymer Modified Asphalt Binder For Plant Mix.

Page 6-79, Subarticle 661-2(G) Composition of Mix, add the following as the third sentence
of the first paragraph.

The percent of asphalt binder contributed from the RAS shall not exceed 20% of the total binder
in the completed mix.
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Page 6-80, Article 661-2(G) Composition of Mix, replace Table 661-4 and associated notes
with the following:

TABLE 661-4 - MIXTURE DESIGN CRITERIA
Gradation Design Criteria (% Passing by Weight)

Standard Sieves 1/2 in. Type A 3/8in. Type B 1/4 in. Type C
CASITIM.. mm (% Passing by Weight)
% inch 19.0 100
Y2 inch 12.5 85-100 100
3/8 inch 9.5 60 - 80 85-100 100
#4 4.75 28 -38 28 -44 40 - 55
236 19-32  17-34 2-32
#16 1.18 15-23 13-23 15-25
#30 0.600 10-18 8-18 10-18
#50 0.300 8-13 6-13 8§-13
#100 0.150 6-10 4-10 6-10
#200 0.075 4.0-7.0 3.0-7.0 40-17.0
Mix Design Criteria
1/2 in. Type A 3/8 in. Type B 1/4 in. Type C
Asphalt Content, % 4.6-5.6 4.6-58 5.0-5.8
Draindown Test, 0.1% max
AASHTO T 305 ) )
Moisture Sensitivity, .
AASHTOT 283+ | 80% min. |
Application Rate, Ib/ yd* . 90 70 50
Approximate Application Depth, in. 3/4 5/8 172 B
Asphalt PG Grade, PG 70-28 or PG 70-28 or PG 70-28 or
AASHTO M 320 PG 76-22 PG 76-22 PG 76-22

NOTE: *Specimens for T-283 testing are to be compacted using the SUPERPAVE gyratory
compactor. The mixtures shall be compacted using 100 gyrations to achieve specimens approximately
95 mm in height. Use mixture and compaction temperatures recommended by the binder supplier.

Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph:
Use asphalt mixing plants in accordance with Article 610-5 of the Standard Specifications.

Page 6-82, Subarticle 661-3(C), Application of Ultra-thin Bonded Wearing Course, delete
the first paragraph and add the following as the first and second paragraphs:

Use only one asphalt binder PG grade for the entire project, unless the Engineer gives written
approval.

Do not place Ultra-thin Bonded Wearing Course between October 31 and April 1, when the
pavement surface temperature is less than 50°F or on a wet pavement. In addition, when
PG 76-22 binder is used in the JMF, place the wearing course only when the road pavement
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surface temperature is 60°F or higher and the air temperature in the shade away from artificial
heat is 60°F or higher.

Page 6-83, Article 661-4, MEASUREMENT AND PAYMENT delete third paragraph and
replace with the following:

Polymer Modified Asphalt Binder For Plant Mix will be paid for in accordance with
Article 620-4. Asphalt binder price adjustments when applicable will be based on
Grade PG 64-22, regardless of the grade used.

Page 10-40, Subarticle 1012-1(A) General, add the following at the end of the last
paragraph, last sentence:

or ultra-thin bonded wearing course.

Page 10-41, Table 1012-1, delete the entries for OGAFC and add new entries for OGAFC
and a row for UBWC with entries:

Coarse Fine Aggregate Sand Equivalent Flat & Elongated 5:1 Ratio

Mix Type Aﬁglgl;:ﬁ:;e@ Angularity % Minimum % Minimum % Maximlmf
ASTM D5821 AASHTO T304 Method A AASHTO T176  ASTM D4791 Section 8.4

S9.5D 100/100 45 50 10

OGAFC 100/100 N/A N/A 10

UBWC 100/85 40 45 10

Delete Note (c) under the Table 1012-1 and replace with the following:
() Does not apply to Mix Types SF 9.5A and S 9.5B.

Page 10-42, Subarticle 1012-1(B)(6) Toughness (Resistance to Abrasion), add as the last
sentence:

The percentage loss for aggregate used in UBWC shall be no more than 35%.

Page 10-43, Subarticle 1012-1(F) Reclaimed Asphalt Shingle Material (RAS), delete and
replace with the following:

(F) Reclaimed Asphalt Shingles (RAS)

For use in asphalt mix, Reclaimed Asphalt Shingles (RAS) can be either manufacturer- waste
shingles or post-consumer shingles that have been processed into a product that meets the
requirements of this section.

Manufacturer-waste RAS (MRAS) are processed shingle materials discarded from the
manufacturing of new asphalt shingles. It may include asphalt shingles or shingle tabs that have
been rejected by the shingle manufacturer.
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Post-consumer RAS (PRAS) are processed shingle materials recovered from mixed roofing
material scrap removed from existing structures. Tear-off shingle scrap must be sorted and other
roofing debris, including nails, plastic, metal, wood, coal tar epoxy, rubber materials, or other
undesirable components, shall be removed. This sorting of the scrap must be done prior to
grinding of the PRAS for use in asphalt production.

Sample and test PRAS for asbestos and provide results demonstrating that the bulk samples
contain less than one percent of asbestos containing material in accordance with Federal, State of
North Carolina, and Local regulations. Use NC-accredited Asbestos Inspectors or Roofing
Supervisors to sample the PRAS to meet the above criteria. Maintain records on-site indicating
shingle source(s), asbestos operation plan approved by Division of Public Health’s Health
Hazards Control Unit, and all asbestos analytical reports. All documentation will be subject to
review by the Department.

Process RAS by ambient grinding or granulating methods such that 100% of the particles will
pass the 9.50 mm (3/8") sieve when tested in accordance with AASHTO T27. Perform sieve
analysis on processed asphalt shingles prior to ignition or solvent extraction testing.

RAS shall contain no more than 0.5% by total cumulative weight of deleterious materials. These
materials include, but are not limited to, excessive dirt, debris, concrete, metals, glass, paper,
rubber, wood, plastic, soil, brick, tars, or other contaminating substances.

Blend RAS with fine aggregate or RAP, meeting the requirements of this Section, if needed to
keep the processed material workable.

MRAS and PRAS shall not be blended together for the production of hot mix asphalt.
(1) Mix Design RAS

Incorporate RAS from stockpiles that have been tested for uniformity of gradation and binder
content prior to use in an asphalt mix design.

(2) Mix Production RAS

New Source RAS is defined as acceptable material which was not included in the stockpile when
samples were taken for mix design purposes. Process new source RAS so that all materials will
meet the gradation requirements prior to introduction into the plant mixer unit.

After a stockpile of processed RAS has been sampled and mix designs made from these samples,
do not add new source RAS to the original stockpile without prior field testing to insure
gradation and binder uniformity. Sample and test new source RAS before blending with the
existing stockpile.

Store new source RAS in a separate stockpile until the material can be sampled and tested for
comparison with the original recycled mix design data. New source RAS may also be placed
against the existing stockpile in a linear manner provided it is sampled for mix design conformity
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prior to its use in the recycled mix. Store RAS materials in such a manner as to prevent
contamination.

Field approval of new source RAS will be based on the table below and volumetric mix
properties on the mix with the new source RAS included. Provided these tolerances are met,
volumetric properties of the new mix will then be performed. If all volumetric mix properties
meet the mix design criteria for that mix type, the new source RAS may continue to be used.

If the gradation, binder content, or any of the volumetric mix properties are not within the
allowable tolerances of the table below, do not use the new source RAS unless approved by the
Engineer. The Contractor may elect to either not use the stockpile, to request an adjustment to
the JMF, or to redesign the mix.

NEW SOURCE RAS BINDER AND

GRADATION TOLERANCES
(Apply Tolerances to Mix Design Data)
Py % 2.5
Sieve Size, mm Tolerance

4.75 5
2.36 +4
1.18 +4
0.300 +4
0.150 +4
0.075 2.0

Page 10-43 through 10-45, Subarticle 1012-1(G), delete this subarticle in its entirety and
replace with the following:

(G) Reclaimed Asphalt Pavement (RAP)
1) Mix Design RAP

Incorporate RAP from stockpiles or other sources that have been tested for uniformity of
gradation and binder content prior to use in an asphalt mix design. Use reclaimed asphalt
pavement that meets all requirements specified for ore of the following fwo classifications.

(a) Millings

Existing reclaimed asphalt pavement (RAP) that is removed from its original location by
a milling process as specified in Section 607. Millings should be such that it has a uniform
gradation and binder content and all materials will pass a 2" sieve prior to introduction into the
plant mixer unit.
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(b)  Processed RAP

RAP that is processed in some manner (possibly by crushing and/or use of a blending method) to
produce a uniform gradation and binder content in the RAP prior to use in a recycled mix.
Process RAP so that all materials have a uniform gradation and binder content and will pass
a 1" sieve prior to introduction into the plant mixer unit.

(c) Fractionated RAP

Fractionated RAP is defined as having two or more RAP stockpiles, where the RAP is divided
into coarse and fine fractions. Grade RAP so that all materials will pass a 1" sieve. The coarse
RAP stockpile shall only contain material retained on a 3/8" screen, unless otherwise approved.
The fine RAP stockpile shall only contain material passing the 3/8" screen, unless otherwise
approved. The Engineer may allow the Contractor to use an alternate to the 3/8" screen to
fractionate the RAP. The maximum percentages of fractionated RAP may be comprised of
coarse, fine, or the combination of both. Utilize a separate cold feed bin for each stockpile of
fractionated RAP used.

(d) Approved Stockpiled RAP

Approved Stockpiled RAP is defined as fractionated RAP which has been isolated and tested for
asphalt content, gradation, and asphalt binder characteristics with the intent to be used in mix
designs with greater than 30% RAP materials. Fractionate the RAP in accordance with
Subarticle 1012-1(G)(1)(c). Utilize a separate cold feed bin for each approved stockpile of RAP
used.

Perform extraction tests at a rate of 1 per 1000 tons of RAP, with a minimum of 5 tests per
stockpile to determine the asphalt content and gradation. Separate stockpiles of RAP material by
fine and coarse fractions. Erect and maintain a sign satisfactory to the Engineer on each
stockpile to identify the material. Assure that no deleterious material is allowed in any stockpile.
The Engineer may reject by visual inspection any stockpiles that are not kept clean, separated,
and free of foreign materials.

Submit requests for RAP stockpile approval to the Engineer with the following information at
the time of the request:

(1) Approximate tons of materials in stockpile

(2) Name or Identification number for the stockpile
(3) Asphalt binder content and gradation test results
(4) Asphalt characteristics of the Stockpile.



202744 (U-3812) 78 Ashe County

For the Stockpiled RAP to be considered for approval, the gradation and asphalt content shall be
uniform. Individual test results, when compared to the target, will be accepted if within the

tolerances listed below:

APPROVED STOCKPILED RAP GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

Py, % +0.3%
Sieve Size (mm) __ PercentPassing
25.0 +5%
19.0 +5%
12.5 +5%
9.5 +5%
2.36 +4%
1.18 +4%
0.300 +4%
0.150 +4%
0.075 £1.5%

Note: If more than 20% of the individual sieves are out of the gradation tolerances, or if more
than 20% of the asphalt binder content test results fall outside the appropriate tolerances,
the RAP shall not be used in HMA unless the RAP representing the failing tests is
removed from the stockpile.

Do not add additional material to any approved RAP stockpile, unless otherwise approved
by the Engineer.

Maintain at the plant site a record system for all approved RAP stockpiles. Include at
a minimum the following: Stockpile identification and a sketch of all stockpile areas at
the plant site; all RAP test results (including asphalt content, gradation, and asphalt binder
characteristics).

2) Mix Production RAP
During mix production, use RAP that meets the criteria for one of the following categories:
(a) Mix Design RAP

RAP contained in the mix design stockpiles as described above may be used in all applicable
JMFs. These stockpiles have been pretested: however, they are subject to required
QC/QA testing in accordance with Subarticle 609-5(C)(2).

(b) New Source RAP

New Source RAP is defined as any acceptable material that was not included in the stockpile or
other source when samples were taken for mix design purposes. Process new source RAP so that
all materials have a uniform gradation and binder content and will pass a 2" sieve prior to
introduction into the plant mixer unit.
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After a stockpile of millings, processed RAP, or fractionated RAP has been sampled and mix
designs made from these samples, do not add new source RAP to the original stockpile without
prior field testing to insure gradation and binder uniformity. Sample and test new source RAP
before blending with the existing stockpile.

Store new source RAP in a separate stockpile until the material can be sampled and tested for
comparison with the original recycled mix design data. New source RAP may also be placed
against the existing stockpile in a linear manner provided it is sampled for mix design conformity
prior to its use in the recycled mix.

Unprocessed RAP is asphalt material that was not milled and/or has not been processed to obtain
a uniform gradation and binder content and is not representative of the RAP used during the
applicable mix design. Unprocessed RAP shall not be incorporated into any JMFs prior to
processing. Different sources of unprocessed RAP may be stockpiled together provided it is
generally free of contamination and will be processed prior to use in a recycled mix. RAP
contamination in the form of excessive dirt, debris, clean stone, concrete, etc. will not be
allowed. Incidental amounts of dirt, concrete, and clean stone may be acceptable. Unprocessed
RAP may be processed and then classified as a new source RAP as described above.

Field approval of new source RAP will be based on Table 1012-2 below and volumetric mix
properties on the mix with the new source RAP included. Provided the Table 1012-2 tolerances
are met, volumetric properties of the new mix will then be performed. If all volumetric mix
properties meet the mix design criteria for that mix type, the new source RAP may continue to be
used.

If the gradation, binder content, or any of the volumetric mix properties are not within the
allowable tolerances of Table 1012-2, do not use the new source RAP unless approved by the
Engineer. The Contractor may elect to either not use the stockpile, to request an adjustment to
the JMF, or to redesign the mix.

TABLE 1012-2
NEW SOURCE RAP GRADATION and BINDER TOLERANCES
(Apply Tolerances to Mix Design Data)

Mix 0-20% RAP 20°-30 % RAP ~ 30"% RAP

Type

Sieve Base Inter. Surf. Base Inter. Surf. Base = Inter. Surf.

(mm)

P, % +0.7% +0.4% +0.3%

25.0 +10 - - +7 - - 15 -
19.0 +10 +10 - +7 +7 - +5 +5 -
12.5 - +10 +10 - +7 +7 - +5 +5
9.5 - - +10 - - +7 - - +5
4.75 +10 - +10 +7 - +7 +5 - +5
2.36 +8 18 +8 +5 15 +5 14 +4 +4
1.18 +8 +8 +8 15 +5 15 +4 +4 +4

0.300 +8 18 +8 +5 15 +5 +4 +4 +4

0150 - - 48 - - 5 - -
0.075 +4 +4 +4 +2 12 +2 +1.5 +1.5  £1.5
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ASPHALT PAVEMENTS - WARM MIX ASPHALT SUPERPAVE:

(5-19-09) (Rev 2-15-11) SP6 R02A
Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the
temperature at which asphalt mixtures are produced and placed.

Notify the Engineer at least 2 weeks before producing the WMA so the Engineer can arrange a
pre-pave meeting. Discuss special testing requirements necessary for WMA at the pre-pave
meeting. Include at the pre-pave meeting the Contractor’s QC manager, Paving Superintendent,
and manufacturer’s representative for the WMA technology, the Department’s Roadway
Construction Engineer, Resident Engineer, State Pavement Construction Engineer, and Quality
Assurance Supervisor.

Require a manufacturer's representative for the WMA technology used to be present on site at
the plant during the initial production and on the roadway during the laydown of the warm mix
asphalt.

The requirement for the manufacturer's representative to be present at the pre-pave meeting and
on-site at the plant may be waived by the Engineer based on previous work experience with the
specific WMA technology used.

If the use of WMA is suspended during production, and the Contractor begins using Hot Mix
Asphalt (HMA), then the Contractor shall be required to use HMA for the remainder of the
specific route or map unless otherwise approved by the Engineer.

Revise the 2006 Standard Specifications as follows:
Page 6-8, Article 609-1 Description, insert the following as the second paragraph:

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the
temperature at which asphalt mixtures are produced and placed. Use WMA at the Contractor’s
option when shown in the contract.

Page 6-9, Article 609-4 Field Verification of Mixture and Job Mix Formula Adjustments,
second paragraph, insert the following immediately after the first sentence:

When producing a WMA, perform field verification testing including Tensile Strength Ratio
(TSR) testing in accordance with AASHTO T 283 as modified by the Department.

Third paragraph, delete the third sentence and replace with the following:

Verification is satisfactory for HMA when all volumetric properties except %Gmm@Nini are
within the applicable mix design criteria and the gradation, binder content, and %Gmm@Nini are
within the individual limits for the mix type being produced. Verification is satisfactory for
WMA when all volumetric properties except %Gmm@Nini are within the applicable mix design
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criteria, the TSR meets the design criteria, and the gradation, binder content, and %Gmm@Nin; are
within the individual limits for the mix type being produced.

Page 6-12, Subarticle 609-5(C)(2)(d) Bulk Specific Gravity of Compacted Specimens, add
after (AASHTO T 312):

When producing WMA, gyrate specimens to specified Nges compaction effort without reheating
mix other than to desired compaction temperature. Record time needed to reheat samples (if

any).

Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength Ratio, insert the following
immediately after the third paragraph:

When producing WMA, perform TSR testing:
(i.)  Prior to initial production for each JMF and
@ii.)  Every 15,000 tons.

After three (3) consecutive passing TSR tests for a specific JMF, a request may be submitted to
the State Asphalt Design Engineer to revert to the Hot-Mix Asphalt QMS Manual procedures for
TSR testing on that JMF. This request shall be submitted in writing and shall include all test
result data (Material and Tests Unit Form 612s) performed on the specific JMF.

Page 6-27, Article 610-1 Description, insert the following as the third paragraph:

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the
temperature at which asphalt mixtures are produced and placed. Use WMA at the Contractor’s
option when shown in the contract.

Page 6-27, Article 610-2 Materials, insert the following at the end of this Article:

Use only WMA technologies on the allowable routes listed on the Department’s approved list
maintained by the Materials and Tests Unit. The Department’s approved list can be found at the
following website: http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf.

Page 6-31, Subarticle 610-3(B) Mix Design-Criteria, add the following as the fifth
paragraph:

When WMA is used, submit the mix design without including the WMA additive.

Page 6-32, Subarticle 610-3(C) Job Mix Formula, add the following as the second
paragraph:

When WMA is used, document the technology used, the recommended dosage rate, and the
requested plant mix temperature on the JMF submittal. Verify the JMF based on plant produced
mixture from the field verification test.
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Immediately following PG 76-22 335°F, add the following paragraph:

When WMA is used, produce an asphalt mixture within the temperature range of 225°F to
275°F.

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(1121-00) (Rev. 7-19-11) SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

' Asphalt Concrete Base Course Type B 25.0 4.4% |
| Asphalt Concrete Intermediate Course - Type119.0 1 4.8% |
i Asphalt Concrete Surface Course " Type S 4.75A | 6.8% |
. Asphalt Concrete Surface Course Type SF 9.5A 6.7% |
. Asphalt Concrete Surface Course Type S 9.5 ' 6.0%
| Asphalt Concrete Surface Course TypeS 12.5 | 5.5%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2006 Standard Specifications.

ASPHALT PLANT MIXTURES:
(7-1-95) SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2006 Standard Specifications.
The base price index for asphalt binder for plant mix is $588.21 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on December 1, 2011.

MASONRY DRAINAGE STRUCTURES:
(10-16-07) SP8 RO1

Revise the 2006 Standard Specifications as follows:

Page 8-31, Article 840-4 Measurement and Payment, add the following at the end of the
second paragraph:

For that portion of Masonry Drainage Structure measured above a height of 10.0 feet, payment
will be made at 1.3 times the contract unit price per linear foot for Masonry Drainage Structure.
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BORROW EXCAVATION AND SHPO DOCUMENTATION FOR BORROW/WASTE
SITES:
(12-18-07) (4-15-08) SP8 R02
Revise the 2006 Standard Specifications as follows:

Division 2 Earthwork

Page 2-16, Subarticle 230-1(D), add the words: The Contractor specifically waives as the first
words of the sentence.

Page 2-17, Article 230-4(B) Contractor Furnished Sources, first paragraph, first sentence
replace with the following:

Prior to the approval of any borrow sources developed for use on any project, obtain
certification from the State Historic Preservation Officer of the State Department of Cultural
Resources certifying that the removal of the borrow material from the borrow sources(s) will
have no effect on any known district, site building, structure, or object, architectural and/or
archaeological that is included or eligible for inclusion in the National Register of Historic
Places.

Division 8 Incidentals
Page 8-9, Article 802-2 General Requirements, add the following as the 1st paragraph:

Prior to the removal of any waste from any project, obtain certification from the State
Historic Preservation Officer of the State Department of Cultural Resources certifying that
the deposition of the waste material to the proposed waste area will have no effect on any
known district, site building, structure, or object, architectural and/or archaeological that is
included or eligible for inclusion in the National Register of Historic Places. Furnish a copy
of this certification to the Engineer prior to performing any work in the proposed waste site.

Page 8-10, Article 802-2, General Requirements, 4th paragraph, add the following as the
2nd sentence:

The Department’s borrow and waste site reclamation procedures for contracted projects is
available on the NCDOT website and shall be used for all borrow and waste sites on this

project.
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SUBSURFACE DRAINAGE:
(7-20-10) SP8 RO5

Revise the Standard Specifications as follows:
Page 8-13, Delete Section 815 SUBSURFACE DRAINAGE and replace it with the following:

SECTION 815
SUBSURFACE DRAINAGE

815-1 Description

Construct subsurface drains, underdrains, blind drains and other types of drains in accordance
with the contract or as directed by the Engineer. Install markers to locate concrete pads for
drains as shown on the plans. This provision does not apply to shoulder drains.

815-2 Materials
Refer to Division 10 of the Standard Specifications.

Item Section
Portland Cement Concrete, Class B 1000
Select Material, Class V 1016
Subsurface Drainage Materials 1044
Filter Fabric for Subsurface Drains, Type 1 1056
Steel Markers 1072-4
Steel Marker Paint 1080-14
Pavement Marker Paint 1087

Use Class B Concrete for concrete pads and Class V Select Material for subdrain coarse
aggregate. Provide subdrain coarse aggregate for subsurface drains and subdrain fine aggregate
for underdrains and blind drains.

815-3 Construction Methods

Do not leave filter fabrics uncovered for more than 7 days. Excavate trenches as necessary in
accordance with the contract or as directed by the Engineer. For subsurface drains, line trench
with filter fabric and overlap fabric ends a minimum of 6” on top of subdrain coarse aggregate.

Install blind drains at a depth of 4 to 6 ft below subgrade elevation. Install subdrain pipes for
subsurface drains and underdrains at a depth of 4 to 6 ft below subgrade elevation unless the
subgrade will be proof rolled. For subsurface drains and underdrains in subgrades that will be
proof rolled, install subdrain pipes at a depth of 6 ft below subgrade elevation. Firmly connect
subdrain pipes together as needed. Place perforated subdrain pipes with perforations down
except for pipes in dry materials, in which case turn perforations up or use non-perforated pipes.
For concrete pipes in dry materials, construct mortar joints in accordance with
Subarticle 300-6(A) of the Standard Specifications.
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Place subdrain aggregate beneath, around and over subdrain pipes such that pipes are covered by
at least 6” of aggregate unless shown otherwise on the plans. Do not displace or damage
subdrain pipes while placing and compacting subdrain aggregate. Lightly compact backfill
material such that settlement is minimized.

Use solvent cement for connecting polyvinyl chloride (PVC) outlet pipes and fittings such as
wyes, tees and elbows. Provide connectors for outlet pipes and fittings that are watertight and
suitable for gravity flow conditions. Cover open ends of outlet pipes with rodent screens as
shown on the plans.

Connect drains to concrete pads or existing drainage structures at ends of outlet pipes. Construct
concrete pads and provide an Ordinary Surface Finish in accordance with Subarticle 825-6(B) of
the Standard Specifications. Furnish and install steel and pavement markers at concrete pads as
shown on the plans.

Allow drains to function for up to 30 days or a sufficient time as determined by the Engineer
before undercutting, proof rolling or constructing embankments over drains.

815-4 Measurement and Payment

Subdrain Excavation will be measured and paid for in cubic yards. Excavation will be measured
based on the trench width shown on the plans or as directed by the Engineer and the actual trench
depth as determined by the Engineer. The contract unit price for Subdrain Excavation will be
full compensation for excavating trenches and backfilling above subdrain aggregate.

Filter Fabric for Subsurface Drains will be measured and paid for in square yards. Filter fabric
in a trench will be measured in place based on the subdrain aggregate width shown on the plans
or as directed by the Engineer and the actual aggregate depth as determined by the Engineer. No
additional payment will be made for overlapping fabric. The contract unit price for Filter Fabric
for Subsurface Drains will be full compensation for supplying, transporting and installing filter
fabric.

Subdrain Fine Aggregate and Subdrain Coarse Aggregate will be measured and paid for in cubic
yards. Subdrain aggregate in a trench will be measured in place based on the aggregate width
shown on the plans or as directed by the Engineer and the actual aggregate depth as determined
by the Engineer. When subdrain aggregate is not placed in a trench, aggregate will be measured
in place based on the aggregate dimensions shown on the plans or as determined by the
Engineer. The contract unit prices for Subdrain Fine Aggregate and Subdrain Coarse Aggregate
will be full compensation for furnishing, hauling, handling, placing, compacting and maintaining
subdrain aggregate.

__” Perforated Subdrain Pipe and __” Qutlet Pipe will be measured and paid for in linear feet.
Pipes will be measured in place as the pipe length, including fittings, to the nearest 0.1 foot with
no deduction for fittings. The 'contract unit prices for " Perforated Subdrain Pipe and __”
Outlet Pipe will be full compensation for supplying, transporting and installing pipes, fittings
and rodent screens and making joint connections.
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Subdrain Pipe Outlets will be measured and paid for in units of each. Outlets will be measured
as the number of concrete pads or connections to existing drainage structures. The contract unit
price for Subdrain Pipe Outlets will be full compensation for concrete pads including furnishing
concrete, constructing pads and providing and placing markers and connecting pipes to existing
drainage structures including cutting into structures, removing existing paved ditches and
grouting around connections.

Payment will be made under:

Pay Item Pay Unit

Subdrain Excavation Cubic Yard

Filter Fabric for Subsurface Drains Square Yard

Subdrain Fine Aggregate Cubic Yard

Subdrain Coarse Aggregate Cubic Yard

__” Perforated Subdrain Pipe Linear Foot

__” Outlet Pipe Linear Foot

Subdrain Pipe Outlets Each

ENDWALLS:

(5-20-08) SP8 R25

Revise the Standard Specifications as follows:
Page 8-28, Article 838-4 Replace the 1st and 2nd paragraph with the following:

Endwalls will be measured and paid for in cubic yards of concrete or brick that have been
completed and accepted. This quantity will be computed from the dimensions shown on
the plans or from revised authorized dimensions. Where precast concrete units have been
approved and are used in lieu of cast-in-place units the quantity to be paid for will be
computed the same as if cast-in-place units were used, as no reduction in pay quantity
will be made due to the use of precast in lieu of cast in place endwalls.

Reinforced Endwalls will be measured and paid for in cubic yards of concrete or brick
that have been completed and accepted. This quantity will be computed from the
dimensions shown on the plans or from revised authorized dimensions. Where precast
concrete units have been approved and are used in lieu of cast-in-place units the quantity
to be paid for will be computed the same as if cast-in-place units were used, as no
reduction in pay quantity will be made due to the use of precast in lieu of reinforced cast
in place endwalls.

BICYCLE SAFE STEEL GRATE & FRAME:

The work covered by this provision consists of furnishing and placing steel frames with grate at
locations shown in the plans and as directed by the Engineer.

All materials shall meet the requirements of Section 840 of the Standard Specifications.
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The steel frame with grates shall be constructed in accordance with the applicable requirements
of Section 840 of the Standard Specifications, the details in the plans, and as directed by the
Engineer.

The quantity of steel frame with grate to be paid for will be the actual number of assemblies
which have been incorporated into the completed work.

The quantity of steel frame with grate, measured as provided for above will be paid for at the
contract unit price each for “Bicycle Safe Steel Grate and Frame”.

The above prices and payment will be full compensation for all work covered by this provision
including but not limited to furnishing all material, transporting, labor, and all incidentals
necessary to complete the work.

Payment will be made under:
Bicycle Safe Steel Grate and Frame .................cocoiiiiiiiiiiiiiiiiiiieenns Each

GUARDRAIL ANCHOR UNITS, TYPE 350:
(4-20-04) (Rev 8-16-11) SP8 R65

Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the 2006 Standard Specifications, and at locations
shown in the plans.

Materials

The Contractor may at his option, furnish any one of the guardrail anchor units or approved
equal.

Guardrail anchor unit (ET-Plus) as manufactured by:

Trinity Industries, Inc.

2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

The guardrail anchor unit (SKT 350) as manufactured by:

Road Systems, Inc.

3616 Old Howard County Airport
Big Spring, Texas 79720
Telephone: 915-263-2435
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Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the
requirements of NCHRP Report 350, Test Level 3, in accordance with Section 106-2 of the

2006 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Section 105-2 of the 2006 Standard Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods
Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting

applied to the entire end section of the guardrail in accordance with Section 1088-3 of the
2006 Standard Specifications and is incidental to the cost of the guardrail anchor unit.

Measurement and Payment

Measurement and payment will be made in accordance with Articles 862-6 of the 2006 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit

Guardrail Anchor Units, Type 350 Each

FENCE:

(3-6-06) SP8 R86

Revise the 2006 Standard Specifications as follows:
Page 8-54, Subarticle 866-3(A), second sentence,
Add existing fencing after stumps

BLACK VINYL COATED CHAIN LINK FENCE, 48" FABRIC ON RETAINING
WALL:

Description

Construct black vinyl coated chain link fence on retaining wall in accordance with the plans and
as directed by the Engineer.
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Materials

Provide materials that meet the requirements of Article 866-2 of the Standard Specifications.

Construction Methods

Construct the black vinyl coated chain link fence on the retaining wall in accordance with the
detail in the plans and the applicable requirements of Article 866-3 of the Standard

Specifications.
Measurement and Payment

Black Vinyl Coated Chain Link Fence, 48" Fabric on Retaining Wall will be measured and paid
for in linear feet of fence measured in place from center of each post or gate post to center of end
post or gate post exclusive of gate sections, that has been completed and accepted.

Black Vinyl Coated Metal Line Posts for 48” Chain Link Fence will be measured and paid for in
units of each for the several sizes and kinds of posts actually installed on the project. For extra
length metal posts, the actual length of post in place in excess of the standard pay length for each
post shall be measured in linear feet, and one half of such length shall be converted to an
equivalent number of standard length posts of the same size for which a pay item has been
established. In converting to equivalent numbers of standard length posts, any fractional portion
of a post remaining from the division of a total number of linear feet by a standard post length
shall be considered as equal to one post.

Black Vinyl Coated Metal Terminal Posts for 48” Chain Link Fence will be measured and paid
for in units of each for all end, corner, and brace posts installed on the project.

Payment will be made under:
Pay Item: Pay Unit

Black Vinyl Coated Chain Link Fence, 48" Fabric on Retaining Wall Linear Foot
Black Vinyl Coated Metal Line Posts for 48” Chain Link Fence Each
Black Vinyl Coated Metal Terminal Posts for 48” Chain Link Fence Each

PREFORMED SCOUR HOLE WITH LEVEL SPREADER APRON:
(10-15-02) (Rev 10-20-09) SP8 R105

Description

Construct and maintain preformed scour holes with spreader aprons at the locations shown on the
plans and in accordance with the details in the plans. Work includes excavation, shaping and
maintaining the hole and apron, furnishing and placing filter fabric, rip rap (class as specified in
the plans) and permanent soil reinforcement matting.
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Materials

Item Section
Plain Rip Rap 1042
Filter Fabric 1056

The permanent soil reinforcement matting shall be permanent erosion control reinforcement mat
and shall be constructed of synthetic or a combination of coconut and synthetic fibers evenly
distributed throughout the mat between a bottom UV stabilized netting and a heavy duty UV
stabilized top net. The matting shall be stitched together with UV stabilized polypropropylene
thread to form a permanent three dimensional structure. The mat shall have the following
minimum physical properties:

Property Test Method Value Unit
Light Penetration ASTM D6567 9%
Thickness ASTM D6525 0.40 in
Mass Per Unit Area ASTM D6566 0.55 Ib/sy
Tensile Strength ASTM D6818 385 Ib/ft
Elongation ( Maximum) ASTM D6818 49 %
Resiliency ASTM D1777 >70 % -
UV Stability * ASTM 4355 >80 %
Porosity (Permanent Net) ECTC Guidelines >85 %
Maximum Permissible Shear Stress (Vegetated)  Performance Bench >8.0 1b/ft*
Test
Maximum Allowable Velocity (Vegetated) Performance Bench >16.0 ft/s
Test

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of
exposure.

Submit a certification (Type 1, 2, or 3) from the manufacturer showing:

(A) the chemical and physical properties of the mat used, and
(B) conformance of the mat with this specification.

Construction Methods

All areas to be protected with the mat shall be brought to final grade and seeded in accordance
with Section 1660 of the Standard Specifications. The surface of the soil shall be smooth, firm,
stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying
in direct contact with the soil surface. Areas where the mat is to be placed will not need to be

mulched.
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Measurement and Payment

Preformed Scour Holes with Level Spreader Aprons will be measured and paid as the actual
number that has been incorporated into the completed and accepted work. Such price and
payment will be full compensation for all work covered by this provision.

Payment will be made under:

Pay Item Pay Unit
Preformed Scour Hole with Level Spreader Aprons Each

DETECTABLE WARNINGS FOR PROPOSED CURB RAMPS:
(6-15-10) (Rev 8-16-11) SP8 R126

Description

Construct detectable warnings consisting of integrated raised truncated domes on proposed
concrete curb ramps in accordance with the 2006 Standard Specifications, plan details, the
requirements of the 28 CFR Part 36 ADA Standards for Accessible Design and this provision.

Materials

Detectable warning for proposed curb ramps shall consist of integrated raised truncated domes.
The description, size and spacing shall conform to Section 848 of the Standard Specifications.

Use material for detectable warning systems as shown herein. Material and coating
specifications must be stated in the Manufacturers Type 3 Certification and all Detectable
Warning systems must be on the NCDOT Approved Product List for Curb Ramps.

Install detectable warnings created from one of the following materials: precast concrete blocks
or bricks, clay paving brick, gray or ductile iron castings, mild steel, stainless steel, and
engineered plastics, rubber or composite tile. Only one material type for detectable warning will
be permitted per project, unless otherwise approved by the Engineer.

(A) Detectable Warnings shall consist of a base with integrated raised truncated domes, and
when constructed of precast concrete they shall conform to the material requirements of
Article 848-2 of the Standard Specifications.

(B)  Detectable Warnings shall consist of a base with integrated raised truncated domes, and
may be comprised of other materials including, but not limited, to clay paving brick, gray
iron or ductile iron castings, mild steel, stainless steel, and engineered plastics, rubber or
composite tile, which are cast into the concrete of the curb ramps. The material shall
have an integral color throughout the thickness of the material. The detectable warning
shall include fasteners or anchors for attachment in the concrete and shall be furnished as
a system from the manufacturer.
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Prior to installation, the Contractor shall submit to the Engineer assembling instructions
from the manufacturer for each type of system used in accordance with Article 105-2 of
the Standard Specifications. The system shall be furnished as a kit containing all
consumable materials and consumable tools, required for the application. They shall be
capable of being affixed to or anchored in the concrete curb ramp, including green
concrete (concrete that has set but not appreciably hardened). The system shall be
solvent free and contain no volatile organic compounds (VOC). The static coefficient of
friction shall be 0.8 or greater when measured on top of the truncated domes and when
measured between the domes in accordance with ASTM C1028 (dry and wet). The
system shall be resistant to deterioration due to exposure to sunlight, water, salt or
adverse weather conditions and impervious to degradation by motor fuels, lubricants and
antifreeze.

(C)  When steel or gray iron or ductile iron casting products are provided, only products that
meet the requirements of Article 106-1(B) of the Standard Specifications may be used.
Submit to the Engineer a Type 6 Certification, catalog cuts and installation procedures at
least 30 days prior to installation for all.

Construction Methods

(A)  Prior to placing detectable warnings in proposed concrete curb ramps, adjust the existing
subgrade to the proper grade and in accordance with Article 848-3 of the Standard
Specifications.

(B) Install all detectable warning in proposed concrete curb ramps in accordance with the
manufacturer’s recommendations.

Measurement and Payment

Detectable Warnings installed for construction of proposed curb ramps will not be paid for

separately. Such payment will be included in the price bid for Concrete Curb Ramps.

CONCRETE SIDEWALKS. DRIVEWAYS AND CURB RAMPS:
(8-16-11) SP§ R128

Revise the 2006 Standard Specifications as follows:

Page 8-35, Section 848 CONCRETE SIDEWALKS, DRIVEWAYS AND CURB RAMPS,
replace “wheelchair” with “curb” throughout the section.

Page 8-35, Article 848-2 Materials, replace the last paragraph with the following:

Detectable warnings may be precast concrete blocks or other approved material. Construct
detectable warning truncated domes in accordance with details and plans.
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Page 8-36, Article 848-3 Construction Requirements, replace the last sentence of the last
paragraph with the following:

The surface of the domes shall contrast visibly with adjoining surfaces, either light-on-dark or
dark-on-light sequence, covering the entire ramp.

Page 8-36, Article 848-4 Measurement and Payment, replace the pay item “Concrete
Wheelchair Ramps” with “Concrete Curb Ramps.” The pay item list will include the following:

Payment will be made under:
Pay Item Pay Unit

Concrete Curb Ramps Each

STREET SIGNS AND MARKERS AND ROUTE MARKERS:

(7-1-95) SP9 RO1
Move any existing street signs, markers, and route markers out of the construction limits of the
project and install the street signs and markers and route markers so that they will be visible to
the traveling public if there is sufficient right of way for these signs and markers outside of the
construction limits.

Near the completion of the project and when so directed by the Engineer, move the signs and
markers and install them in their proper location in regard to the finished pavement of the
project.

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs
and markers that will no longer be applicable after the construction of the project, at locations
directed by the Engineer for removal by others.

The Contractor shall be responsible to the owners for any damage to any street signs and markers
or route markers during the above described operations.

No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs
and markers and route markers as such work shall be considered incidental to other work being
paid for by the various items in the contract.

STEEL U-CHANNEL POSTS AND STEEL SQUARE TUBE SUPPORTS:

(7-18-06) (Rev 1-18-11) SP9 R02
Revise the 2006 Standard Specifications as follows:

Page 9-15 Subarticle 903-3(D) delete the last sentence in the first paragraph and add the
following:

Use posts of sufficient length to permit the appropriate sign mounting height. Spliced posts are
not permitted on new construction.
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Page 9-16 Subarticle 903-3(G) delete the last sentence in the first paragraph and add the
following:

Use posts of sufficient length to permit the appropriate sign mounting height. Spliced posts are
not permitted on new construction.

Page 9-16 Subarticle 903-3(G), delete the fourth paragraph and add the following:

Do not weld or cut supports in the field except for the saw cutting of steel square tube material
for the frames and cross-braces that may be required for Types D, E, and F signs with two or
more supports.

GALVANIZED HIGH STRENGTH BOLTS, NUTS AND WASHERS:
(2-17-09) (Rev 5-17-11) SP10 R02

Revise the Standard Specifications as follows:
Page 10-126, Subarticle 1072-7(F)(3) Change the AASHTO reference to ASTM B695 Class 55.

Page 10-247, Table 1092-2, Steel Sign Materials, Change High Strength Bolts, Nuts &
Washers ASTM Specifications for Galvanizing to B695 Class 55.

Page 10-259, Subarticle 1094-1(A) Breakaway or Simple Steel Beam Sign Supports, replace
the third paragraph with the following:

Fabricate high strength bolts, nuts, and washers required for breakaway supports from steel in
accordance with ASTM A325 and galvanize in accordance with ASTM B695 Class 55.

Page 10-261, Article 1096-2 Steel Overhead Sign Structures, replace the last sentence with
the following:

The galvanizing shall meet ASTM B695 Class 55 for fasteners and ASTM A123 for other
structural steel.

GALVANIZING:
(8-17-10) SP10 R03

Revise the Standard Specifications as follows:
Page 10-150, Subarticle 1076-1, Galvanizing, add a second paragraph as the follows:

Allow the Engineer to obtain samples of molten zinc directly from the galvanizing vat upon
request.
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AGGREGATE PRODUCTION:
(11-20-01) SP10RO5

Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality
Assurance Program that is in effect at the time of shipment.

No price adjustment is allowed to contractors or producers who use the program. Participation in
the program does not relieve the producer of the responsibility of complying with all
requirements of the 2006 Standard Specifications. Copies of this procedure are available upon
request from the Materials and Test Unit.

CONCRETE BRICK AND BLOCK PRODUCTION:
(11-20-01) SP10R10

Provide concrete brick and block from a producer who uses the current Solid Concrete Masonry
Brick/Unit Quality Control/Quality Assurance Program that is in effect on the date that material
is received on the project.

No price adjustment is allowed to contractors or producers who use the program. Participation in
the program does not relieve the producer of the responsibility of complying with all
requirements of the 2006 Standard Specifications. Copies of this procedure are available upon
request from the Materials and Test Unit.

YOLUMETRIC CONCRETE BATCHING:
(5-18-10) SPI0R13

Revise the 2006 Standard Specifications as follows:
Page 10-19, after Article 1000-12, add the following as a new article:
1000-13 VOLUMETRIC MIXED CONCRETE

Upon written request by the contractor, the Department may approve the use of concrete
proportioned by volume. The volumetric producer must submit and have approved a process
control plan and product quality control plan by the Materials and Tests Unit. If concrete is
proportioned by volume, the other requirements of these specifications with the following
modifications will apply. Unless otherwise approved by the Department, use of concrete
proportioned by volume shall be limited to Class B concrete and a maximum of 30 cubic yards
per unit per day.

(A) Materials

Use materials that meet the requirements for the respective items in the Standard
Specifications except that they will be measured by a calibrated volume-weight
relationship.

Storage facilities for all material shall be designed to permit the Department to make
necessary inspections prior to the batching operations. The facilities shall also permit
identification of approved material at all times, and shall be designed to avoid mixing
with or contaminating by unapproved material. Coarse and fine aggregate shall be
furnished and handled so variations in the moisture content affecting the uniform
consistency of the concrete will be avoided.
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(B)

Moisture content of the coarse and fine aggregate will be made available onsite for the
Engineer’s review for each load. The frequency of moisture testing will be dependent on
certain variables such as weather, season and source; however, moisture tests should be
performed at least once at the beginning of the work day for each source material.
Additional daily moisture tests for the coarse and fine aggregate shall be performed if
requested by the Engineer.

Unused materials should be emptied from hopper daily. Concrete should not be mixed
with materials that have been left in the hopper overnight.

Equipment

Provide volumetric mixers with rating plates indicating that the performance of the mixer
is in accordance with the Volumetric Mixer Manufacturer Bureau or equivalent. Mixers
must comply with ASTM C685. Unless otherwise specified, all mixing operations must
be in strict accordance with the manufacturer’s recommended procedures. Such
procedures shall be provided to the Department for review upon request.

The volumetric mixer shall be capable of carrying sufficient unmixed dry bulk cement,
pozzolan (if required), fine aggregate, coarse aggregate, admixtures and water, in
separate compartments and accurately proportioning the specified mix. Each batching or
mixing unit (or both) shall carry in a prominent place a metal plate or plates on which are
plainly marked the gross volume of the unit in terms of mixed concrete, discharge speed
and the weight-calibrated constant of the machine in terms of a revolution counter or
other output indicator.

The concrete mixing device shall be an auger-type continuous mixer used in conjunction
with volumetric proportioning. The mixer shall produce concrete, uniform in color and
appearance, with homogeneous distribution of the material throughout the mixture.
Mixing time necessary to produce uniform concrete shall be established by the contractor
and shall comply with other requirements of these specifications. Only equipment found
acceptable in every respect and capable of producing uniform results will be permitted.

Each volumetric mixer shall be equipped with an onboard ticketing system that will
electronically produce a record of all material used and their respective weights and the
total volume of concrete placed. Alternate methods of recordation may be used if
approved by the Engineer. Tickets should also identify the following information, at
minimum:

Contractor Name

Contractor Phone Number
NCDOT Project No. and TIP No.
Date

Truck No.

Ticket No.

Time Start/End of Pour

Mix ID & Description (Strength)
Aggregate Moisture Before Mixing
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©

D)

Proportioning Devices

Volume proportioning devices, such as counters, calibrated gate openings or flow meters,
shall be easily accessible for controlling and determining the quantities of the ingredients
discharged. All indicating devices that affect the accuracy of proportioning and mixing
of concrete shall be in full view of and near enough to be read by the operator and
Engineer while concrete is being produced. In operation, the entire measuring and
dispensing mechanism shall produce the specified proportions of each ingredient.

The volumetric mixer shall provide positive control of the flow of water and admixtures
into the mixing chamber. Water flow shall be indicated by a flow meter and be readily
adjustable to provide for slump control and/or minor variations in aggregate moisture.
The mixer shall be capable of continuously circulating or mechanically agitating the
admixtures.

Liquid admixtures shall be dispensed through a controlled, calibrated flow meter. A
positive means to observe the continuous flow of material shall be provided. If an
admixture requires diluting, the admixture shall be diluted and thoroughly mixed prior to
introducing the admixture into the dispenser. When admixtures are diluted, the ratio of
dilution and the mixing shall be approved by and performed in the presence of the
Department.

The volumetric mixer shall be capable of measurement of cement, pozzolan (if required),
liquids and aggregate being introduced into the mix.

Calibration

Volume-weight relationships will be based on calibration. The proportioning devices
shall be calibrated by the contractor prior to the start of each NCDOT job, and
subsequently at intervals recommended by the equipment manufacturer. Calibrations
will be performed in the presence of the Department and subject to approval from the
Department. Calibration of the cement and aggregate proportioning devices shall be
accomplished by weighing (determining the mass of) each component. Calibration of the
admixture and water proportioning devices shall be accomplished by weight (mass) or
volume. Tolerances in proportioning the individual components will be as follows:

TABLE 1000-4
VOLUMETRIC MIXED CONCRETE CALIBRATION
PROPORTION TOLERANCES

Item " Tolerance
Cement, Weight (Mass) percent o+
Fine Aggregate, Weight (Mass) percent +2

Coarse Aggregate, Weight (Mass) percent +2
Admixtures, Weight (Mass) or Volume percent +3

Water, Weight (Mass) or Volume percent 2 Y

Each volumetric mixer must be accompanied at all times by completed calibration
worksheets and they shall be made available to the Department upon request.
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(E) Verification of Yield

Verification of the proportioning devices may be required at any time by the Department.
Verification shall be accomplished by proportioning the rock and sand based on the
cement meter count for each concrete mobile mixer. Once the count (revolutions) for 94
pounds of cement has been determined then delivery of the correct amount of rock and

sand can be verified.

(1)) Uniformity

When concrete is produced, have present during all batching operations a Certified
Concrete Batch Technician. During batching and placement, the sole duty of this
employee is to supervise the production and control of the concrete, perform moisture
tests, adjust mix proportions of aggregates for free moisture, complete and sign approved
delivery tickets, and assure quality control of the batching.

Two samples of sufficient size to make the required tests will be taken after discharge of
approximately 15 and 85 percent of the load. Each of the 2 samples of concrete will be
separately tested for the properties listed in Table 1000-3. Tests will be conducted in
accordance with the test procedures specified in Table 1000-3 or procedures established
by the Materials and Tests Unit. The Engineer may recheck mixer performance at any
time when in his opinion satisfactory mixing is not being accomplished.

PORTLAND CEMENT CONCRETE (Alkali-Silica Reaction):

(2-20-07) SP10R16

Revise the 2006 Standard Specifications as follows:
Article 1024-1(A), replace the 2nd paragraph with the following:

Certain combinations of cement and aggregate exhibit an adverse alkali-silica reaction. The
alkalinity of any cement, expressed as sodium-oxide equivalent, shall not exceed 1.0 percent.
For mix designs that contain non-reactive aggregates and cement with an alkali content less than
0.6%, straight cement or a combination of cement and fly ash, cement and ground granulated
blast furnace slag or cement and microsilica may be used. The pozzolan quantity shall not
exceed the amount shown in Table 1024-1. For mixes that contain cement with an alkali content
between 0.6% and 1.0%, and for mixes that contain a reactive aggregate documented by the
Department, regardless of the alkali content of the cement, use a pozzolan in the amount shown
in Table 1024-1.
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Obtain the list of reactive aggregates documented by the Department
at:http://www.ncdot.org/doh/operations/materials/pdf/quarryasrprob.pdf

Table 1024-1
Pozzolans for Use in Portland Cement Concrete
. Pozolan . HRae

Class F Fly Ash 20% by weight of required cement content, with 1.2
Ibs Class F fly ash per 1b of cement replaced

Ground Granulated Blast Furnace Slag  35%-50% by weight of required cement content
with 1 Ib slag per Ib of cement replaced

Microsilica 4%-8% by weight of required cement content, with
1 Ib microsilica per 1b of cement replaced

WATER FOR CONCRETE:
(10-19-10) SPI0R17

Revise the Standard Specifications for Roads and Structures as follows:
Page 10-63, Article 1024-4, replace article with the following:

1024-4 WATER

Ensure that water used to condition, wash, or as an integral part of materials is clear and free
from injurious amounts of oil, acid, alkali, organic matter, or other deleterious substance. It shall
not be salty or brackish. Water used in the production of concrete or grout shall be from wells or
public water systems which are suitable for drinking and must meet the criteria listed in
Table 1024-1.

Test all water from wells and public water supplies from all out of state locations and in the
following counties: Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, Currituck,
Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, Perquimans, Tyrell,
and Washington unless the Engineer waives the testing requirements. Water from a municipal
water supply in all other NC counties may be accepted by the Engineer without testing.
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TABLE 1024-1
ACCEPTANCE CRITERIA FOR WATER
USED IN THE PRODUCTION OF CONCRETE

Requirement Limit Test Method
Compressive Strength, minimum 90 percent NCDOT Modified /
percent of control at 3 and 7 days P AASHTO T106
Time of set, deviation from From 1:00 hr. earlier NCDOT Modified /
control to 1:30 hr. later AASHTO T131

NCDOT Modified /
L o e _ AASHTOT26
Chloride Ion Content, Max. 250 ppm ASTM D512
. . NCDOT Modified / Standard
Total Solids Content (Residuc), 1000 ppm Methods for Examination of Water
Max.
_ and Wastewater
e . NCDOT Modified /
Resistivity, Min. 0.500 kohm-cm ASTM D1125
NCDOT Modified /
m Sulfate as SO4, Max. B 1500 ppm ~ ASTMDS516
Presence of Sugar None NCDOT Procedure
. . NCDOT Modified /
Dissolved Organic Matter None AASHTO T26

Page 10-65, Article 1026-4, replace article with the following:

1026-4 WATER

All water used for curing concrete shall meet the requirements of Article 1024-4 and
Table 1024-1. Water from wells, streams, ponds, or public water systems may be used.

CULVERT PIPE:
(1-19-10) SP10R32

Revise the Standard Specifications for Roads and Structures as follows:
Page 10-67, Article 1032-1, replace (A), (B), (C), (D), (E) and (F) with the following:

(A)  Coated corrugated metal culvert pipe and pipe arches.

(B)  Coated corrugated metal end sections, coupling band, and other accessories
(C)  Corrugated aluminum alloy structural plate pipe and pipe arches

(D)  Corrugated aluminum alloy end sections, coupling band, and other accessories
(E)  Welded steel pipe
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Page 10-69, Subarticle 1032-3(A)(5) Coating Repair, replace with the following:
Repair shall be in accordance with Section 1076-6 of the Standard Specifications.
Subarticle 1032-3(A)(7) Aluminized Pipe, replace with the following:

Aluminized pipe shall meet all requirements herein, except that the pipe and coupling
bands shall be fabricated from aluminum coated steel sheet meeting the requirements of

AASHTO M274.

Page 10-71, Article 1032-4 Coated Culvert Pipe, replace (A), (1), (2), (3), (4), (B), (C), (D),
(E), (F) and (G) with the following:

(A)  Coatings for Steel Culvert Pipe or Pipe Arch

The below coating requirements apply for steel culvert pipe, pipe arch, end sections, tees,
elbows, and eccentric reducers.

(1)  Steel Culvert pipe shall have an aluminized coating, meeting the requirement of
AASHTO M274

(2)  When shown on the plans or as approved by the Engineer, a polymeric coating

meeting the requirements of AASHTO M246 for Type B coating may be
substituted for aluminized coating.

(B)  Acceptance
Acceptance of coated steel culvert pipe, and its accessories will be based on, but not
limited to, visual inspections, classification requirements, check samples taken from
material delivered to the project, and conformance to the annual Brand Registration.
Page 10-73, Article 1032-5, sixth paragraph, third sentence, remove the word "spelter"
Page 10-74, 1032-7 Vitrified Clay Culvert Pipe, delete section in its entirety.

Page 10-75, Article 1032-8 Welded Steel Pipe, change title to WELDED STEEL PIPE FOR
DRAINAGE

Subarticle 1032-9(B) Plain Concrete Culvert Pipe, delete section in its entirety.

Page 10-77, Article 1032-10 Corrugated Polyethylene Culvert Pipe, change title to
CORRUGATED POLYETHYLENE (HDPE) CULVERT PIPE
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Add the following: Article 1032-11 Polyvinyl Chloride (PVC) Pipe

Polyvinyl Chloride pipe shall conform to AASHTO M 304 or ASTM 949. When rubber
gaskets are to be installed in the pipe joint, the gasket shall be the sole element relied on
to maintain a tight joint. Test pipe joints at the plant hydrostatically using test methods in
ASTM D 3212. Soil tight joints shall be watertight to 13.8 kPa. Watertight joints shall
be watertight to 34.5 kPa unless a higher pressure rating is specified in the plans.

GLASS BEADS:
(7-18-06)(Rev 10-19-10) SP10 R35

Revise the 2006 Standard Specifications as follows:
Page 10-223, 1087-4(A) Composition, add the following as the fourth paragraph:

Glass beads shall have no more than 75 parts per million of arsenic as determined by the United
States Environmental Protection Agency Method 6010B in conjunction with the United States
Environmental Protection Agency Method 3052 modified.

Page 10-223, 1087-4(C) Gradation & Roundness, delete the last paragraph and replace the
second sentence of the first paragraph with the following:

All Drop-On and Intermixed Glass Beads shall be tested in accordance with ASTM D1155.
Page 10-226, 1087-8 Material Certification, add the following below the first sentence:

Glass Beads (for paint, thermoplastic and polyurea) — Type 3 Material Certification for no more
than 75 parts per million of arsenic

ENGINEERING FABRICS:
(7-18-06) (Rev 10-19-10) SP10 R40

Revise the Standard Specifications as follows:

Page 10-99, Delete Section 1056 ENGINEERING FABRICS and replace it with the
following:

SECTION 1056
ENGINEERING FABRICS

1056-1 General

Use engineering fabrics that meet the requirements of Article 4.1 of AASHTO M288 and have
been evaluated by National Transportation Product Evaluation Program (NTPEP). When
required, sew fabrics together in accordance with Article X1.1.4 of AASHTO M288. Provide
sewn seams with seam strengths meeting the required strengths for the engineering fabric type
and class specified.
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Load, transport, unload and store fabrics such that they are kept clean and free of damage.
Label, ship and store fabrics in accordance with Section 7 of AASHTO M288. Fabrics with
defects, flaws, deterioration or damage will be rejected. Do not unwrap fabrics until just before
installation. With the exception of fabrics for temporary silt fences and mechanically stabilized
earth (MSE) wall faces, do not leave fabrics exposed for more than 7 days before covering
fabrics with material.

When required, use pins a minimum of 3/16” in diameter and 18” long with a point at one end
and a head at the other end that will retain a steel washer with a minimum outside diameter of
1.5”. When wire staples are required, provide staples in accordance with Subarticle 1060-8(D)
of the Standard Specifications.

1056-2 Fabric Properties

Provide Type 1 Certified Mill Test Report, Type 2 Typical Certified Mill Test Report or Type 4
Certified Test Report in accordance with Article 106-3 of the Standard Specifications. Furnish
certifications with minimum average roll values (MARV) as defined by ASTM D4439 for all
fabric properties with the exception of elongation. For testing fabrics, a lot is defined as a single
day’s production.
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Provide engineering fabric types and classes in accordance with the contract. Machine direction
(MD) and cross-machine direction (CD) are as defined by ASTM D4439. Use woven or
nonwoven fabrics with properties meeting the requirements of Table 1056-1.

TABLE 1056-1
FABRIC PROPERTY REQUIREMENTS

Property ASTM Requirements (MARVI)
Test Type 1 Type 2 Type 3° Type 4 Type 5°
Method
Typical Shoulder = Under  Temporary Soil Temporary
Application Drains Riprap  Silt Fence  Stabilization MSE Walls
Elongation D4632 >50% >50% <25% <50% <50 %
(MD & CD)
Grab Strength  D4632 90 1bs 205 Ibs 100 Ibs 180 lbs -
(MD & CD)
Tear Strength  D4533 40 Ibs 80 lbs - 70 Ibs ---
(MD & CD)
Puncture D6241 220 1bs 440 1bs --- 370 lbs ---

_ Strength W, o
Wide Width D4595 --- - --- - 2400 Ibs/ft
Tensile (unless
Strength @ required

Ultimate : otherwise in
(MD & CD) the contract)
Permittivity = D4491 0.20sec” 0.20sec” 0.05sec’  0.05 sec” 0.20 sec™

Apparent D4751 #60 #60 #30 #40 #30

Opening Size*
Ultraviolet D4355 50 % 50 % 70 % 50% 50%

Stability

(retained

 strengthy’ o

'MARV does not apply to elongation
’Minimum roll width of 36” required
*Minimum roll width of 13 ft required
*US Sieve No. per AASHTO M92
’After 500 hours of exposure
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PRECAST DRAINAGE STRUCTURES - MACRO-SYNTHETIC FIBERS
(7-15-08)(Rev 11-18-08) SP10 R42

Description

Substitute as an option, macro-synthetic fibers in lieu of 4” x 4” W1.4 x W1.4 welded wire
fabric reinforcement for selected precast concrete products in accordance with the following
requirements.

Materials
Item Section
Portland Cement Concrete 1077-5

(A)  Substitute macro-synthetic fibers only for steel reinforcement with an area of steel of 0.12
in?/ft or less in the following items:

(1)  Precast Drainage Structure units in accordance with the requirements of
Standard Drawing 840.45.

(2)  Precast Manhole 4.0' Riser Sections in accordance with the requirements of
Standard Drawing 840.52.

All other requirements, including reinforcement for these precast concrete items will remain the
same.

(B)  Submittal Submit to the Department for approval by the precast producer and fiber
manufacturer, independently performed test results certifying the macro-synthetic fibers
and the precast concrete products meet the requirements listed herein:

(C) Macro-Synthetic Fibers

(1)  Manufacture from virgin polyolefins (polypropylene and polyethylene) and
comply with ASTM C 1116.4.1.3.

Fibers manufactured from materials other than polyolefins Submit test results
certifying resistance to long-term deterioration when in contact with the moisture
and alkalies present in cement paste and/or the substances present in air-
entraining and chemical admixtures.

(2)  Fiber length - no less than 1-1/2 inch.

(3)  Macro-synthetic fibers - aspect ratio (length divided by the equivalent diameter of
the fiber) between 45 and 150.
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(4)  Macro-synthetic fibers - Minimum tensile strength of 40 ksi when tested in
accordance with ASTM D 3822.

(5)  Macro-synthetic fibers - minimum modulus of elasticity of 400 ksi when tested in
accordance with ASTM D 3822.

(D) Fiber Reinforced Concrete

(1)  Approved structural fibers may be used as a replacement of steel reinforcement in
allowable structures of NCDOT Standards 840.45 and 840.52. The dosage rate,
in pounds of fibers per cubic yard, shall be as per recommended by the fiber
manufacturer to provide a minimum average residual strength (in accordance
with ASTM C 1399) of concrete of no less than that of the concrete with the steel
reinforcement that is being replaced, but no less than 5 lbs. per cubic yard.
Submit the recommendations of the manufacturer that correlate the toughness of
steel-reinforced concrete with that of the recommended dosage rate for the fiber-
reinforced concrete.

(2)  Fiber reinforced concrete - 4.5% air content, + 1.5% tolerance.

(3)  Fiber reinforced concrete - develop a minimum compressive strength 4000 psi in
28 days.

(49)  Workability of the concrete mix - determine in accordance with ASTM C995.
The flow time - not be less than 7 seconds or greater than 25 seconds.

(5)  Assure the fibers are well dispersed and prevent fiber balling during production.
After introduction of all other ingredients, add the plastic concrete and mix the
plastic concrete for at least 4 minutes or for 50 revolutions at standard mixing
speed.

Measurement and Payment

No separate payment will be made for substitution of macro-fiber synthetic reinforcement for the
steel reinforcing. The price bid for the precast units will be full compensation for furnishing and
incorporating the macro-fiber synthetic reinforcement.

QUALIFICATION OF WELDS AND PROCEDURES:

(7-21-09) SP10 R43

Page 10-143, Subarticle 1072-20(D) Qualification of Welds and Procedures, replace the third
sentence of the first paragraph with the following:

For all prequalified field welds, submit Welding Procedure Specifications (WPS) for each joint
configuration for approval at least 30 days prior to performing any welding. In lieu of this, use
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the WPS provided and preapproved by the Department. These preapproved WPS are available
from the Materials and Tests Unit or at:
http.//www.ncdot.org/doh/operations/materials/structural/appr_proc.html. Use non-prequalified
welds only if approved by the Engineer. Submit WPS for all non-prequalified welds to the
Engineer for approval. At no cost to the Department, demonstrate their adequacy in accordance
with the requirements of the Bridge Welding Code.

CHANNELIZING DEVICES (Drums):

7-20-10 SP10 R60

Revise the 2006 Standard Specifications as follows:

Page 10-236, Subarticle 1089-5(A) Drums (1) General, replace the paragraph with the
following:

(1)  General

Provide drums composed of a body, alternating orange and white 4 band pattern of Type
ITI-High Intensity Microprismatic Sheeting and ballasts that have been evaluated by
NTPEP.

The following guidelines will be used during the transition from drums with the standard
5 band engineer’s grade sheeting to the new 4 band configuration.

(a) All new drums purchased after July 20, 2010 shall have the new sheeting and
4 band configuration.

(b) Existing 5 band drums with engineer’s grade sheeting (both new and used devices
in existing inventories) will be allowed for use on all on-going construction projects
until project completion and will also be allowed for use on other projects until a
sunset date has been established.

(c) Intermixing of “old drums” and “new drums” on the same project is acceptable
during the transition.

(d) 4 band drums with engineer’s grade sheeting will not be allowed at anytime.
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Page 10-236, Subarticle 1089-5(A) Drums (3) Retroreflective Stripes, replace the paragraph
with the following:

G)

Retroreflective Bands

Provide a minimum of 4 retroreflective bands- 2 orange and 2 white alternating
horizontal circumferential bands. The top band shall always be orange. Use a 6” to 8”
wide band Type III-High Intensity Microprismatic Retroreflective Sheeting or better that
meets the requirement of Section 1093 for each band. Do not exceed 2” for any non-
reflective spaces between orange and white stripes. Do not splice the retroreflective
sheeting to create the 6-inch band. Apply the retroreflective sheeting directly to the drum
surface. Do not apply the retroreflective sheeting over a pre-existing layer of
retroreflective sheeting. Do not place bands over any protruding corrugations areas. No
damage to the reflective sheeting should result from stacking and unstacking the drums,
or vehicle impact.

Page 10-237, Subarticle 1089-5(B) Skinny-Drums (1) General, replace the paragraph with the
following:

(1)

General

All existing skinny-drums that do not have Type IlI-High Intensity Microprismatic
Sheeting as a minimum will have the same transition requirements as drums as stated
above. All new skinny-drums purchased after July 20, 2010 shall have Type III-High
Intensity Microprismatic Sheeting as the minimum. Type IV and higher grade sheeting is
acceptable for use on both new and used devices.

Provide skinny-drums composed of a body, reflective bands, and ballasts that have been
evaluated by NTPEP.

Page 10-237, Subarticle 1089-5(B) Skinny Drums (3) Retroreflective Stripes, replace the
paragraph with the following:

(€)

Retroreflective Bands

Provide a minimum of 4 retroreflective bands- 2 orange and 2 white alternating
horizontal circumferential bands for each skinny-drum. The top band shall always be
orange. Use a 6” to 8” wide band Type III-High Intensity Microprismatic Retroreflective
Sheeting or better that meets the requirement of Section 1093 for each band. Do not
exceed 2” for any non-reflective spaces between orange and white stripes. Do not splice
the retroreflective sheeting to create the 6-inch band. Apply the retroreflective sheeting
directly to the skinny-drum surface. Do not apply the retroreflective sheeting over a pre-
existing layer of retroreflective sheeting. Do not place bands over any protruding
corrugations areas. No damage to the reflective sheeting should result from stacking and
unstacking the skinny-drums, or vehicle impact.
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TEMPORARY SHORING:
(2-20-07) (Rev. 9-25-07) SP11 R02

Description

Design and construct temporary shoring in accordance with the contract. Temporary shoring
includes standard shoring, temporary mechanically stabilized earth (MSE) walls and non-
anchored temporary shoring. Trench boxes are not considered temporary shoring. “Standard
shoring” refers to standard temporary shoring and standard temporary MSE walls. Notes on
plans may restrict the use of one or both types of standard shoring. Notes on plans may also
require or prohibit temporary MSE walls.

Unless noted otherwise on the plans, temporary shoring is required as shown on the plans and to
maintain traffic. Temporary shoring to maintain traffic is defined as shoring necessary to
provide lateral support to the side of an excavation or embankment parallel to an open travelway
when a theoretical 2:1 (H:V) slope from the bottom of the excavation or embankment intersects
the existing ground line closer than 5 ft from the edge of pavement of the open travelway.

This provision is not applicable to anchored temporary shoring or the installation of pipes, drop
inlets and utilities unless noted otherwise on the plans. Provide all shoring submittals before

beginning work.
Materials

(A)  Certifications, Storage and Handling

Provide Type 7 Contractor’s Certifications in accordance with Article 106-3 of the
Standard Specifications for all shoring materials used with the exception of reinforcing
fabrics and geogrids. Furnish Type 2 Typical Certified Mill Test Reports in accordance
with Article 106-3 of the Standard Specifications for all seam strengths and reinforcing
fabric and geogrid properties. Provide minimum average roll values (MARV) in
accordance with ASTM D4759 for test reports. For testing reinforcing fabric and
geogrids, a lot is defined as a single day’s production.

Load, transport, unload and store shoring materials such that they are kept clean and free
of damage. Identify, store and handle all geogrids and geotextile fabrics in accordance
with ASTM D4873. Geogrids and fabrics with defects, flaws, deterioration or damage
will be rejected. Do not leave fabrics or geogrids uncovered for more than 7 days.

(B)  Shoring Backfill

Use shoring backfill for the construction of all temporary shoring including backfilling
behind non-anchored temporary shoring and in the reinforced zone for temporary MSE
walls. Unless backfilling around culverts, use shoring backfill that meets the
requirements of Class II Type I, Class III, Class V or Class VI select material in
accordance with Section 1016 of the Standard Specifications or AASHTO M145 for soil
classification A-2-4 with a maximum plasticity index (PI) of 6. For backfilling around
culverts, use shoring backfill as defined herein except for A-2-4 soil.
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©

(D)

Non-anchored Temporary Shoring

Use steel shapes, plates and piles that meet the requirements of ASTM A36 and steel
sheet piles that meet the requirements of Article 1084-2 of the Standard Specifications.
Use timber lagging with a minimum allowable bending stress of 1000 psi that meets the
requirements of Article 1082-1 of the Standard Specifications. For standard temporary
shoring, use pile sections and lengths and lagging sizes as shown on the plans.

Temporary MSE Walls

Use welded wire reinforcement forms, facings, mesh and mats that meet the requirements
of AASHTO M55 or M221. Use connector bars and wires for welded wire wall
components and support struts that meet the requirements of AASHTO M32. For
standard temporary MSE walls, use wire gauges, strut sizes and welded wire components
as shown on the plans.

(1)  Geotextile Fabrics

Use geotextile fabrics that meet the requirements of Article 1056-1 of the
Standard Specifications.

(a) Reinforcing Fabric

The reinforcement direction (RD) is defined as the direction perpendicular
to the wall face and the cross-reinforcement direction (CRD) is defined as
the direction parallel to the wall face.

Use woven polyester or polypropylene fabric that meets the following

properties:
Property Test Method Requirement (MARYV)
Wide Width Tensile ASTM D4595 Varies —
Strength @ Ultimate (RD) 200 1b/in min
Wide Width Tensile ASTM DA4595 100 Ib/in min
Strength @ Ultimate (CRD)

Trapezoidal Tear Strength ~ASTM D4533 100 1b min
CBR Puncture Strength  ASTM D6241 600 1b min
UV Resistance after 500 hrs ASTM D4355 70%
Apparent Opening Size ASTM D4751 20 min — 70 max

(AOS), US Sieve
Permittivity ASTM D4491 0.20 sec™

For standard temporary MSE walls (temporary fabric wall) use reinforcing
fabric wide width tensile strengths and lengths in the RD as shown on the
plans.
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(b)  Retention Fabric

Retain shoring backfill at the face of temporary MSE walls with retention
fabric. Use fabric that meets the requirements of Class 3 and the UV
resistance, AOS and permittivity for separation geotextile in accordance
with AASHTO M288.

2 SierraScape Temporary Wall

Use uniaxial (UX) geogrids composed of high-density polyethylene (HDPE)
manufactured by Tensar Earth Technologies. Test geogrids in accordance with
ASTM D6637. Use connection rods manufactured by Tensar Earth Technologies
to transfer the load between the facings and geogrids.

For standard temporary MSE walls (SierraScape temporary wall) use geogrid
types and lengths as shown on the plans.

(3)  Terratrel Temporary Wall

Use ribbed reinforcing steel strips manufactured by The Reinforced Earth
Company that meet the requirements of ASTM A572, Grade 65. Use connector
rods that meet the requirements of AASHTO M31, Grade 60 and hair pin
connectors that meet the requirements of ASTM A1011, Grade 50. Use bolts,
nuts and washers that meet the requirements of AASHTO M164.

For standard temporary MSE walls (Terratrel temporary wall) use ribbed steel
strip size and lengths, rod lengths and diameters, hairpin connectors, bolts, nuts
and washers as shown on the plans.

Embedment

“Embedment” is defined as the depth of shoring below the bottom of the excavation or the grade
in front of the shoring. For cantilever shoring, embedment is the depth of the piling below the
grade in front of the shoring. For temporary MSE walls, embedment is the difference between
the grade elevation in front of the wall and the elevation of the bottom of the reinforced zone.

Portable Concrete Barriers

Provide portable concrete barriers in accordance with the plans and if shoring is located within
the clear zone as defined in the AASHTO Roadside Design Guide. Use NCDOT portable
concrete barriers (PCBs) in accordance with Roadway Standard Drawing No. 1170.01 and
Section 1170 of the Standard Specifications. Use Oregon Tall F-Shape Concrete Barriers in
accordance with detail drawing and special provision obtained from:
http://www.ncdot.org/doh/preconstruct/wztc/DesRes/English/DesResEng.html
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The clear distance is defined as the horizontal distance from the back face of the barrier to the
edge of pavement and the minimum required clear distance is shown on the traffic control plans.
At the Contractor’s option or if the minimum required clear distance is not available, set an
unanchored PCB against the traffic side of the shoring and design shoring for traffic impact or
use the “surcharge case with traffic impact” for the standard temporary shoring. An anchored
PCB or Oregon barrier is required for barriers above and behind temporary MSE walls.

Contractor Designed Shoring

“Contractor designed shoring” is defined as non-anchored temporary shoring or temporary MSE
walls designed by the Contractor. Unless prohibited or required, Contractor designed shoring is
optional. Contractor designed shoring.is required when notes on plans prohibit the use of
standard shoring. Non-anchored Contractor designed shoring is prohibited when notes on plans
require the use of temporary MSE walls and Contractor designed temporary MSE walls are
prohibited when notes on plans prohibit the use of temporary MSE walls.

Before beginning design, survey the shoring location to determine existing elevations and actual
design heights. Submit design calculations and drawings including typical sections for review
and acceptance showing details of the proposed design and construction sequence in accordance
with Article 105-2 of the Standard Specifications. Have shoring designed, detailed and sealed by
a Professional Engineer registered in the State of North Carolina. Submit 3 hard copies of design
calculations and 10 hard copies of drawings and an electronic copy (pdf or jpeg format on CD or
DVD) of both the calculations and drawings.

Design non-anchored temporary shoring in accordance with the AASHTO Guide Design
Specifications for Bridge Temporary Works and temporary MSE walls in accordance with the
AASHTO Allowable Stress Design Standard Specifications for Highway Bridges. Use the
following soil parameters for shoring backfill in the reinforced zone. '

Total Unit Weight = 120 pcf
Friction Angle = 30 degrees
Cohesion = 0 psf

Design temporary shoring in accordance with the in-situ assumed soil parameters shown on the
plans. Design shoring for a 3-year design service life and a traffic surcharge equal to 240 psf.
This surcharge is not applicable for construction traffic. If a construction surcharge will be
present within a horizontal distance equal to the height of the shoring, design the shoring for the
required construction surcharge. If the edge of pavement or a structure to be protected is within
a horizontal distance equal to the height of the shoring, design shoring for a maximum deflection
of 3”. Otherwise, design shoring for a maximum deflection of 6”.

For non-anchored temporary shoring, the top of shoring elevation is defined as the elevation
where the grade intersects the back face of the shoring. For traffic impact, apply 2 kips/ft to the
shoring 1.5 ft above the top of shoring elevation. When designing for traffic impact, extend
shoring at least 32” above the top of shoring elevation. Otherwise, extend shoring at least 6”
above the top of shoring elevation.
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Standard Shoring

Unless notes on plans prohibit the use of one or both types of standard shoring, standard shoring
is optional. Submit a “Standard Temporary MSE Wall Selection Form” for each standard
temporary MSE wall location and a “Standard Temporary Shoring Selection Form” for up to
three standard temporary shoring locations. Submit selection forms at least 14 days before
beginning shoring construction. Obtain standard shoring selection forms from:
http://www.ncdot.org/doh/preconstruct/highway/geotech/formdet/standards.html

(A) Standard Temporary Shoring

Determine the shoring height, traffic impact, groundwater condition and slope or
surcharge case for each standard temporary shoring location. Determine the minimum
required extension, embedment and sheet pile section modulus or H pile section from the
plans for each location.

(B) Standard Temporary MSE Walls

Choose a standard temporary MSE wall from the multiple temporary MSE wall options
shown in the plans. Do not use more than one option per wall location.

Step bottom of reinforced zone in increments equal to vertical reinforcement spacing for
the wall option chosen. Determine the wall height and slope or surcharge case for each
section of standard temporary MSE wall. With the exception of either the first or last
section of wall, use horizontal section lengths in increments equal to the following for the
wall option chosen.

Standard Temporary MSE Wall Increment
Option
Temporary Fabric Wall 9 ftmin (varies)
Hilfiker Temporary Wall 10 ft min (varies)
SierraScape Temporary Wall 18ft—71/4in
Retained Earth Temporary Wall 24 ft
Terratrel Temporary Wall 19 ft—8in

Determine the appropriate facings and/or forms and reinforcement length, spacing,
strength, type, density and/or size from the plans for each wall section.

Construction Methods

When using an anchored PCB, anchor the barrier in accordance with Roadway Standard
Drawing 1170.01 and Section 1170 of the Standard Specifications. Control drainage during
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construction in the vicinity of temporary shoring. Collect and direct run off away from
temporary MSE walls, shoring and shoring backfill.

(A)

Non-anchored Temporary Shoring

Install and interlock sheet piling or install piles as shown on the plans or accepted
submittals with a tolerance of 1/2 inch per foot from vertical. Contact the Engineer if the
design embedment is not achieved. If piles are placed in drilled holes, perform pile
excavation to the required elevations and backfill excavations with concrete and lean
sand grout.

Remove grout as necessary to install timber lagging. Install timber lagging with a
minimum bearing distance of 3” on each pile flange. Backfill voids behind lagging with
shoring backfill.

Perform welding in accordance with the accepted submittals and Article 1072-20 of the
Standard Specifications.

0} Pile Excavation

Excavate a hole with a diameter that will result in at least 3” of clearance around
the entire pile. Use equipment of adequate capacity and capable of drilling
through soil and non-soil including rock, boulders, debris, man-made objects and
any other materials encountered. Blasting is not permitted to advance
excavations. Blasting for core removal is permitted only when approved by the
Engineer. Dispose of drilling spoils in accordance with Section 802 of the
Standard Specifications. Drilling spoils consist of all excavated material
including water removed from excavations by either pumping or drilling tools.

If unstable, caving or sloughing soils are encountered, stabilize excavations with
clean watertight steel casing. Steel casings may be either sectional type or one
continuous corrugated or non-corrugated piece. Provide casings of ample
strength to withstand handling and driving stresses and the pressures imposed by
concrete, earth or backfill. Use steel casings with an outside diameter equal to the
hole size and a minimum wall thickness of 1/4 inch.

Before placing concrete, check the water inflow rate in the excavation after any
pumps have been removed. If the inflow rate is less than 6” per half hour, remove
any water and free fall the concrete into the excavation. Ensure that concrete
flows completely around the pile. If the water inflow rate is greater than 6 per
half hour, propose and obtain approval of the concrete placement procedure
before placing concrete.

Center the pile in the excavation and fill the excavation with Class A concrete in
accordance with Section 1000 of the Standard Specifications except as modified
herein. Provide concrete with a slump of 6 to 8 inches. Use an approved high-
range water reducer to achieve this slump. Place concrete in a continuous manner
to the bottom of shoring or the elevations shown on the accepted submittals. Fill
the remainder of the excavation with a lean sand grout and remove all casings.



202744 (U-3812) 115 Ashe County

(B)

Temporary MSE Walls

The Engineer may require a wall preconstruction meeting to discuss the construction and
inspection of the temporary MSE walls. If required, conduct the meeting with the Site
Superintendent, the Resident or Bridge Maintenance Engineer, the Bridge Construction
Engineer and the Geotechnical Operations Engineer before beginning wall construction.

Perform all necessary clearing and grubbing in accordance with Section 200 of the
Standard Specifications. Excavate as necessary as shown on the plans or accepted
submittals. Notify the Engineer when foundation excavation is complete. Do not place
shoring backfill or first reinforcement layer until obtaining approval of the excavation
depth and foundation material.

If applicable, install foundations located within the reinforced zone in accordance with
the plans or accepted submittals.

Erect and maintain facings and forms as shown on the plans or accepted submittals.
Stagger vertical joints of facings and forms to create a running bond when possible unless
shown otherwise on the plans or accepted submittals.

Place facings and forms as near to vertical as possible with no negative batter. Construct
temporary MSE walls with a vertical and horizontal tolerance of 3” when measured with
a 10 ft straight edge and an overall vertical plumbness (batter) and horizontal alignment
of less than 6”.

Place reinforcement at locations and elevations shown on the plans or accepted submittals
and in slight tension free of kinks, folds, wrinkles or creases. Repair or replace any
damaged reinforcement. Contact the Engineer when existing or future structures such as
foundations, pavements, pipes, inlets or utilities will interfere with reinforcement. To
avoid structures, deflect, skew and modify reinforcement.

Do not splice reinforcement in the reinforcement direction (RD), i.e., parallel to the wall
face. Seams are allowed in the cross-reinforcement direction (CRD). Bond or sew
adjacent reinforcing fabric together or overlap fabric a minimum of 18” with seams
oriented perpendicular to the wall face.

Place shoring backfill in 8 to 10 inch thick lifts and compact in accordance with
Subarticle 235-4(C) of the Standard Specifications. Use only hand operated compaction
equipment within 3 ft of the wall face. Do not damage reinforcement when placing and
compacting shoring backfill. End dumping directly on the reinforcement is not
permitted. Do not operate heavy equipment on reinforcement until it is covered with at
least 10” of shoring backfill. Do not use sheepsfoot, grid rollers or other types of
compaction equipment with feet.

Cover reinforcing and retention fabric with at least 3” of shoring backfill. Place top
reinforcement layer between 4 and 24 inches below top of wall as shown on the plans or
accepted submittals.
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Bench temporary MSE walls into the sides of excavations where applicable. If the top of
wall is within 5 ft of finished grade, remove top form or facing and incorporate the top
reinforcement layer into the fill when placing fill in front of the wall. Temporary MSE
walls remain in place permanently unless required otherwise.

Measurement and Payment

Temporary Shoring will be measured and paid for at the contract unit price per square foot of
exposed face area at locations shown on the plans or required by the Engineer. For temporary
MSE walls, the wall height will be measured as the difference between the top and bottom of
wall and does not include the embedded portions of the wall or any pavement thickness above
the wall. For all other temporary shoring, the shoring height will be measured as the difference
between the top and bottom of shoring elevation. The bottom of shoring elevation is defined as
where the grade intersects the front face of the shoring. The top of shoring elevation is defined
as where the grade intersects the back face of the shoring. No payment will be made for any
extension of shoring above the top of shoring or any embedment below the bottom of shoring.
Such price and payment will be full compensation for furnishing all labor, tools, equipment,
materials and all incidentals necessary to design and install the temporary shoring and complete
the work as described in this provision.

No payment will be made for temporary shoring not shown on the plans or required by the
Engineer including shoring for OSHA reasons or the Contractor’s convenience. No value
engineering proposals will be accepted based solely on revising or eliminating the shoring
locations shown on the plans or the estimated quantities shown in the bid item sheets as a result
of actual field measurements or site conditions.

No additional payment will be made for anchoring PCBs or providing Oregon barriers in lieu of
unanchored PCBs. Additional costs for anchoring PCBs or providing Oregon barriers will be
considered incidental to Temporary Shoring.

Payment will be made under:
Pay Item Pay Unit
Temporary Shoring Square Foot

CHANGEABLE MESSAGE SIGNS:
(1121-06) SP11RI1

Revise the 2006 Standard Specifications as follows:
Page 11-9, Article 1120-3, Replace the 3rd sentence with the following:

Sign operator will adjust flash rate so that no more than two messages will be displayed and be
legible to a driver when approaching the sign at the posted speed.
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WORK ZONE TRAFFIC CONTROL:
(8-16-11) SP11R20

Revise the 2006 Standard Specifications as follows:

Page 11-3, Article 1101-12 Traffic Control Supervision, in addition to the stated requirements,
add the following:

Provide the service of at least one qualified Work Zone Supervisor. The Work Zone Supervisor
shall have the overall responsibility for the proper implementation of the traffic management
plan, as well as ensuring all employees working inside the NCDOT Right of Way have received
the proper training appropriate to the job decisions each individual is required to make.

The work zone supervisor is not required to be on site at all times but must be available to
address concerns of the Engineer. The name and contact information of the work zone
supervisor shall be provided to the Engineer prior to or at the preconstruction conference.

Qualification of Work Zone Supervisors shall be done by an NCDOT approved training agency
or other approved training provider. For a complete listing of these, see the Work Zone Traffic
Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/.

Page 11-13, Article 1150-3 Construction Methods, replace the article with the following:

Provide the service of properly equipped and qualified flaggers (see Roadway Standard
Drawings No. 1150.01) at locations and times for such period as necessary for the control and
protection of vehicular and pedestrian traffic. Anyone who controls traffic is required to be
qualified. Qualification consists of each flagger receiving proper training in the set-up and
techniques of safely and competently performing a flagging operation. Qualification of flaggers
is to be done at an NCDOT approved training agency. For a complete listing of these, see the
Work Zone Traffic Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/.

Prior to beginning work on the project, a Qualification Statement that all flaggers used on the
project have been properly trained through an NCDOT approved training resource shall be
provided to the Engineer.

Flagging operations are not allowed for the convenience of the Contractor’s operations.
However, if safety issues exist (i.e. sight or stopping sight distance), the Engineer may approve
the use of flagging operations. Use flagging methods that comply with the guidelines in the
MUTCD.
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PAVEMENT MARKING LINES:
(11-21-06) (Rev. 08-17-10) SP12RO01

Revise the 2006 Standard Specifications as follows:

Page 12-2, 1205-3(D) Time Limitations for Replacement, add the following at the beginning
of the chart:

Facility Type Marking Type Replacement Deadline
Full-control-of-access =~ multi-lane All markings By the end of each workday's
roadway (4 or more total lanes) and including operation if the lane is opened to
ramps, including Interstates symbols traffic

Page 12-5, 1205-3 (H) Observation Period, delete 1205-3 (H) and replace with the following:

Maintain responsibility for debonding and color of the pavement markings during a 12 month
observation period beginning upon final acceptance of the project as defined under
Article 105-17. Guarantee the markings under the payment and performance bond in accordance
with Article 105-17.

During the 12 month observation period, provide pavement marking material that shows no signs
of failure due to blistering, chipping, bleeding, discoloration, smearing or spreading under heat
or poor adhesion to the pavement materials. Pavement markings that debond due to
snowplowing will not be considered a failed marking. Replace, at no additional expense to the
Department, any pavement markings that do not perform satisfactorily under traffic during the
12 month observation period.

Page 12-8, 1205-4 (C) Application, delete the last two sentences of the second paragraph and
replace with the following:

Produce in place markings with minimum retroreflective values shown below, as obtained with a
LTL 2000 Retroreflectometer or Department approved mobile retroreflectometer.
Retroreflective measurements will be taken within 30 days after final placement of the pavement
marking.

Page 12-9, 1205-4 (D) Observation Period, delete the entire section and replace with the
following:

In addition to the requirements of Subarticle 1205-3(H), maintain responsibility for minimum
retroreflective values for a 30-day period beginning upon the Engineer’s acceptance of all
markings on the project. Guarantee retroreflective values of the markings during the 30-day
period under the payment and performance bond in accordance with Article 105-17.
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Page 12-9, 1205-5 (B) Application, delete the second sentence of the fourth paragraph and
replace with the following:

Produce in place markings with minimum retroreflective values shown below, as obtained with a
LTL 2000 Retroreflectometer or Department approved mobile retroreflectometer.
Retroreflective measurements will be taken within 30 days after final placement of the pavement

marking.

Page 12-10, 1205-5 (C) Observation Period, delete this entire section and replace with the
following:

Maintain responsibility for minimum retroreflective values for a 30-day period beginning upon
satisfactory final placement of all markings on the project. Guarantee retroreflective values of
the markings during the 30-day period under the payment and performance bond in accordance
with Article 105-17.

Page 12-14, Article 1205-9, Maintenance, delete Article 1205-9 and replace with the following:

Replace pavement markings that prematurely deteriorate, fail to adhere to the pavement, lack
reflectorization, or are otherwise unsatisfactory during the life of the project or during the
12 month observation period as determined by the Engineer at no cost to the Department.

Upon notification from the Engineer, winterize the project by placing an initial or additional
application of paint pavement marking lines in accordance with Article 1205-8. Payment for
Paint Pavement Marking Lines required to winterize the project will be made in accordance with
Article 1205-10 except that no payment will be made on resurfacing projects where paving is
completed more than 30 days prior to the written notification by the Department that
winterization is required.

Page 12-14, Article 1205-10, Measurement and Payment, add the following after the first
sentence of the first paragraph:

In addition, Paint Pavement Marking Lines will be paid per linear foot for each 15 mil
application placed in accordance with Subarticle 1205-8(C).

EXCAVATION, TRENCHING, PIPE LAYING, & BACKFILLING FOR UTILITIES:
(2-17-09) SP15 R01

Revise the 2006 Standard Specifications as follows:

Page 15-5, Article 1505-4 Repair of Pavements, Sidewalks and Driveways, first paragraph,
add at the end of the first sentence

in accordance with Section 848.
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Page 15-6, Article 1505-6 Measurement and Payment,
Second paragraph,
Delete (5) Repair of Sidewalks and Driveways in its entirety.
Add as the eighth paragraph:

__" Concrete Sidewalk and __" Concrete Driveways will be measured and paid for in
accordance with Article 848-4.



