

County : Transylvania

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
<b>ROADWAY ITEMS</b>						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0043000000-N	226	GRADING	Lump Sum	L.S.	
0003	0050000000-E	226	SUPPLEMENTARY CLEARING & GRUB-BING	1 ACR		
0004	0057000000-E	226	UNDERCUT EXCAVATION	220 CY		
0005	0195000000-E	265	SELECT GRANULAR MATERIAL	100 CY		
0006	0196000000-E	270	GEOTEXTILE FOR SOIL STABILIZATION	800 SY		
0007	0318000000-E	300	FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES	10 TON		
0008	0320000000-E	300	FOUNDATION CONDITIONING GEOTEXTILE	30 SY		
0009	0343000000-E	310	15" SIDE DRAIN PIPE	68 LF		
0010	0995000000-E	340	PIPE REMOVAL	41 LF		
0011	1099500000-E	505	SHALLOW UNDERCUT	70 CY		
0012	1099700000-E	505	CLASS IV SUBGRADE STABILIZATION	125 TON		
0013	1220000000-E	545	INCIDENTAL STONE BASE	20 TON		
0014	1491000000-E	610	ASPHALT CONC BASE COURSE, TYPE B25.0C	170 TON		
0015	1525000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE SF9.5A	160 TON		
0016	1575000000-E	620	ASPHALT BINDER FOR PLANT MIX	20 TON		
0017	2022000000-E	815	SUBDRAIN EXCAVATION	22.4 CY		
0018	2033000000-E	815	SUBDRAIN FINE AGGREGATE	16.8 CY		

County : Transylvania

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0019	2044000000-E	815	6" PERFORATED SUBDRAIN PIPE	100	LF	
0020	2070000000-N	815	SUBDRAIN PIPE OUTLET	1	EA	
0021	2077000000-E	815	6" OUTLET PIPE	6	LF	
0022	3628000000-E	876	RIP RAP, CLASS I	10	TON	
0023	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	450	SY	
0024	4400000000-E	1110	WORK ZONE SIGNS (STATIONARY)	469	SF	
0025	4410000000-E	1110	WORK ZONE SIGNS (BARRICADE MOUNTED)	141	SF	
0026	4430000000-N	1130	DRUMS	6	EA	
0027	4445000000-E	1145	BARRICADES (TYPE III)	96	LF	
0028	6000000000-E	1605	TEMPORARY SILT FENCE	455	LF	
0029	6006000000-E	1610	STONE FOR EROSION CONTROL, CLASS A	225	TON	
0030	6009000000-E	1610	STONE FOR EROSION CONTROL, CLASS B	50	TON	
0031	6012000000-E	1610	SEDIMENT CONTROL STONE	160	TON	
0032	6015000000-E	1615	TEMPORARY MULCHING	1	ACR	
0033	6018000000-E	1620	SEED FOR TEMPORARY SEEDING	50	LB	
0034	6021000000-E	1620	FERTILIZER FOR TEMPORARY SEEDING	1.25	TON	
0035	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200	LF	
0036	6029000000-E	SP	SAFETY FENCE	400	LF	
0037	6030000000-E	1630	SILT EXCAVATION	100	CY	

County : Transylvania

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
003E	6036000000-E	1631	MATTING FOR EROSION CONTROL	2,500 SY		
003E	6037000000-E	SP	COIR FIBER MAT	50 SY		
004C	6042000000-E	1632	1/4" HARDWARE CLOTH	270 LF		
0041	6070000000-N	1639	SPECIAL STILLING BASINS	4 EA		
004Z	6071010000-E	SP	WATTLE	55 LF		
004Z	6071020000-E	SP	POLYACRYLAMIDE (PAM)	15 LB		
0044	6071030000-E	1640	COIR FIBER BAFFLE	25 LF		
004E	6071050000-E	SP	*** SKIMMER (1-1/2")	1 EA		
004E	6084000000-E	1660	SEEDING & MULCHING	1 ACR		
0047	6087000000-E	1660	MOWING	0.5 ACR		
004E	6090000000-E	1661	SEED FOR REPAIR SEEDING	50 LB		
004E	6093000000-E	1661	FERTILIZER FOR REPAIR SEEDING	0.25 TON		
005C	6096000000-E	1662	SEED FOR SUPPLEMENTAL SEEDING	50 LB		
0051	6108000000-E	1665	FERTILIZER TOPDRESSING	0.75 TON		
0052	6111000000-E	SP	IMPERVIOUS DIKE	75 LF		
005Z	6114500000-N	1667	SPECIALIZED HAND MOWING	10 MHR		
0054	6117000000-N	SP	RESPONSE FOR EROSION CONTROL	18 EA		
005E	6120000000-E	SP	CULVERT DIVERSION CHANNEL	450 CY		
005E	6123000000-E	1670	REFORESTATION	0.1 ACR		

County : Transylvania

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
<b>CULVERT ITEMS</b>						
0057	8035000000-N	402	REMOVAL OF EXISTING STRUCTURE AT STATION ***** (11 + 70.24-L-)	Lump Sum	L.S.	
005E	8126000000-N	414	CULVERT EXCAVATION, STA ***** (11 + 70.24-L-)	Lump Sum	L.S.	
005E	8133000000-E	414	FOUNDATION CONDITIONING MATERIAL, BOX CULVERT	55 TON		
006C	8196000000-E	420	CLASS A CONCRETE (CULVERT)	84.5 CY		
0061	8245000000-E	425	REINFORCING STEEL (CULVERT)	12,172 LB		
0817/Feb02/Q20686.55/D262253910000/E61			<b>Total Amount Of Bid For Entire Project :</b>			

**Contract No.**     **C202785**

**County (ies):**   **Transylvania**

ACCEPTED BY THE  
DEPARTMENT OF TRANSPORTATION

---

**Contract Officer**

---

**Date**

**Execution of Contract and Bonds  
Approved as to Form:**

---

**Attorney General**