



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

April 13, 2012

Addendum No. 2

RE: Contract ID C202991

WBS # 17BP.10.P.3

Mecklenburg County

Bridge #44, 48, 120, 136, 202, 205, 245, 312, 323,
349, 355, 356, 358 and 359 Over I-77

April 17, 2012 Letting

To Whom It May Concern:

Reference is made to the plans and proposal furnished to you on this project.

The following revision has been made to the plans:

Sheet No. 2 has been revised to reflect the below noted pay item change. Please void Sheet No. 2 in your plans and staple the revised Sheet No. 2 thereto.

On Page No. 1 of the item sheets the following pay item has been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
10-4422000000-N-1120	Portable Changeable Message Sign(Short Term)	4 DAY	DELETED
10-4420000000-N-1120	Portable Changeable Message Sign	NEW ITEM	4 EA

The Contractor's bid must be based on these revised pay items. The contract will be prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE
Contract Officer

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900
FAX: 919-250-4119
WEBSITE: WWW.NCDOT.ORG

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

RAG/jag

Attachments

cc: Mr. Jon Nance, PE
Mr. Ron Hancock, PE
Mr. B. S. Moose, PE
Ms. D. M. Barbour, PE
Mr. J. V. Barbour, PE
Ms. Penny Higgins
Ms. Lori Strickland
Project File (2)

Mr. R.E. Davenport, PE
Ms. Natalie Roskam, PE
Mr. G.R. Perfetti, PE
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Marsha Sample
Ms. Jaci Kincaid