Approximate quantities only. Unclassified excavation, borrow excavation, fine grading, clearing and grubbing, and removal of existing pavement will be paid for at the lump sum price for "Grading".

PROJ. REFERENCE NO.	SHEET NO.
W-5016 / R-5519	X-1A

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

CROSS-SECTION SUMMARY

EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

Station -L-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station -L-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station -L-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station -L-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station -L-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Station -L-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
11+00.00	0	0	37+50.00	37	37	64+00.00	57	34	90+50.00	62	31	117+00.00	35	24	143+50.00	59	26
11+50.00	34	11	38+00.00	31	35	64+50.00	64	28	91+00.00	58	30	117+50.00	41	23	144+00.00	52	33
12+00.00	40	5	38+50.00	46	28	65+00.00	82	27	91+50.00	52	26	118+00.00	52	22	144+50.00	51	33
12+50.00	84	24	39+00.00	49	29	65+50.00	125	38	92+00.00	54	23	118+50.00	60	25	145+00.00	52	49
13+00.00	123	21	39+50.00	46	26	66+00.00	156	37	92+50.00	89	26	119+00.00	63	35	145+50.00	52	53
13+50.00	104	24	40+00.00	46	28	66+50.00	114	31	93+00.00	116	27	119+50.00	59	33	146+00.00	41	38
14+00.00	82	37	40+50.00	40	30	67+00.00	64	35	93+50.00	93	26	120+00.00	51	31	146+50.00	35	33
14+50.00	72	27	41+00.00	59	36	67+50.00	47	34	94+00.00	65	29	120+50.00	47	30	147+00.00	38	31
15+00.00	52	28	41+50.00	70	36	68+00.00	38	28	94+50.00	43	32	121+00.00	46	31	147+50.00	32	31
15+50.00	37	29	42+00.00	58	29	68+50.00	44	20	95+00.00	40	30	121+50.00	43	34	148+00.00	31	33
16+00.00	34	23	42+50.00	50	36	69+00.00	46	20	95+50.00	41	27	122+00.00	42	38	148+50.00	32	34
16+50.00	30	26	43+00.00	49	37	69+50.00	45	23	96+00.00	45	29	122+50.00	46	40	149+00.00	29	34
17+00.00	27	36	43+50.00	51	39	70+00.00	49	21	96+50.00	56	36	123+00.00	44	42	149+50.00	28	35
17+50.00	25	26	44+00.00	50	41	70+50.00	46	20	97+00.00	45	43	123+50.00	43	43	150+00.00	38	37
18+00.00	27	25	44+50.00	54	41	71+00.00	43	21	97+50.00	30	43	124+00.00	43	42	150+50.00	45	38
18+50.00	26	26	45+00.00	55	41	71+50.00	43	23	98+00.00	35	40	124+50.00	39	42	151+00.00	40	38
19+00.00	33	28	45+50.00	56	40	72+00.00	48	15	98+50.00	35	38	125+00.00	36	42	151+50.00	37	37
19+50.00	38	38	46+00.00	70	40	72+50.00	43	20	99+00.00	29	35	125+50.00	36	43	152+00.00	40	29
20+00.00	32	35	46+50.00	61	31	73+00.00	31	32	99+50.00	30	30	126+00.00	44	41	152+50.00	37	28
20+50.00	30	37	47+00.00	46	32	73+50.00	28	32	100+00.00	33	30	126+50.00	51	38	153+00.00	34	33
21+00.00	27	28	47+50.00	52	41	74+00.00	26	32	100+50.00	33	33	127+00.00	45	36	153+50.00	48	18
21+50.00	24	24	48+00.00	54	37	74+50.00	26	29	101+00.00	33	34	127+50.00	42	34	154+00.00	56	10
22+00.00	25	36	48+50.00	53	27	75+00.00	24	26	101+50.00	33	36	128+00.00	49	32	154+50.00	51	11
22+50.00	25	42	49+00.00	57	28	75+50.00	23	28	102+00.00	33	42	128+50.00	54	32	155+00.00	37	17
23+00.00	25	31	49+50.00	59	35	76+00.00	25	30	102+50.00	33	44	129+00.00	54	32	155+50.00	24	30
23+50.00	27	28	50+00.00	54	35	76+50.00	24	28	103+00.00	33	32	129+50.00	54	35	156+00.00	27	32
24+00.00	29	42	50+50.00	49	30	77+00.00	25	28	103+50.00	30	25	130+00.00	53	38	156+50.00	30	31
24+50.00	31	44	51+00.00	48	30	77+50.00	33	25	104+00.00	25	30	130+50.00	50	38	157+00.00	38	25
25+00.00	32	43	51+50.00	45	30	78+00.00	36	23	104+50.00	24	32	131+00.00	44	36	157+50.00	38	25
25+50.00	34	40	52+00.00	39	24	78+50.00	34	21	105+00.00	25	34	131+50.00	49	38	158+00.00	31	30
26+00.00	35	37	52+50.00	42	31	79+00.00	40	18	105+50.00	28	33	132+00.00	51	34	158+50.00	30	28
26+50.00	32	25	53+00.00	47	31	79+50.00	51	20	106+00.00	28	32	132+50.00	48	35	159+00.00	30	27
27+00.00	39	25	53+50.00	45	21	80+00.00	65	20	106+50.00	28	31	133+00.00	50	40	159+50.00	35	19
27+50.00	54	36	54+00.00	44	19	80+50.00	75	17	107+00.00	31	29	133+50.00	53	27	160+00.00	36	18
28+00.00	52	38	54+50.00	50	25	81+00.00	71	15	107+50.00	26	29	134+00.00	49	24	160+50.00	29	24
28+50.00	47	40	55+00.00	55	36	81+50.00	58	16	108+00.00	26	28	134+50.00	54	27	161+00.00	27	29
29+00.00	51	43	55+50.00	49	52	82+00.00	46	20	108+50.00	35	26	135+00.00	59	27	161+50.00	25	32
29+50.00	47	45	56+00.00	43	55	82+50.00	39	24	109+00.00	36	27	135+50.00	51	28	162+00.00	24	32
30+00.00	50	55	56+50.00	32	46	83+00.00	37	26	109+50.00	37	29	136+00.00	48	28	162+50.00	25	33
30+50.00	46	58	57+00.00	24	47	83+50.00	37	28	110+00.00	38	31	136+50.00	42	29	163+00.00	25	33
31+00.00	36	48	57+50.00	22	50	84+00.00	36	31	110+50.00	33	31	137+00.00	34	29	163+50.00	25	33
31+50.00	35	48	58+00.00	20	54	84+50.00	35	31	111+00.00	28	27	137+50.00	31	31	164+00.00	26	31
32+00.00	34	46	58+50.00	20	52	85+00.00	32	33	111+50.00	36	15	138+00.00	31	31	164+50.00	25	30
32+50.00	38	42	59+00.00	20	47	85+50.00	38	26	112+00.00	36	15	138+50.00	35	26	165+00.00	27	28
33+00.00	47	40	59+50.00	18	49	86+00.00	49	12	112+50.00	29	23	139+00.00	41	21	165+50.00	31	26
33+50.00	52	38	60+00.00	20	53	86+50.00	41	16	113+00.00	31	23	139+50.00	44	12	166+00.00	33	27
34+00.00	49	39	60+50.00	24	55	87+00.00	30	29	113+50.00	32	23	140+00.00	48	6	166+50.00	32	27
34+50.00	46	40	61+00.00	20	51	87+50.00	33	28	114+00.00	32	25	140+50.00	60	9	167+00.00	31	28
35+00.00	47	39	61+50.00	15	41	88+00.00	35	26	114+50.00	31	27	141+00.00	62	13	167+50.00	31	29
35+50.00	55	38	62+00.00	15	43	88+50.00	37	28	115+00.00	29	30	141+50.00	54	22	168+00.00	35	23
36+00.00	59	21	62+50.00	16	47	89+00.00	39	31	115+50.00	24	32	142+00.00	53	30	168+50.00	37	24
36+50.00	57	16	63+00.00	20	44	89+50.00	38	33	116+00.00	26	30	142+50.00	52	31	169+00.00	36	29
37+00.00	52	32	63+50.00	41	40	90+00.00	48	33	116+50.00	32	30	143+00.00	58	24	169+50.00	36	27

PROJ. REFERENCE NO.	SHEET NO.
W-5016 / R-5519	X-1B

Approximate quantities only. Unclassified excavation, borrow excavation, fine grading, clearing and grubbing, and removal of existing pavement will be paid for at the lump sum price for "Grading".

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

CROSS-SECTION SUMMARY

EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

Station -L-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
170+00.00	38	27
170+50.00	38	28
171+00.00	40	29
171+50.00	45	28
172+00.00	50	27
172+50.00	53	25
173+00.00	53	26
173+50.00	53	25
174+00.00	57	23
174+50.00	55	23
175+00.00	62	24
175+50.00	79	20
176+00.00	89	21
176+50.00	100	27
177+00.00	90	27
177+50.00	71	22
178+00.00	72	20
178+50.00	71	21
179+00.00	73	25
179+50.00	83	28
180+00.00	96	29
180+50.00	106	26
181+00.00	100	24
181+50.00	91	31
182+00.00	91	33
182+50.00	94	29
183+00.00	93	26
183+50.00	69	26
184+00.00	35	29
184+50.00	26	32
185+00.00	35	31
185+50.00	39	30
186+00.00	37	31
186+50.00	40	30
187+00.00	36	29
187+50.00	29	23
188+00.00	17	12
188+50.00	48	5

Station -L1-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
20+52.99	54	36
21+00.00	59	39
22+00.00	110	200
22+19.90	24	56
23+00.00	171	166
-L1-		
24+00.00	274	111
25+00.00	184	61
26+00.00	100	49
27+00.00	107	53
27+28.45	49	11
28+00.00	134	32
29+00.00	175	41
30+00.00	143	7
31+00.00	74	16
32+00.00	41	14
33+00.00	34	8
34+00.00	47	9
35+00.00	24	7
35+60.75	12	8
38+00.00	53	72
38+60.75	9	24
39+00.00	8	20
40+00.00	12	56
41+00.00	2	54
41+72.28	7	57
42+00.00	5	28
43+00.00	38	62
44+00.00	60	153
45+00.00	36	225
46+00.00	10	205
46+50.00	7	96

Station -L1-	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+00.00	0	0
11+00.00	4	6
12+00.00	5	15
13+00.00	3	18
14+00.00	3	22
15+00.00	65	28
16+00.00	119	45
17+00.00	108	72
18+00.00	104	88
19+00.00	100	95
20+00.00	87	82

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-1

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75

123 118

0.020 0.020 12.19

3% 4% 4%

9.03' 8.60

15+00.00

0.020 0.020 12.94

4% 4%

119.55 8.92

14+00.00

0.020 0.020 12.78

4%

13+00.00

0.020 0.020 12.42

4% 4%

9.25

12+00.00

0.020 0.020 12.69

4% 4%

119.45

11+00.00

0.020 0.020 12.95

10+00.00

-11-

9/23/
C:\Projects\Contract Data\W-5016.001-DOC_sp1.dgn
5 MAY 09 15:31
Z:\Projects\Contract Projects\NE 46 & I-95 LebanonChurchRd\Contract Data\W-5016.001-DOC_sp1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-2

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75

123 118 113

S.S. 118.84

3% 4% 117.82

0.020 0.020

(2031')

4% 3% S.S. 118.03

115.91

20+00.00

S.S. 118.84

3% 4% 118.20

0.020 0.020

(2066')

4% 3% 116.53

19+00.00

S.S. 9.85

3% 4% 118.29'

0.020 0.020

(2003')

3% 4% 117.36

18+00.00

S.S. 21.46

3% 4% 118.41'

0.020 0.020

(2021')

4% 117.80

17+00.00

S.S. 87.62'

3% 4% 118.71'

0.020 0.020

(2050')

4% 118.29

16+00.00

-L//-

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75

9.23...

...ct Data w-5016_D01-DOC_rpl.dgn

...Plotted: ... by ...rerwick ...Desktop ...D:\Current Projects\NE 46 & I-95\LebanonChurchRd\Contract Data w-5016_D01-DOC_rpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-3

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75

123 / 118 / 113

0.040 0.040

4:1 3:1

115.63

S.S. 115.43

114.43

22+19.90

0.032 0.032

6:1 2:1

S.S. 87X81 3.5:1

113.67

113.27

22+00.00

0.020 0.010

4:1 4:1

7.95

S.S. 117.74

116.35

21+00.00

0.020 0.020

4:1 4:1

117.89

S.S. 117.89

116.55

20+52.99

-L1-

C:\Main Civil Projects\Settings\Settings\Desktop\Current Projects\NC 46 & 1-95\Lebanon Church Rd\Contract Data\W-5016_DD1-DDC_rpl.dgn
jennifer.smith [DELAWARE\jsmith]
8/2/2021 8:39:30 AM

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-4



C:\Mail 2015 *.dgn
Date and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\Contract Data\W-5016_001-DOC_xpl.dgn
Environmental\sfenwick
DICAU 4810

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-5



-41-

8/23/2023
C:\MAP Projects\
Site Data = PID# 0038
Design Data = ADT 2020 = 3,800 * K = 9.0 % D = 60 % T = 2.0 % V = 45 MPH
Plotted: 23-AUG-2023 08:30
C:\Users\asfenwick.lbaserver\Desktop\Current Projects\NF 46 & I-95\LebanonChurchRd\Contract Data\w-5016_DD1-DDC_xp1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-6

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75

138 133 128

S.S. 34.63

3% 4%

133.1

0.030 0.030

134.11

4% 3%

S.S. 133.70

33.52

38+00.00

138 133 128

4%

130.86

0.020 0.020

132.17

4% 5%

S.S. 133.20

130.78

35+60.75

137 133 128

4%

130.5

0.020 0.020

131.19

4%

130.50

35+00.00

133 128

3% 4%

129.01

0.020 0.020

130.38

4% 5%

S.S. 132.69

129.36

34+00.00

133 128 123

4%

127.17

0.020 0.020

129.20

4%

127.83

33+00.00

-11-

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75

25-MAR-2010 13:07
C:\Documents and Settings\sfenwick\Desktop\Current Projects\NC 46 & I-95\LebanonChurchRd\Contract Data\W-5016_001-000_...p1.dgn
$USER
$DIL_VERSION 8.05.02 (180)

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-7



8/23/99
M:\Projects\PDP\Lebanon Church Rd\Current Projects\46 & 95 LebanonChurchRd\Contract Data\W-5016_001-DOC_sht.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-8

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 45 70 75

143 138 133 128 123 138 133 128 123 138 133 128 123 138 133 128

0.020 0.020

135.12

3%

4%

46 + 00.00

0.020 0.020

S.S. 97.15

3%

3%

135.20

127.79

45 + 00.00

0.020 0.020

4%

3%

133.89

128.39

129.24

44 + 00.00

S.S. 99.26

0.020 0.020

SS 132.21

4%

3%

132.40

130.22

43 + 00.00

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 45 70 75

Microstation Version 8.9.3 (Build 1) Serial Number: 1000-0000-0000-0000 Licensed to: Kimley-Horn and Associates, Inc.
Created by: Kimley-Horn and Associates, Inc.

Data: w-5016_D01-DOC_rpl.dgn Path: C:\Users\jfenwick\Desktop-D\Current Projects\NC 48 & I-95\LebanonChurchRd\Contract Data\w-5016_D01-DOC_rpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-9



Plot Date: 8/23/2019 Plot By: Lewis Stefanick Desktop Is Current Projects\NC 16 & I-85\LebanonChurchRd\Contract Data\w-5016_001-000_xpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-10



8/23/2019
C:\Users\jsfenwick\Desktop\Current Projects\NC 46 & I-95\LebanonChurchRd\Contract Data\W-5016_001-000_xpl.dgn
jsfenwick
C:\Users\jsfenwick\Desktop\Current Projects\NC 46 & I-95\LebanonChurchRd\Contract Data\W-5016_001-000_xpl.dgn

0 2,5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-11

S.S. 123.46

2.5%

5%

119.68

0.047

0.047

24.5%

13+50.00

S.S. 123.38

3%

3%

119.36

0.060

0.060

24.5%

3% S.S. 120.14

13+00.00

S.S. 120.722

3%

3%

9.05

0.060

0.060

24.5%

3% S.S. 120.60

12+50.00

0.060

0.060

24.5%

3% S.S. 12.33

3%

3%

118.73

12+00.00

S.S. 120.198

3%

3%

118.412

0.030

0.030

24.5%

11+50.00

-4-

8/23/2012 4:25:25 PM
C:\Documents and Settings\sfenwick.Desktop\D:\Current Projects\NC 46 & I-95\LebanonChurchRd\Contract Data\R-5519_D01-00C_xpll.dgn
sfenwick

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-12



26 MAR 2012 11:21
Z:\Projects and Settings\sferwick.DESKTOP\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC-xl1.dgn
sferwick
Documents and Settings
DILAND 1.18.10



6-MAR-2012 11:22
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DDC_xpl.dgn
$$$$ICONFIG$$$$ 24.10

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-14

S.S. 118.966
3%
3%
8.10
0.020
0.020
3%
3%
S.S. 118.71
117.20
20+00.00

S.S. 118.980
3%
3%
8.10
0.020
0.020
3%
3%
S.S. 118.44
117.31
19+50.00

S.S. 119.382
3%
3%
118.190
0.020
0.020
3%
3%
S.S. 119.15
117.43
19+00.00

S.S. 119.526
3%
3%
118.230
0.020
0.020
3%
3%
S.S. 119.31
117.54
18+50.00

8/23/19

C:\Users\tfarwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC_xpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-15



8/23/19
Date: May 2021 11:12
File: C:\Users\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DDC_xpl.dgn
User: sfenwick

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-16



26-MAR-2012 11:23
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-ODC_xpl.dgn
Bentley PowerGeotech CONNECT Edition
8.23/99

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-17

S.S. 121.220
3.0% 3.0%
0.020 0.020
122.40
120.260
26+00.00
S.S. 121.670
3.0% 3.0%
120.260

S.S. 120.989
3.0% 3.0%
0.020 0.020
122.15
119.970
25+50.00
S.S. 121.091
3.0% 3.0%
119.970

S.S. 120.430
3.0% 5.0%
0.020 0.020
124.91
119.730
25+00.00
S.S. 120.635
3.0% 3.0%
119.730

S.S. 120.154
3.0% 5.0%
0.020 0.020
120.75
119.570
24+50.00
S.S. 120.334
3.0% 3.0%
119.570

—L—

8.23.5.5

26-MAR-2015 14:27
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn
sfenwick
$I DICAD218190

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-18

S.S. 22.496
3%/ 3%
121.070

0.020 0.006

123.27

S.S. 22.442
3%/ 3%
121.530

28+00.00

S.S. 122.253
3%/ 3%
121.040

0.020 0.013

123.17

S.S. 23.079
3%/ 3%
21.165

27+50.00

S.S. 121.845
3%/ 3%
120.840

0.020 0.020

122.84

S.S. 22.732
3%/ 3%
120.840

27+00.00

S.S. 121.575
3%/ 3%
120.450

0.020 0.020

122.59

S.S. 121.88
3%/ 3%
120.450

26+50.00

—L—

8/23/99

J:\Man-hrs\2003 Settings\sterwick\Desktop\D\Current Projects\NC 46 & 1-95\Lebanon Church Rd\SR1200NH_D01-DOC_rpl.dgn
sterwick
01-Dec-2003 12:48:40



8/23/99
26 MAY 2042 11:25
C:\Documents and Settings\jstarnwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DDC_rpl.dgn
Level: DICAD_2430

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-20

8/23/96

S.S. 122.948

3.0% 3.0%

121.24

122.490

0.040 0.040

124.03

3.0% 3.0%

S.S. 122.80

120.73

32 + 00.00

S.S. 22.27

3.0% 3.0%

122.06 122.9

0.040 0.040

123.89

3.0% 3.0%

S.S. 122.85

120.51

31 + 50.00

S.S. 122.14

3.0% 3.0%

120.88

0.040 0.040

125.86

3.0% 3.0%

S.S. 122.86

120.24

31 + 00.00

S.S. 122.53

3.0% 3.0%

120.60

0.040 0.040

123.71

3.0% 3.0%

S.S. 122.50

9.97

30 + 50.00

—L—

26 MAR 2012 14:24
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn
sfenwick
DIC 2401390

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-21



8/23/24
C:\Documents and Settings\slenwick\Desktop\D.Current Projects\NC 46 & [-95\LebanonChurchRd\SR1200NH_D01-DOC_1.dgn
8/23/2024 12:14:40 PM
slenwick
Default

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-22

8/23/95



C:\Documents and Settings\stanwick\Desktop\Current Projects\MC 46 & I-95\LebanonChurchRd\SR1200NH_D01-00C_xpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-23

S.S. 124.02

3%

3%

122.30

0.020

0.020

24"

3%

5%

122.15

S.S. 124.25

38+00.00

S.S. 123.85

3%

3%

122.30

0.020

0.020

24"

3%

5%

122.15

S.S. 123.89

37+50.00

S.S. 123.83

3%

3%

122.30

0.020

0.020

24"

3%

5%

122.15

S.S. 123.82

37+00.00

S.S. 124.07

3%

3%

122.30

0.020

0.020

24"

3%

5%

122.00

S.S. 124.18

36+50.00

8/23/04

I:\95\LebanonChurchRd\SR1200NH_001-DOC_...pl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-24

S.S. 124.53

3.0% 3.0%

122.30

0.020 0.020

125.08

S.S. 124.067

3.0% 3.0%

122.360

40+00.00

S.S. 24.65

3.0% 3.0%

122.30

0.020 0.020

124.97

S.S. 124.59

3.0% 3.0%

122.690

39+50.00

S.S. 124.529

3.0% 3.0%

122.63

0.020 0.020

124.91

S.S. 124.140

3.0% 3.0%

122.630

39+00.00

S.S. 124.37

3.0% 3.0%

122.47

0.020 0.020

124.88

S.S. 124.28

3.0% 3.0%

122.5

38+50.00

-L-

8/23/2021
k:\MAH_2\L1_h25_Survey\Stormwtr Design\Desktop Documents\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NWH_L001-DOC_xpl.dgn
User:mhall
Date/Time: 8/23/2021 8:25:40 AM

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-25

S.S. 125.20

22.84

0.020 0.020

42+00.00

S.S. 124.774

23.060

S.S. 125.04

22.57

0.020 0.020

41+50.00

S.S. 124.818

23.020

S.S. 124.74

22.40

0.020 0.020

41+00.00

S.S. 24.839

21.79

S.S. 124.6

22.30

0.020 0.020

40+50.00

S.S. 124.420

22.930

8/23/06
C:\Documents and Settings\tlenwick\Desktop\D_Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn



8:23:09 AM
C:\Documents and Settings\sfornick\Desktop\D:\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-00C_xp1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-27

S.S. 126.97

3%

3:1

124.98

0.060

0.060

12.00

S.S. 126.96

3%

3:1

124.19

46+00.00

S.S. 126.62

3%

3:1

124.71

0.060

0.060

26.76

S.S. 26.6

3%

3:1

123.96

45+50.00

S.S. 26.35

3%

3:1

124.44

0.060

0.060

26.56

S.S. 126.274

3%

3:1

123.80

45+00.00

S.S. 126.07

3%

3:1

124.18

0.048

0.048

26.34

S.S. 126.398

3%

3:1

123.696

44+50.00

8/23/04

H_001-000_xpl.dgn

C:\Documents and Settings\slerwick\Desktop\Current Projects\NC 46 & I-95\LebanonChurchRd\SR12000NH_001-000_xpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-28



8/23/96

26 MAR 2014 4:26
C:\Users\sfenwick\Desktop\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DDC_xpl.dgn
sfenwick
DILLARD

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-29



25 MAY 2012 11:26
C:\Documents and Settings\sferwick.Desktop\D:\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC_xpl.dgn
sferwick
DGN: 1.0 (USLANG)

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-30

S.S. 129.850

3% 3:1 0.020 0.020 3%

128.310 S.S. 128.230

52 + 00.00

S.S. 129.375

3% 3:1 0.020 0.020 3%

127.950 S.S. 127.914

51 + 50.00

S.S. 128.885

3% 3:1 0.020 0.020 3%

127.570 S.S. 127.569

51 + 00.00

S.S. 128.988

3% 3:1 0.020 0.020 3% 3:1 S.S. 128.86

127.190 127.190

50 + 50.00

9:23:26 PM
26 MAR 2014 14:26
C:\Users\jwilliams\Desktop\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC_xpl.dgn
Plotted By: JWILLIAMS

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-31

8/23/99



Mar 29, 2000 12:26
Plotted by: sfenwick
C:\Program Files\Bentley\MicroStation\sfenwick_desktop_0\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_rp1.dgn



8/23/2021
26 MAR 2021 11:27
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn
Default

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-33

8/23/99

S.S. 134.030
3.0%
3.0%
133.558

0.038
0.038
138.07

3.0%
S.S. 133.990

58+50.00

S.S. 133.092
3.0%
3.0%
132.790

0.050
0.050
135.46

3.0%
S.S. 33.695

58+00.00

S.S. 132.735
3.0%
3.0%
132.240

0.050
0.050
134.97

3.0%
S.S. 33.120

57+50.00

S.S. 32.713
3.0%
3.0%
31.800

0.050
0.050
134.47

3.0%
S.S. 132.57

57+00.00

—L—

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75

145 140 135 130 125

C:\MAI Post Inc.\
Plotted: 8/23/99 by Sullivan Sfarnick Desktop D:\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xp1.dgn
Levels: Elements | DIC
Active Z Depth: 0.00000000
Active Angle: 0.00000000

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-34

8/23/99

61+00.00

0.020 0.020

3%

3%

139.63

S.S. 137.380

S.S. 136.763

60+50.00

0.020 0.020

3%

3%

3%

139.03

S.S. 136.661

136.22

60+00.00

0.020 0.018

3%

3%

3%

136.26

S.S. 135.923

134.83

59+50.00

0.020 0.000

3%

3%

3%

137.49

S.S. 135.214

S.S. 134.928

59+00.00

S.S. 134.303

0.020 0.019

3%

3%

3%

136.73

134.450

S.S. 134.372

-4-

C:\Documents and Settings\jstefanick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_rpl.dgn
26 Mar 99 12:17
jstefanick
Roadway Design

0 2,5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-35

8/23/99



C:\MicroStation SE\WorkSpace\projects\default\sferwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xp1.dgn
sferwick
Plotted: 23-AUG-1999 08:30

0 2,5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-36

S.S. 151.698

3% 3%

149.450

0.030 0.030

150.7T

S.S. 152.747

3% 3%

148.420

65 + 00.00

S.S. 149.326

3% 3%

148.780

0.030 0.030

148.0T

S.S. 148.787

3% 3%

145.750

64 + 50.00

S.S. 145.689

3% 3%

144.650

0.030 0.030

145.8T

S.S. 147.223

3% 3%

143.620

64 + 00.00

S.S. 145.900

3% 3%

141.34

0.030 0.030

144.2T

S.S. 147.223

3% 3%

141.870

63 + 50.00

8/23/18

I:\Documents and Settings\sferwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-00C_xpl.dgn

8/24/2018 11:28:28 AM

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-37

8/23/99



26-MAR-2002 14:28
User:[Documents and Settings\sfenwick.Desktop]D:\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn
1DKA200:[DOCUMENTS AND SETTINGS.SFENWICK.DESKTOP.CURRENT PROJECTS.NC 46 & I-95.LEBANONCHURCHRD]SR1200NH_D01-DOC_XPL.DGN;1

8/23/99



C:\MAI\Projects\Bond Sub\Stenwick Desktop\D.Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH.D01-DOC_rpl.dgn
8/23/99 11:05:08 AM
Bentley Systems, Inc. MicroStation SE

0 2,5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-39

8/23/99

S.S. 169.44
3% 3%
168.68
0.030 0.030
69.32
S.S. 168.918
3% 3%
168.640
71+50.00

S.S. 69.41
3% 3%
67.94
0.030 0.030
68.32
S.S. 168.845
3% 3%
168.440
71+00.00

S.S. 68.42
3% 3%
167.20
0.030 0.030
69.24
S.S. 168.794
3% 3%
167.860
70+50.00

S.S. 67.66
3% 3%
166.46
0.030 0.030
68.44
S.S. 168.375
3% 3%
167.053
70+00.00

S.S. 66.94
3% 3%
165.72
0.011 0.011
67.09
S.S. 167.915
3% 3%
165.868
69+50.00

-L-

I-95\LebanonChurchRd\SR1200NH_D01-DOC_xp1.dgn
26 MAY 2000 11:28
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xp1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-40



8/23/99

C:\MAI\Projects\Lebanon\ChurchRd\SR1200NH_001-00C_-pl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-41

S.S. 167.913
3%/3%
3%
166.760

0.020
169.04

0.020

S.S. 167.497
3%/3%
166.760

75+50.00

S.S. 167.901
3%/3%
3%
166.870

0.020
169.15

0.020

S.S. 167.426
3%/3%
166.870

75+00.00

S.S. 168.203
3%/3%
3%
167.00

0.020
169.27

0.020

S.S. 167.462
3%/4%
167.00

74+50.00

S.S. 168.303
3%/3%
3%
167.40

0.020
169.37

0.020

S.S. 167.566
3%/4%
167.40

74+00.00

8/23/99
I:\Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn
5 MAY 2002 11:19
Default
$$USER$$
Microstation J
C:\Documents and Settings\dallinbisferwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn

8/23/99


S.S. 167.198
5%
3%
0.020
0.020
168.36
66.00
78+00.00
S.S. 167.390
5%
3%
66.00
S.S. 67.606
5%
3%
0.020
0.020
168.50
166.240
77+50.00
S.S. 167.768
5%
3%
66.240
S.S. 167.568
5%
3%
0.020
0.020
168.57
166.350
77+00.00
S.S. 166.890
5%
3%
166.350
S.S. 167.598
5%
3%
0.020
0.020
168.63
166.480
76+50.00
S.S. 67.05
5%
3%
166.480
S.S. 167.630
5%
3%
0.020
0.020
168.88
166.640
76+00.00
S.S. 167.332
5%
3%
166.640

I:\Mu...\...\...\

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-43

8/23/99

S.S. 165.473

3% 3% 0.020 0.020 3% 3%

165.90

163.690

80 + 50.00

S.S. 166.220

163.690

S.S. 66.492

3% 3% 0.020 0.020 3% 3%

166.66

164.410

80 + 00.00

S.S. 166.581

164.410

S.S. 167.102

3% 3% 0.020 0.020 3% 3%

167.28

65.000

79 + 50.00

S.S. 166.676

65.000

S.S. 167.176

3% 3% 0.020 0.020 3% 3%

167.19

165.530

79 + 00.00

S.S. 66.821

165.530

S.S. 167.363

3% 3% 0.020 0.020 3% 3%

168.12

165.870

78 + 50.00

S.S. 66.808

165.870

Bentley Systems, Inc. Haestad Methods SolidTrap (tm) Current Project is NC 46 & I-95 LebanonChurchRd\SR1200NH_D01-DOC_-rp1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-44

8/23/99

S.S. 162.870
3.0% 3.0%
0.020 0.020
161.10
160.820
82 + 50.00
S.S. 160.866
3.0%
160.820

S.S. 163.460
3.0% 3.0%
0.020 0.020
163.85
16.370
82 + 00.00
S.S. 162.04
3.0%
16.370

S.S. 164.085
3.0% 3.0%
0.020 0.020
164.25
62.10
81 + 50.00
S.S. 163.440
3.0% 3.0%
62.10

S.S. 164.442
3.0% 3.0%
0.020 0.020
163.05
62.880
81 + 00.00
S.S. 165.080
3.0% 3.0%
162.880

-4-

C:\MA...\...dgn
Sterwick Desktop D:\Current Projects\NC 46 & I-95 Lebanon Church Rd\SR1200NH_D01-DOC_-p1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-45

S.S. 160.869

3%

3%

0.020

0.020

161.48

3%

S.S. 59.06

59.200

85+00.00

S.S. 161.385

3%

3%

0.020

0.020

161.74

3%

159.460

S.S. 59.012

84+50.00

S.S. 16.746

3%

3%

0.020

0.020

162.01

3%

159.730

S.S. 59.333

84+00.00

S.S. 16.996

3%

3%

0.020

0.020

62.28

3%

60.000

S.S. 59.717

83+50.00

S.S. 162.424

3%

3%

0.020

0.020

162.69

3%

160.370

S.S. 160.135

83+00.00

-L-

8/23/2016

26-MAR-2018 11:30
C:\Documents and Settings\jfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC_rpt.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-46

8/23/99

S.S. 161.005
3/4" 3:1 3:1
0.020 0.020
161.63
159.410
159.410
S.S. 159.65
87 + 00.00

S.S. 160.546
3/4" 3:1 3:1
0.020 0.020
161.40
159.20
159.20
S.S. 59.60
86 + 50.00

S.S. 160.771
3/4" 3:1 3:1
0.020 0.020
161.22
158.940
158.940
S.S. 160.14
86 + 00.00

S.S. 160.333
3/4" 3:1 3:1
0.020 0.020
161.28
159.000
159.000
S.S. 160.522
85 + 50.00

-4-

...rp1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-47

8/23/99

S.S. 164.410
3%
3:1
0.032
0.032
S.S. 163.61
3%
3:1
162.655
61.92
89+00.00

S.S. 163.489
3%
3:1
0.020
0.013
S.S. 162.7
3%
3:1
16.880
61.36
88+50.00

S.S. 162.478
3%
3:1
0.020
0.005
S.S. 161.16
3%
3:1
160.730
160.39
88+00.00

S.S. 6.633
3%
3:1
0.020
0.020
S.S. 160.63
3%
3:1
159.940
159.940
87+50.00

PLOTTED: 8/23/99 8:10 AM BY: Steinwick
C:\Documents and Settings\steinwick\Desktop\Current Projects\NC 46 & I 95\Lebanon\churchRd\SR1200NH_D01-DOC_xpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-48

8/23/99

S.S. 161.627

3% 3:1

159.650

0.060

0.060

162.17

3% 3:1

S.S. 162.10

160.81

91+00.00

S.S. 163.049

3% 3:1

160.780

0.060

0.060

163.46

3% 3:1

S.S. 163.29

161.36

90+50.00

S.S. 163.926

3% 3:1

161.920

0.060

0.060

164.12

3% 3:1

S.S. 163.82

161.92

90+00.00

S.S. 164.316

3% 3:1

162.732

0.051

0.051

164.21

3% 3:1

S.S. 163.83

162.48

89+50.00

-L-

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75

175 170 165 160 155

26-Mar-2002 16:31 | Settings: sferwick | Desktop: D:\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn

0 2,5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-49

8/23/99

S.S. 161.327

3%

3%

0.031

0.031

S.S. 157.

156.569

155.90

93+00.00

S.S. 161.754

3%

3%

0.050

0.050

S.S. 157.91

156.766

157.13

92+50.00

S.S. 160.183

3%

3%

0.060

0.060

S.S. 59.6

157.420

158.36

92+00.00

S.S. 160.819

3%

3%

0.060

0.060

S.S. 60.63

158.320

159.59

91+50.00

-L-

C:\MAI\Prof_Sht\Plotted by: Sherwick on Desktop\D:\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn
Documents and Settings

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-50

S.S. 155.674
3%
3%
0.020
0.020
S.S. 153.96
3%
3%
54.400
53.51
95+50.00

S.S. 156.327
3%
3%
0.020
0.020
S.S. 154.50
3%
3%
154.860
153.60
95+00.00

S.S. 156.290
3%
3%
0.020
0.020
S.S. 155.13
3%
3%
155.330
154.25
94+50.00

S.S. 158.467
3%
3%
0.020
0.007
S.S. 55.49
3%
3%
155.730
154.90
94+00.00

S.S. 159.968
3%
3%
0.020
0.012
S.S. 156.34
3%
3%
156.250
155.55
93+50.00

8/23/94

26 MAR 2012 11:31
Z:\DOT\Projects\Proj_Data\W5016\sterwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_rpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-51

S.S. 154.657
3%
3:1
153.600
0.020
0.020
S.S. 153.67
3%
3:1
152.89
97 + 50.00

S.S. 154.813
3%
3:1
153.690
0.020
0.020
S.S. 153.8
3%
3:1
53.07
97 + 00.00

S.S. 156.245
3%
3:1
153.770
0.020
0.020
S.S. 153.45
3%
3:1
153.00
96 + 50.00

S.S. 156.138
3%
3:1
153.940
0.020
0.020
S.S. 153.59
3%
3:1
153.42
96 + 00.00

9/23/98

I:\Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-52

S.S. 154.573

3% 3%

153.270

0.020 0.020

S.S. 154.501

3% 3%

153.270

99 + 50.00

S.S. 154.21

3% 3%

153.17

0.020 0.020

S.S. 154.07

3% 3%

153.17

99 + 00.00

S.S. 154.26

3% 3%

153.09

0.020 0.020

S.S. 153.98

3% 3%

153.09

98 + 50.00

S.S. 154.22

3% 3%

153.00

0.020 0.020

S.S. 154.62

3% 3%

152.80

98 + 00.00

-L-

8/23/99
Plot Date: 8/23/99 Plot Time: 10:38:51 User Name: Default
Design Unit: 0, DGN File: C:\Desktop\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC_xpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-53



8/23/9

C:\Microstation\Projects\NL 46 & 195\Lebanon Church Rd\SR1200NH_D01_DUK_...pl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-54

S.S. 155.164
3.0% 5.0%
154.386

0.056 0.056
157.08

S.S. 156.784
3.0% 3.0%
156.237

103+50.00

S.S. 154.020
3.0%

0.038 0.038
156.93

S.S. 156.759
3.0% 3.0%
155.390

103+00.00

S.S. 153.725
3.0%

0.020 0.019
156.36

S.S. 155.475
3.0% 3.0%
154.674

102+50.00

S.S. 153.377
3.0%

0.020 0.000
156.15

S.S. 155.115
3.0% 3.0%
154.238

102+00.00

-4-

8/23/99

29-Mar-2002 11:32
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_rpl.dgn
Microstation SE (4.00.21.80)

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-55

S.S. 157.623
3%
5%
156.770

0.060

0.060

S.S. 158.923
3½%
5%
158.730

105+50.00

S.S. 156.777
3%
5%
156.60

0.060

0.060

S.S. 158.379
3½%
5%
158.060

105+00.00

S.S. 156.188
3%
5%
155.500

0.060

0.060

S.S. 157.518
3½%
5%
157.160

104+50.00

S.S. 155.406
3%
5%
154.920

0.060

0.060

S.S. 157.123
3½%
5%
156.880

104+00.00

8/23/95
D:\Documents and Settings\sfenwick.desktop\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xp1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-56



8/23/99

C:\MAP\DGN\I95-DOC_xp1.dgn
Tuesday, 08/31/1999 11:33
Users: sfenwick
Attachments: I95-DOC_xp1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-57

8.23.00

S.S. 65.96

3% 3%

0.020 0.020

3% 3% S.S. 163.95

163.84

166.7

63.84

109 + 50.00

S.S. 164.88

3% 3%

0.020 0.020

3% 3% S.S. 163.39

163.060

65.29

62.99

109 + 00.00

S.S. 163.89

3% 3%

0.020 0.020

3% 3% S.S. 163.02

162.20

62.39

62.28

108 + 50.00

S.S. 162.86

3% 3%

0.020 0.020

3% 3% S.S. 162.63

161.44

163.53

61.45

108 + 00.00

-4-

26 Mar 2019 11:53
S:\Documents and Settings\sfenwick\Desktop\D Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-58

S.S. 169.61

3%/ 3%

167.99

0.020 0.020

S.S. 169.15

3%/ 3%

167.99

111 + 50.00

S.S. 168.82

3%/ 3%

167.31

0.020 0.020

S.S. 168.08

3%/ 3%

167.31

111 + 00.00

S.S. 168.06

3%/ 3%

166.31

0.020 0.020

S.S. 166.64

3%/ 3%

166.31

110 + 50.00

S.S. 167.06

3%/ 3%

165.08

0.020 0.020

S.S. 165.10

3%/ 3%

166.07

110 + 00.00

-L-

Plot Date: 8/23/04
File Name: C:\Documents and Settings\sterwick\Desktop\Current Projects\NC 45 & I 95\Lebanon Church Rd\SR1200NH_D01_DOC_xpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-59

S.S. 68.47

3.0% 3.0%

0.020 0.020

S.S. 166.99

3.0% 3.0%

66.68 166.68

113 + 50.00

S.S. 68.87

3.0% 3.0%

0.020 0.020

S.S. 167.44

3.0% 3.0%

167.16 67.6

113 + 00.00

S.S. 169.37

3.0% 3.0%

0.020 0.020

S.S. 168.01

3.0% 3.0%

167.74 167.74

112 + 50.00

S.S. 169.52

3.0% 3.0%

0.020 0.020

S.S. 168.50

3.0% 3.0%

168.06 168.06

112 + 00.00

26 MAR 2012 11:35
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn
8/23/93

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-60

S.S. 167.53

3.5% 3.5%

166.25

0.003 0.020

168.31

S.S. 166.326

3.5% 3.5%

166.090

115+50.00

S.S. 167.93

3.5% 3.5%

166.32

0.015 0.020

168.46

S.S. 166.51

3.5% 3.5%

166.25

115+00.00

S.S. 168.111

3.5% 3.5%

166.32

0.020 0.020

168.54

S.S. 166.62

3.5% 3.5%

166.32

114+50.00

S.S. 168.28

3.5% 3.5%

166.44

0.020 0.020

168.68

S.S. 166.71

3.5% 3.5%

166.44

114+00.00

-L-

8/23/99

I:\Projects\2002\02-0248\Design\Roadway\Sheets\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DDC_xpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-61

8/23/99



C:\Microstation\Projects\Projects\Projects

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-62

S.S. 63.56
3%
3%
161.96
0.032
0.032
6338
S.S. 163.19
3%
3%
160.950
119 + 50.00

S.S. 164.82
3%
3%
162.30
0.050
0.050
6438
S.S. 64.226
3%
3%
16.747
119 + 00.00

S.S. 165.88
3%
3%
163.20
0.060
0.060
6630
S.S. 165.7
3%
3%
162.520
118 + 50.00

S.S. 166.93
3%
3%
164.5
0.060
0.060
6627
S.S. 165.528
3%
3%
163.470
118 + 00.00

8/23/99

26 MAR 2002 11:37
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-D0C_xp1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-63

8/23/99

S.S. 160.32
158.320
0.020
0.020
161.20
S.S. 159.216
158.320
121 + 50.00

S.S. 161.30
158.790
0.020
0.020
161.05
S.S. 159.790
158.790
121 + 00.00

S.S. 16.62
159.694
0.006
0.020
161.72
S.S. 160.710
159.440
120 + 50.00

S.S. 162.50
160.821
0.013
0.020
162.50
S.S. 161.832
160.230
120 + 00.00
-L-

3:1 3:1

26-MAY-2012 11:38
C:\Documents and Settings\sfenwick\Desktop\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC.xpl.dgn
$$USER: SFENWICK
$$DATE: 26-MAY-2012 11:38



8/23/99
M:\...\Roadway Settings sfermick Desktop D:\Current Projects\NC 46 & I 95-Lebanon\JurchRd\SR1200NH_D01-DOC_<p1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-65

S.S. 56.96

3%

3%

155.350

0.020

0.020

5752

3%

S.S. 155.216

125 + 50.00

S.S. 57.40

3%

3%

155.600

0.020

0.020

5748

3%

S.S. 55.538

125 + 00.00

S.S. 157.9

3%

3%

155.880

0.020

0.020

5842

S.S. 156.029

3%

155.880

124 + 50.00

S.S. 158.45

3%

3%

156.240

0.020

0.020

5847

S.S. 156.650

3½%

3%

156.240

124 + 00.00

8/23/99

H_001-00C_..xpl.dgn

Document Set ID: 1138838
Version: 1 Type: Plan
Filed and Recorded
Date: 26-MAR-2020 08:45:49
Project: 0046-00195-00
Transportation Services Group



8/23/96

26 MAR 2002 11:40
C:\Documents and Settings\fenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn
Plan Sheets.pdf DIC 2241390



8/23/99
...\NH_D01-D01_xpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-68

8/23/99

S.S. 158.70
3%
3%
156.510
0.020
158.40
0.020
S.S. 157.805
3%
3%
156.510
131 + 50.00

S.S. 157.98
3%
3%
155.960
0.020
158.47
0.020
S.S. 157.292
3%
3%
155.960
131 + 00.00

S.S. 158.23
3%
3%
155.800
0.020
157.98
0.020
S.S. 157.525
3%
3%
155.800
130 + 50.00

S.S. 158.07
3%
3%
155.680
0.020
157.90
0.020
S.S. 157.573
3%
3%
155.680
130 + 00.00

-L-

Plot Date: 8/23/99 14:48
Plotted By: sfenwick
Design File: D:\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xp1.dgn
DGN: SR1200NH_D01-DOC_xp1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-69

8/23/94

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75

170 165 160 155 150

S.S. 59.71

3%/ 3%

157.220

0.020 0.020

159.29

S.S. 158.992

3%/ 3%

157.220

133+50.00

S.S. 159.56

3%/ 3%

156.970

0.020 0.020

159.08

S.S. 158.421

3%/ 3%

156.970

133+00.00

S.S. 159.41

3%/ 3%

156.850

0.020 0.020

158.85

S.S. 158.334

3%/ 3%

156.850

132+50.00

S.S. 159.41

3%/ 3%

156.460

0.020 0.020

158.37

S.S. 58.209

3%/ 3%

156.460

132+00.00

26-MAR-2002 11:41 1DUA0:[documents.pdot]sattlingsferwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC_rpl.dgn
1DUA0:[documents.pdot]sattlingsferwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC_rpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-70

S.S. 6.80
3%/ 3%
158.880
0.020
0.020
160.99
135+50.00
S.S. 60.181
3%/ 3%
158.880

S.S. 161.7
3%/ 3%
158.180
0.020
0.020
160.60
135+00.00
S.S. 159.826
3%/ 3%
158.180

S.S. 161.41
3%/ 3%
158.020
0.020
0.020
160.21
134+50.00
S.S. 159.356
3%/ 3%
158.020

S.S. 159.76
3%/ 3%
157.450
0.020
0.020
159.65
134+00.00
S.S. 159.027
3%/ 3%
157.450

8/23/24
D:\MAY\Projects\Lebanon Church Rd\Design\Roadway\Plan Sheets\Lebanon Church Rd 46 & 195 Current Projects\SR1200NH_D01-DOC_rpl.dgn



25 MAR 2021 11:42
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn
PLOTTED BY: Scott Fenwick



8/23/99
20-MAR-01 11:49
S:\Documents and Settings\sterwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC_xpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-73

S.S. 166.046

3%

3:1

0.013

0.020

S.S. 164.033

3%

3:1

163.042

165.19

162.90

141 + 50.00

S.S. 165.314

3%

3:1

0.006

0.020

S.S. 163.665

3%

3:1

162.88

164.63

162.350

141 + 00.00

S.S. 165.591

3%

3:1

0.025

0.025

S.S. 163.699

3%

3:1

162.75

164.19

161.849

140 + 50.00

S.S. 164.335

3%

3:1

0.043

0.043

S.S. 163.581

3%

3:1

163.50

163.88

163.366

140 + 00.00

Plotted: 16-MAR-2023 15:41
By: Matthew.Sprinkle
I:\Documents and Settings\msprinkle\Desktop\D Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC_rpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-74

S.S. 168.062

3.4% 3.4%

0.020 0.020

167.33

65.0

143 + 50.00

S.S. 166.077

3.4% 3.4%

65.0

S.S. 167.480

3.4% 3.4%

0.020 0.020

166.79

164.560

143 + 00.00

S.S. 165.559

3.4% 3.4%

164.560

S.S. 67.25

3.4% 3.4%

0.020 0.020

166.23

164.080

142 + 50.00

S.S. 164.844

3.4% 3.4%

164.080

S.S. 166.855

3.4% 3.4%

0.020 0.020

165.16

163.570

142 + 00.00

S.S. 164.287

3.4% 3.4%

163.570

-L-

8/23/95

06 MAR 2012 11:44
C:\Documents and Settings\sferwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_rpl.dgn
sferwick
DLC 8.1 (08.01.01.00)



8/23/99
24 Mar 2012 11:44
I:\Projects\Roadway Projects\stenwick\Desktop-10\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-000_rpt.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-76

S.S. 168.181
3%
3%
0.020
0.020
163.81
167.530
147+50.00
S.S. 168.929
3%
3%
167.530

S.S. 168.299
3%
3%
0.020
0.020
163.60
167.320
147+00.00
S.S. 168.801
3%
3%
167.320

S.S. 168.195
3%
3%
0.020
0.020
163.35
167.070
146+50.00
S.S. 168.75
3%
3%
167.070

S.S. 66.854
3%
3%
0.020
0.020
163.08
166.780
146+00.00
S.S. 168.226
3%
3%
166.780

8/23/04
I-95\LebanonChurchRd\SR1200NH_001-DOC_xpl.dgn
Fri Mar 26 09:19:45 2004
D:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC_xpl.dgn
sfenwick
DIC2481940

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-77

S.S. 168.635
3%
5%
168.210
0.020
0.020
S.S. 169.841
3%
5%
168.210
149+50.00

S.S. 168.385
3%
5%
168.020
0.020
0.020
S.S. 69.589
3%
5%
168.020
149+00.00

S.S. 168.497
3%
5%
167.860
0.020
0.020
S.S. 169.186
3%
5%
167.860
148+50.00

S.S. 168.397
3%
5%
167.700
0.020
0.020
S.S. 169.079
3%
5%
167.700
148+00.00

-L-

8/23/04
01-00C_xpl.dgn
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-00C_xpl.dgn
16-MAR-2012 14:45
sfenwick

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-78

8/23/99

S.S. 170.129
3%/ 3%
169.420

0.020 0.020

TH.10

S.S. 170.892
3%/ 3%
170.140

151 + 50.00

S.S. 169.578
3%/ 3%
169.130

0.020 0.013

TH.39

S.S. 170.543
3%/ 3%
169.720

151 + 00.00

S.S. 169.578
3%/ 3%
169.130

0.020 0.006

TH.06

S.S. 170.177
3%/ 3%
169.031

150 + 50.00

S.S. 169.578
3%/ 3%
169.130

0.020 0.020

TH.14

S.S. 169.927
3%/ 3%
168.460

150 + 00.00

Microstation J=\p00\sys\mdlapps\geopak.ucf
Default Configuration
DLC 10.00.00.00
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC_...pl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-79

S.S. 171.789
3% 3%
170.270

0.020 0.020

172.55

S.S. 172.33
3% 3%
170.990

153 + 50.00

S.S. 171.159
3% 3%
170.160

0.020 0.020

172.44

S.S. 171.074
3% 3%
170.880

153 + 00.00

S.S. 170.901
3% 3%
170.000

0.020 0.020

172.29

S.S. 170.843
3% 3%
170.730

152 + 50.00

S.S. 170.803
3% 3%
169.740

0.020 0.020

172.02

S.S. 171.238
3% 3%
170.460

152 + 00.00

-L-

8/23/96
H:\DOT-DOC-10H_001-00DH_D01-1200NH_D01\SR1200NH_D01-00DH_D01.dgn
24 MAY 2012 11:45
C:\Documents and Settings\sfenwick\Desktop\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-00DH_D01.dgn
Level Name: DEFAULT

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-80



8/23/99

I:\DOC_Uploads_and_Submittals\fenwick\Desktop D Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_pl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-81

8/23/99

S.S. 172.238
3%
3%
170.390
0.020
0.020
172.61
S.S. 171.01
3%
3%
170.390
157 + 50.00

S.S. 172.571
3%
3%
170.570
0.020
0.020
172.85
S.S. 171.24
3%
3%
170.570
157 + 00.00

S.S. 172.229
3%
3%
170.710
0.020
0.020
172.99
S.S. 171.37
3%
3%
170.710
156 + 50.00

S.S. 172.151
3%
3%
170.790
0.020
0.020
173.07
S.S. 171.378
3%
3%
170.790
156 + 00.00

-4-

C:\MAI\projects\...\SR1200NH_001-DOC...xpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-82

8/23/94



Plotted: 24 MAY 1995 11:34
C:\Documents and Settings\desktop D\Current Projects NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC.xpl.dgn

PROJ. REFERENCE NO.	SHEET NO.
W-5016 / R-5519	X-83

0 2.5 5

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75

185 180 175 170

S.S. 170.838
3%/3%
170.244

0.004 0.020
172.07

S.S. 170.591
3%/3%
169.80

162+00.00

S.S. 170.345
3%/3%
170.128

0.015 0.020
172.13

S.S. 170.792
3%/3%
170.030

161+50.00

S.S. 171.282
3%/3%
170.100

0.020 0.020
172.19

S.S. 170.955
3%/3%
170.100

161+00.00

S.S. 171.218
3%/3%
170.060

0.020 0.020
172.21

S.S. 170.961
3%/3%
170.060

160+50.00

8/23/99

C:\MAI Projects\46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xp1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-84

8/23/99

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75

185 180 175 170 165

S.S. 170.468
3%/3%
170.480

0.030 0.030

170.450

S.S. 170.338
3%/3%
169.450

164+00.00

S.S. 170.428
3%/3%
170.440

0.030 0.030

170.410

S.S. 170.308
3%/3%
169.410

163+50.00

S.S. 170.388
3%/3%
170.400

0.030 0.030

170.370

S.S. 170.278
3%/3%
169.370

163+00.00

S.S. 170.348
3%/3%
170.360

0.023 0.023

170.337

S.S. 170.254
3%/3%
169.337

162+50.00

Mar... Jan... 2:46 ... D:\Current Projects\NE 46 & I-95\Lebanon Church Rd\SR1200NH_D01-DOC_rpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-85

S.S. 170.111
3%/ 3:1
168.477

0.017

0.020
(170.47)

S.S. 168.707
3%/ 3:1
168.420

166+00.00

S.S. 170.227
3%/ 3:1
168.83

0.002

0.020
(170.67)

S.S. 169.123
3%/ 3:1
168.420

165+50.00

S.S. 170.235
3%/ 3:1
169.48

0.020

0.020
(170.97)

S.S. 169.342
3%/ 3:1
168.684

165+00.00

S.S. 170.270
3%/ 3:1
169.850

0.030

0.030
(171.23)

S.S. 169.670
3%/ 3:1
168.820

164+50.00

8:23:39
...001-DOC...-pl.dgn
...\Desktop\...\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC...
...\Desktop\...\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC...-pl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-86

8/23/99



-4-

26 MAY 2002 11:47
Z:\Documents and Settings\fenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1208NH_001-DOC_xpl.dgn

8/23/99

S.S. 168.208
3%
3%
0.020
0.020
168.55
S.S. 67.051
3%
3%
166.270
166.270
170+00.00

S.S. 168.540
3%
3%
0.020
0.020
168.95
S.S. 167.390
3%
3%
166.670
166.670
169+50.00

S.S. 168.872
3%
3%
0.020
0.020
169.31
S.S. 167.533
3%
5%
167.030
167.030
169+00.00

S.S. 169.340
3%
3%
0.020
0.020
169.80
S.S. 167.657
3%
5%
167.330
167.330
168+50.00

C:\MAI\Projects\Lebanon Church Rd\SR1200NH_001-ODC_xpl.dgn
Mai Engineering and Surveying
Steven Kimmett PE 24380

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-88



8/23/95

I:\95LEBANONNH_001-DOC_xp1.dgn

C:\MicroStation SE\MicroStation\sta\sta.exe Desktop D:\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_001-DOC_xp1.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-89

S.S. 65.765

3%

3:1

0.020

0.020

S.S. 63.641

3%

3:1

162.850

165.00

162.850

174 + 50.00

S.S. 166.320

3%

3:1

0.020

0.020

S.S. 164.113

3%

3:1

163.250

163.250

174 + 00.00

S.S. 66.535

3%

3:1

0.020

0.020

S.S. 64.560

3%

3:1

163.630

165.78

163.630

173 + 50.00

S.S. 166.672

3%

3:1

0.020

0.020

S.S. 164.961

3%

3:1

163.970

166.19

163.970

173 + 00.00

-L-

8/23/94

26 MAR 2002 11:48
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xp1.dgn
$$USER_NAME
$$LAST_PLOTTED
$$REVISION_NUMBER



8/23/99
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DDC_xp1.dgn
9:MAR-2002 11:48
sfenwick
$USER
$DATE
$TIME

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-91



8/23/99
Fri, MAR 2002 11:48
C:\Documents and Settings\sferwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn
Sheet1, Model

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-92

8/23/99

S.S. 16.210

S.S. 157.938

0.020 0.020

158.38

3%

3%

156.230

156.230

181+50.00

S.S. 16.522

S.S. 58.253

0.020 0.020

158.55

3%

3%

156.670

156.670

181+00.00

S.S. 162.069

S.S. 58.693

0.020 0.020

159.38

3%

3%

157.280

157.280

180+50.00

S.S. 162.64

S.S. 159.234

0.020 0.020

160.20

3%

3%

157.920

157.920

180+00.00

-4-

C:\Documents and Settings\sfenwick\Desktop\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_rpl.dgn

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-93

8/23/99

H_D01-DRI...pl.dgn

75 70 65 60 55 50 45 40 35 30 25 20 15 10 5 0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75

170 165 160 155 150

0.039 0.039

3:1 3:1

S.S. 156.121

154.19

155.301

183+50.00

S.S. 159.30

0.020 0.020

3:1 3:1

S.S. 156.582

154.907

155.635

183+00.00

S.S. 160.021

0.020 0.002

3:1 3:1

S.S. 157.044

155.230

155.68

182+50.00

S.S. 160.628

0.020 0.017

3:1 3:1

S.S. 157.452

155.560

155.62

182+00.00

-L-

0 2.5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-94

8/23/99

H_D01-DOC_xpl.dgn

S.S. 154.47

3%

3%

152.509

0.029

0.029

3%

S.S. 153.471

185 + 50.00

S.S. 54.95

3%

2%

152.606

0.047

0.047

S.S. 54.428

3%

3%

154.171

185 + 00.00

3%

2%

53.33

0.060

0.060

3%

S.S. 154.964

184 + 50.00

3%

2%

53.68

0.058

0.058

3%

S.S. 155.44

184 + 00.00

8/23/99

0 2,5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-95

S.S. 152.609
3% 3%
0.020
0.020
S.S. 151.620
3% 3%
153.15
153.11
151.330
151.330
187 + 50.00

S.S. 153.078
3% 3%
0.020
0.020
S.S. 152.038
3% 3%
153.15
153.11
151.720
151.720
187 + 00.00

S.S. 153.671
3% 3%
0.020
0.009
3% 3%
154.11
154.01
151.99
152.191
186 + 50.00

S.S. 153.80
3% 3%
0.020
0.010
S.S. 153.554
3% 3%
154.11
154.01
152.23
152.768
186 + 00.00

-4-

26-MAY-2012 14:49
C:\Documents and Settings\sfenwick\Desktop\D\Current Projects\NC 46 & I-95\LebanonChurchRd\SR1200NH_D01-DOC_xpl.dgn
$$USER: sfenwick
$$DGNFILE: SR1200NH_D01-DOC_xpl.dgn
$$PLOTSCALE: 1:1
$$PLOTDATE: 26-MAY-2012 14:49

8/23/99

0 2,5 5	PROJ. REFERENCE NO.	SHEET NO.
	W-5016 / R-5519	X-96

S.S. 153.297

3% 3%

0.020 0.020

150.960

188+50.00

S.S. 153.550

3% 3%

0.020 0.020

S.S. 152.008

4.5%

151.600

188+00.00

-L-

26 MAY 2012 11:49
S:\Documents and Settings\jsfenwick\Desktop\Current Projects\NC 16 & I-85\LebanonChurchRd\SR1200NH_D01-DOC_xc1.dgn
Scale: 1:1 Plot Scale: 1.000000