

May 31, 2012



Project: U-3324
County: Moore

PROJECT SPECIAL PROVISIONS
Utility Construction

Revise the 2012 Standard Specifications as follows:

Utility Owner's Contact Information:

Page 15-1; Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2, add the following sentences:

The utility owner is the Town of Southern Pines. The contact person is Mr. Brent Lockamy and he can be reached by phone at (910)692-1983.

Page 15-6; Subarticle 1510-3 (B) Testing and Sterilization, change the allowable leakage formula to:

$$W=LD (P)^{1/2}/148,000$$

Page 15-6; Subarticle 1510-3 (B) Testing and Sterilization; seventh paragraph delete the words (concurrently or) in the following sentence.

Testing, cleaning and sterilization may be performed ~~concurrently or~~ consecutively.

Breakdown and Rebuild Manhole

Manholes that will require rebuilding shall have the frame and cover removed, the flat top manhole section removed, and necessary manhole wall removed. Reconstruction shall include rebuilding manhole wall, and providing new eccentric cone, steps, and manhole frame and cover. All work shall meet the approval of the Engineer.

Manhole construction shall also conform to the applicable requirements of Section 840 of the Standard Specifications.

Payment for removing and providing new manhole frame and cover, removing flat top manhole section and providing new eccentric cone, providing new steps, and removing and rebuilding manhole wall will be based on a unit price for each manhole.

Measurement and Payment

Breakdown and Rebuild Manhole will each be measured and paid for as each. Such price and payment will be full compensation for all work covered by this provision, including but not limited to labor, materials, breaking down manhole, new manhole construction, manhole pargetting, steps, excavation, backfilling, and incidentals necessary to complete the work as required.

Payment will made under:

Pay Item	Pay Unit
Breakdown and Rebuild Manhole	Each

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy Corp. - Power (Distribution)
- B) CenturyLink - Telephone
- C) Time Warner - Cable TV
- D) Piedmont Natural Gas Company - Natural Gas

The conflicting facilities of these concerns will be adjusted prior to the date of availability, unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105-8 of the Standard Specifications.

Utilities Requiring Adjustment:

A) Progress Energy Corp. - Power (Distribution)

- 1) Progress Energy Corp. will relocate its poles and lines within the project limits to the locations shown on the Utilities by Others Plans beginning October 15, 2012 and completing relocation by December 15, 2012.
- 2) Contact person for Progress Energy is Mr. J. B. Jones at 910-206-1966 or 919-625-2725 (cell).

B) CenturyLink - Telephone

- 1) Embarq will abandon some of its facilities and attach them to the poles installed by Progress Energy at the locations shown on the Utilities by Others Plans beginning December 15, 2012 and completing them by January 30, 2013.
- 2) Contact person for CenturyLink is Mr. Kevin Godwin at 1-910-366-2142.

C) Time Warner Cable TV

- 1) Time Warner Cable TV will abandon some of its facilities and attach them to the new poles installed by Progress Energy at the locations shown on the Utility by

August 3, 2012

Others Plans beginning January 15, 2013 and completing them by February 15, 2013.

- 2) Contact person for Time Warner Cable TV is Mr. Bob Bennett at 252-265-4168 or 919-625-2725 (cell).

D) Piedmont Natural Gas Company – Natural Gas

- 1) Piedmont Natural Gas Company will adjust its lines at locations as shown on the Utilities by Others Plans prior to the date of availability.
- 2) In the area of -Y6- (Morganton Road) and Ramp A Piedmont Natural Gas Company will relocate its' existing 2" gas main with a new 2" gas main at the locations shown on the Utilities by Others Plans. Contractor to give Piedmont Natural Gas Company two (2) week's notice as to when the clearing and rough grading will be completed. Piedmont Natural Gas Company will complete its work in two (2) weeks.
- 3) Contact person for Piedmont Natural Gas Company is Mr. Chad Clark at 910-334-9010.