

Project: B-4615
County: Richmond

37

PROJECT SPECIAL PROVISIONS

Utility

UTILITIES BY OTHERS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project.

- A) Progress Energy -- Power
- B) AT&T – Telephone
- C) DukeNet Communication - TFO
- D) Time Warner Cable- CATV
- E) City of Rockingham – Water and Sewer

The conflicting facilities of these concerns will be adjusted prior to the date of availability unless otherwise noted and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owner. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

- A) Progress Energy will remove their existing power lines prior to the date of availability and will install the permanent aerial power poles and line after completion of the project.
Contact person is Mrs. J.B. Jones at (910)206-19661.
See Utilities by Others Plans for details.
- B) AT&T Distribution will relocate telephone lines prior to the date of availability.
Contact person is Mr. Jade Litcher at (919)882-5013.
See Utilities by Others Plans for details.
- C) DukeNet Communication will relocate TFO lines attached to telephone poles prior to the date of availability.
Contact person is Ms. Marnie Poirier at (704)382-6642.
See Utilities by Others Plans for details.
- D) Time Warner Cable will relocate their lines attached to telephone poles prior to the date of availability.

Contact person is Mr. Sam Gonzales at (704)378-2813.
See Utilities by Others Plans for details.

- E) City of Rockingham will relocate water and abandon sewer lines prior to the date of availability.
Contact person is Mr. Richard Haugen at (910)895-9088.
See Utilities by Others Plans for details.