

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

PAT MCCRORY GOVERNOR ANTHONY J. TATA SECRETARY

April 10, 2013

Addendum No. 4

RE: Contract ID C203146 WBS # 50000.3.STR04T4E

F. A. # FRA-FR-HSR-0006-10-01-00

Cabarrus County (P-5208D)

SR-1304 Extension (Roberta Road) Grade Separation Over Norfolk Southern/NCRR Railroad From SR-1161 To NC-49 In Harrisburg

April 16, 2013 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revision has been made to the proposal:

On the item sheets the following pay item has been deleted:

<u>Item</u> <u>Description</u> <u>Quantity</u> 219- 8175000000-E-420 Class AA Concrete (Bridge) 650 CY

The Contractor's bid must not include this pay item. The contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely

R. A. Garris, PE Contract Officer

TELEPHONE: 919-707-6900 FAX: 919-250-4119

WEBSITE: www.NCDOT.GOV

C203146 P-5208D Cabarrus

Attachments

ce: Mr. Ron Hancock, PE Mr. Louis Mitchell, PE

Mr. Louis Mitchen, PE Ms. D. M. Barbour, PE Mr. J. V. Barbour, PE Mr. Paul Worley, CPM Mr. R.E. Davenport, PE Ms. Lori Strickland

Project File (2)

Mr. Ray Arnold, PE

Ms. Natalie Roskam, PE

Mr. Ronnie Higgins

Mr. Larry Strickland

Ms. Marsha Sample

Ms. Penny Higgins

Ms. Jaci Kincaid