



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

August 20, 2013

Addendum No. 1

RE: Contract ID C203162

WBS # 34416.3.S2

State Funded

Sampson County (R-2303D) (Proposal No. 2)

NC-24 From SR-1303 (Mitchell Loop Road) To US-421/701 and
SR-1296 (Sunset Avenue)

September 17, 2013 Letting

To Whom It May Concern:

Reference is made to the plans and proposal form furnished to you on this project.

The following revisions have been made to the Roadway plans:

- Sheet 3-C Endwall quantity missing for pipe 925 (3.4 CY), Sheet Total for Endwall changed from 0 to 3.4 CY
- Sheet 3-D Endwall quantities missing for pipes 928 (3.4 CY) and 931 (3.4 CY), Sheet Total for Endwall changed from 0 to 6.8 CY
- Sheet 3-V Project Total for Endwall changed from 25.212 CY to 35.412 CY per changes to sheet 3-C and 3-D. Say figure for Endwall changed from 26 CY to 36 CY.
- Sheet 3-W Reinforced Endwall quantity missing for pipe 1116 (5.7 CY), Sheet Total for Reinforced Endwall changed from 51.5 CY to 62.9 CY. Say figure for Reinforced Endwalls added (63 CY). Sheet Total for Masonry Drainage Structure per CY changed from 78.67 CY to 83.85 CY due to an error on the Sheet Total. Say figure for Masonry Drainage Structure per CY changed from 79 CY to 84 CY.
- Sheet 5 Channel excavation symbology missing at inlet and outlet of box culvert

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900
FAX: 919-250-4119

WEBSITE: www.NCDOT.GOV

LOCATION:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH NC 27610

- Sheet 8 Special Cut Base Ditch symbology missing at -L- Sta. 1154+50 to 1157+80 on the left
- Sheet 9 Endwalls missing at pipes 925, 928, and 931
- Sheet 11 Endwall missing at pipe 1116
- Sheet 13 Channel excavation symbology missing at inlet and outlet of box culvert
- Sheet 18 Channel excavation symbology missing at inlet/outlet of pipes 1818, 1822, 1824, 1830
- Sheet 19 Added text:
"ROCK EMBANKMENT
SEE DETAIL SHT. 2-Z
STA.1297+25.00 TO STA. 1299+25"

and under ROCK PLATING label, added text:
"SEE DETAIL 2-Y
STA. 1303+02.00 TO STA. 1304+67.00"
- Sheet 21 Pipe label missing at pipes 2131 and 2105
- Sheet 22 Pipe label missing at pipes 2244, 2237, and 2240
- Sheet 26 Pipe label missing at pipes 2627 and 2636
- Sheet 27 Pipe label missing at pipes 2799, 2726, and 2724
- Sheet 28 Pipe label missing at pipes 2861 and 2853
- Sheet 29 Channel excavation symbology missing at outlet of pipe 2942
- Sheets 44 & 45 Bridge symbology missing on profile

Please void the above listed Sheets in your plans and staple the revised Sheets thereto.

The following revisions have been made to the proposal form:

The first page of the Table of Contents has been revised to reflect the below noted provision being added. Please void the first page of the Table of Contents in your proposal and staple the revised page thereto.

On Page No. 37 the project special provision entitled "Delay In Right Of Entry" has been added. Please void Page No. 37 in your proposal and staple the revised Page No. 34 thereto.

On Page No. 1 of the item sheets the following pay item quantity has been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
12-013400000-E-240	Drainage Ditch Excavation	4,609 CY	5,138 CY

The Contractor's bid must be based on this revised pay item quantity. The contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE
Contract Officer

RAG/jag

Attachments

cc: Mr. Ron Hancock, PE
Ms. Karen Fussell, PE
Ms. D. M. Barbour, PE
Mr. J. V. Barbour, PE
Mr. R.E. Davenport, PE
Ms. Lori Strickland
Project File (2)

Mr. Ray Arnold, PE
Ms. Natalie Roskam, PE
Ms. Penny Higgins
Ms. Jaci Kincaid
Mr. Ronnie Higgins
Mr. Larry Strickland
Ms. Marsha Sample

TABLE OF CONTENTS

**COVER SHEET
PROPOSAL SHEET**

PROJECT SPECIAL PROVISIONS

NOTICE TO BIDDERS (2 projects): 1

CONTRACT TIME AND LIQUIDATED DAMAGES: 2

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:..... 2

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:..... 3

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:..... 4

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:..... 5

INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES:..... 5

INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES:..... 6

INTERMEDIATE CONTRACT TIME NUMBER 7 AND LIQUIDATED DAMAGES:..... 6

INTERMEDIATE CONTRACT TIME NUMBER 8 AND LIQUIDATED DAMAGES:..... 6

INTERMEDIATE CONTRACT TIME NUMBER 9 AND LIQUIDATED DAMAGES:..... 6

PERMANENT VEGETATION ESTABLISHMENT:..... 7

MAJOR CONTRACT ITEMS:..... 7

SPECIALTY ITEMS: 8

FUEL PRICE ADJUSTMENT: 8

PAYOUT SCHEDULE:..... 9

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 9

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 9

CONTRACTOR'S LICENSE REQUIREMENTS: 24

SUBSURFACE INFORMATION: 24

LOCATING EXISTING UNDERGROUND UTILITIES: 24

RESOURCE CONSERVATION:..... 24

DOMESTIC STEEL: 24

PORTABLE CONCRETE BARRIER - (Partial Payments for Materials):..... 25

REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials):..... 25

MAINTENANCE OF THE PROJECT:..... 25

COOPERATION BETWEEN CONTRACTORS: 26

TWELVE MONTH GUARANTEE: 26

OUTSOURCING OUTSIDE THE USA: 27

GIFTS FROM VENDORS AND CONTRACTORS: 27

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 28

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 33

EMPLOYMENT:..... 34

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 35

FIELD OFFICE (Lump Sum):..... 35

DELAY IN RIGHT OF ENTRY: 37

ROADWAY 38

GEOTECHNICAL 82

GEOENVIRONMENTAL 112

Utilities

Except for telephone service, make necessary utility connections, maintain utilities, pay utility service fees and bills, and handle final disconnection of utilities. Furnish a telephone in each field office and permit the work necessary to install it.

Storage Facility for Test Equipment

Provide the field office with a storage facility, separate from the office for storage of test equipment, other than the nuclear gage. Provide a facility that has at least 64 square feet of floor space, is weatherproof, tightly floored and roofed, and has a tamper resistant key operated lock.

Miscellaneous Items

The field office shall also include the following:

1. A certification that the office is free of asbestos and other hazardous materials.
2. A broom, dust pan, mop and bucket, and general cleaning supplies.
3. Provide and maintain an all weather parking area for six vehicles, including graveled access to the paved surface.

Measurement and Payment

Payment at the contract lump sum bid price for *Field Office* will be full compensation for all work covered by this provision including but not limited to furnishing, erecting, maintaining, and removing the field office as outlined in this provision.

Installation and service fees for the telephone will be paid for by the Department.

Payment will be made under:

Pay Item	Pay Unit
Field Office	Lump Sum

DELAY IN RIGHT OF ENTRY:

(7-1-95)

108

SPI G22 B

The Contractor will not be allowed right of entry to the following parcels prior to the listed dates unless otherwise permitted by the Engineer.

<u>Parcel No.</u>	<u>Property Owner</u>	<u>Date</u>
091A	State of North Carolina	11-1-2013
110	Jeffrey D. Heath	9-15-2013
126	Trustees Sampson Com. College	11-1-2013
135	A. G. Thornton	9-15-2013
139	Go Gas Land, LLC	9-15-2013
170	Sampson-Bladen Oil Company	9-15-2013