



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
GOVERNOR

ANTHONY J. TATA  
SECRETARY

November 6, 2013

**Addendum No. 1**

RE: Contract ID C203257

WBS # 33681.3.FD1

F. A. # BRZ-1124(5)

**Alamance County (B-4401)**

Bridge #161 Over North Prong Stinking Quarter Creek On SR-1124  
(Stafford Mill Road)

**November 19, 2013 Letting**

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revision has been made to the proposal:

On the item sheets the following pay item has been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
70-8007000000-N-SP	Construction, Maintenance and Removal of Temp Structure at Sta (16+28.00-L-)	Lump Sum	<b>DELETED</b>
70-8017000000-N-SP	Construction, Maintenance and Removal of Temp Access at Station (16+28.00-L-)	<b>NEW ITEM</b>	Lump Sum

The Contractor's bid must be based on this revised pay item description. The contract will be prepared accordingly.

**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT UNIT  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900  
FAX: 919-250-4119  
WEBSITE: [www.ncdot.gov](http://www.ncdot.gov)

**LOCATION:**  
CENTURY CENTER COMPLEX  
ENTRANCE B-2  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC 27610

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE  
Contract Officer

RAG/jag

cc: Mr. Ron Hancock, PE  
Mr. Mike Mills, PE  
Ms. D. M. Barbour, PE  
Mr. J. V. Barbour, PE  
Mr. R.E. Davenport, PE  
Mr. G. R. Perfetti, PE  
Ms. Lori Strickland  
Project File (2)

Mr. Ray Arnold, PE  
Ms. Natalie Roskam, PE  
Ms. Penny Higgins  
Ms. Jaci Kincaid  
Mr. Ronnie Higgins  
Mr. Larry Strickland  
Ms. Marsha Sample