



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

March 6, 2014

Addendum No. 1

RE: Contract ID C203364
WBS # 38534.3.FD1
F. A. # BRZ-1407(5)
Haywood County (B-4762)
Bridge #72 over Jonathan Creek on SR-1407

March 18, 2014 Letting

To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revision has been made to the proposal:

On the item sheets the following pay items quantities have been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
81-8182000000-E-420	Class "A" Concrete (Bridge)	82 CY	78.6 CY
82-8217000000-E-425	Reinforcing Steel (Bridge)	15,599 LB	15,278 LB
83-8238000000-E-425	Spiral Column Reinforcing Steel (Bridge)	1,539 LB	1,548 LB

The Contractor's bid must be based on these revised pay item quantities. The contract will be prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE
Contract Officer

C203364

B-4762
Haywood County

RAG/jag

cc: Mr. Ron Hancock, PE
Mr. Ed Green, PE
Ms. D. M. Barbour, PE
Mr. Rodger Rochelle, PE
Mr. R.E. Davenport, PE
Ms. Lori Strickland
Project File (2)

Mr. Ray Arnold, PE
Ms. Natalie Roskam, PE
Mr. G. R. Perfetti, PE
Mr. Ronnie Higgins
Ms. Marsha Sample
Ms. Penny Higgins
Ms. Jaci Kincaid