



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
GOVERNOR

ANTHONY J. TATA  
SECRETARY

March 14, 2014

**Addendum No. 1**

RE: Contract ID C203202

WBS # 41534.3.FS1

F. A. # NHS-0023(18)

**Haywood County (K-5002)**

US-23/74 Southbound Rest Area On New Location and Renovate  
Existing Northbound Rest Area

**March 18, 2014 Letting**

To Whom It May Concern:

Reference is made to the plans and proposal furnished to you on this project.

The following revisions have been made to the plans:

On Drainage Summary Sheet Nos.3A and 3B a linear foot quantity has been added for several drainage structures. Please void Sheet Nos. 3A and 3B in your plans and staple the revised Sheet Nos. 3A and 3B thereto.

Sheet LD6 has been revised to correct some "picnic table" dimensions. Please void Sheet No. LD6 in your plans and staple the revised Sheet No. LD6 thereto.

The following revision has been made to the proposal:


On the item sheets the following pay item has been added:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
220-2308000000-E-840	Masonry Drainage Structure	NEW ITEM	15 LF

The Contractor's bid must include this new pay item. The contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE  
Contract Officer

RAG/jag  
Attachments

cc: Mr. Ron Hancock, PE  
Mr. Ed Green, PE  
Ms. D. M. Barbour, PE  
Mr. Rodger Rochelle, PE  
Ms. Penny Higgins  
Ms. Marsha Sample  
Ms. Lori Strickland

Mr. Ray Arnold, PE  
Ms. Natalie Roskam, PE  
Mr. Ken Pace, PE  
Mr. R.E. Davenport, PE  
Ms. Jaci Kincaid  
Mr. Ronnie Higgins  
Project Files (2)