

# STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

PAT MCCRORY GOVERNOR ANTHONY J. TATA SECRETARY

April 10, 2014

#### Addendum No. 3

RE: Contract ID C203201 WBS # 34497.3.FS5 FA # NHF-0074(107) Cleveland County (R-2707B) (Proposal No. 2) US-74 (Shelby Bypass) From West of SR-1314 (Hoyle Road) To East of NC-226

### April 15, 2014 Letting

To Whom It May Concern:

Reference is made to the plans and proposal furnished to you on this project.

The following revisions have been made to the plans:

Sheet Nos. W-1, W-2 and W-4 have been revised as noted on the plan sheets. Please void Sheet Nos. W-1, W-2 and W-4 in your plans and staple the revised Sheet Nos. W-1, W-2 and W-4 thereto.

The following revisions have been made to the proposal:

On the item sheets the following pay item quantities have been revised:

<u>Item</u>	<b>Description</b>	Old Quantity	New Quantity
196-8801000000-E-SP	MSE Retaining Wall No.(1@ End Bent #1)	12,177.6 SF	6,950 SF
197-8801000000-E-SP	MSE Retaining Wall No.(2@ End Bent #2)	8,456.4 SF	4,925 SF

The Contractor's bid must be based on these revise pay item quantities. The contract will be prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE Contract Officer

## RAG/jag

#### Attachments

cc:	Mr. Ron Hancock, PE	Mr. Ray Arnold, PE
	Mr. Rueben Chandler, PE	Ms. Natalie Roskam, PE
	Ms. D. M. Barbour, PE	Ms. Penny Higgins
	Mr. Rodger Rochelle, PE	Ms. Jaci Kincaid
	Mr. R.E. Davenport, PE	Mr. Ronnie Higgins
	Ms. Lori Strickland	Mr. Mike Gwyn
	Project File (2)	Ms. Marsha Sample