



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

June 2, 2014

Addendum No. 1

RE: Contract ID C203412

WBS # 34483.3.FR2

F. A. # CMNHF-0421(52)

Guilford County (R-2612B)

US-421 At SR-3418 (Neeley Road) South of Greensboro

June 17, 2014 Letting

To Whom It May Concern:

Reference is made to the plans and proposal form furnished to you on this project.

The following revision has been made to the plans:

Sheet No. SIGN-1 has been revised to change the quantity of "Overhead Footing". Please void Sheet No. SIGN-1 in your plans and staple the revised Sheet No. SIGN-1 thereto.

The following revision has been made to the proposal:

On the item sheets the following pay item quantity has been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
111-4057000000-E-SP	Overhead Footing	12 CY	22 CY

The Contractor's bid must be based on this revised pay item quantity. The contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

R. A. Garris, PE
Contract Officer

C203412

R-2612B
Guilford County

RAG/jag
Attachment

cc: Mr. Ron Hancock, PE
Mr. Mike Mills, PE
Ms. D. M. Barbour, PE
Mr. Rodger Rochelle, PE
Mr. Ron King, PE
Mr. R.E. Davenport, PE
Project File (2)

Mr. Ray Arnold, PE
Ms. Natalie Roskam, PE
Mr. Ronnie Higgins
Mr. Mike Gwyn
Ms. Marsha Sample
Ms. Lori Strickland