



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY  
GOVERNOR

ANTHONY J. TATA  
SECRETARY

June 5, 2014

**Addendum No. 2**

RE: Contract ID C203399

WBS # 34821.3.S6

State Funded

**Guilford County (U-2525B)**

Greensboro Eastern Loop From North Of US-70 To  
US-29 North Of Greensboro

**June 17, 2014 Letting**

To Whom It May Concern:

Reference is made to the plans and proposal form furnished to you on this project.

The following revision has been made to the Roadway plans:

Sheet No. SIGN-1 has been revised to change the quantity of "Overhead Footing". Please void Sheet No. SIGN-1 in your plans and staple the revised Sheet No. SIGN-1 thereto.

The following revisions have been made to the Structure plans:

Sheet	Revisions
S-74	some changes have been made to the Electrical Conduit System details
S-262	"Section B-B" has been revised to correct the height of bearing "PB1"
S-348	Removed "Contractor shall provide Independent Assurance Samples...." note
S-350	Changed "Beam Bolster" to "Continuous High Chair" if height is greater than 5"
S-356 & S-357	Included detail to show tapered flange at end of girder
S-361 thru S-364	Added note "Fabricators shall detail diaphragm members and connections for Steel Dead Load Fit Up. Girders shall....."
S-383	Changed the Electrical Conduit System to the standard 4" PVC on the approach raceways

Please delete the above listed sheets in your plans and staple the revised sheets thereto.

**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACT STANDARDS AND DEVELOPMENT UNIT  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-707-6900  
FAX: 919-250-4119  
WEBSITE: [www.ncdot.gov](http://www.ncdot.gov)

**LOCATION:**  
CENTURY CENTER COMPLEX  
ENTRANCE B-2  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC 27610

C203399

U-2525B  
Guilford County

The following revision has been made to the proposal:


On the item sheets the following pay item quantity has been revised:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
188-4057000000-E-SP	Overhead Footing	348 CY	642 CY

The Contractor's bid must be based on this revised pay item quantity. The contract will be prepared accordingly.

The Expedite File has been updated to reflect this revision. Please download the Expedite Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,



R. A. Garris, PE  
Contract Officer

RAG/jag  
Attachment

cc: Mr. Ron Hancock, PE  
Mr. Mike Mills, PE  
Ms. D. M. Barbour, PE  
Mr. Rodger Rochelle, PE  
Mr. Ron King, PE  
Mr. R.E. Davenport, PE  
Ms. Penny Higgins  
Project File (2)

Mr. Ray Arnold, PE  
Ms. Natalie Roskam, PE  
Mr. Ronnie Higgins  
Mr. Mike Gwyn  
Ms. Marsha Sample  
Ms. Lori Strickland  
Ms. Jaci Kincaid