PROJ. REFERENCE NO.	SHEET NO.
U-3465	TMP- 30



SECTION A–A

–L– STA. 102 + 00.00

BEGIN CONSTRUCTION
-Y4- STA 10+20.00
TIE TO EXISTING
PAVEMENT MARKINGS

NAD 83/95

W1-6
48" x 24"
TYPE III BARRICADE

-Y4- Sta. 12+00 +/-

100

110

105

-Y4- SR 1122 (McKay Road)

W1-4R
48" X 48"

35 M.P.H. W13-1 24" X 24"

-L- Sta. 100+50 +/-

STOP R1-1

-L- Sta. 100+71 +/-

-L- Sta. 103+22 +/-

-L- Sta. 105+40 +/-

-L- Sta. 107+39 +/-
OFFSET 25.48 LT +/-

-L- Sta. 106+65 +/-
BEGIN SHIFT

-L- Sta. 108+46 +/-
OFFSET 25.96 LT +/-

W6-1
48" X 48"

R 1000'

NOTE: ROAD MAY U-TURN AT -Y4-

-L- Sta. 109+66.22

-L- SR 1121 (Ray Road)

45' TYP

MATCH LINE STA 98+00.00
SEE SHEET 29

MATCHLINE STA 111+00.00
SEE SHEET 31

PI PE PA PD P8 P2 PP PB

A

-L- SR 1121 (Ray Road)

90' TYP

-L- Sta. 102+23 +/-

-Y3- Hargrove Drive

27'

25' TYP

10' TYP

R 2000'

-L- Sta. 107+45 +/-
OFFSET 22.00 LT +/-

-L- Sta. 105+88 +/-

-L- Sta. 105+01.55

-L- Sta. 110+31 +/-
OFFSET 11.18 RT +/-

-L- Sta. 110+25 +/-

END CONSTRUCTION
-Y3- STA 12+00.00

APPROVED: DocuSigned by: Merrick A. Dugal III 9/25/2014 DATE:
3B77441BC0664EE

SEAL — NORTH CAROLINA PROFESSIONAL SEAL 022609 ENGINEER MERRICK A. DUGAL, III

Prepared in the offices of:
RAMEY KEMP & ASSOCIATES, INC.
Transportation Engineers
5808 Faringdon Place, Suite 100
Raleigh, North Carolina 27609
919-872-5115 Tel, 919-878-5416 Fax,
www.rameykemp.com

PHASE II

SCALE:	NONE
DATE:	8/14
DEVELOPED BY:	NEB
REVIEWED BY:	MAD
RKA PROJ. #:	12091

Prepared For: DIVISION OF HIGHWAYS STATE OF NORTH CAROLINA WORK ZONE TRAFFIC CONTROL

REVISIONS

CADD FILE