





BAGGED STONE AND PIPE SHALL BE PLACED IMMEDIATELY AFTER COMPLETION OF END BENT EXCAVATION. PIPE MAY BE EITHER CONCRETE, CORRUGATED STEEL, CORRUGATED ALUMINUM ALLOY, OR CORRUGATED PLASTIC. PERFORATED PIPE WILL NOT BE ALLOWED.

BAGGED STONE SHALL REMAIN IN PLACE UNTIL THE ENGINEER DIRECTS THAT IT BE REMOVED. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF SILT ACCUMULATIONS AT BAGGED STONE WHEN SO DIRECTED BY THE ENGINEER. BAGS SHALL BE REMOVED AND REPLACED WHENEVER THE ENGINEER DETER-MINES THAT THEY HAVE DETERIORATED AND LOST THEIR EFFECTIVENESS.

NO SEPARATE PAYMENT WILL BE MADE FOR THIS WORK AND THE ENTIRE BID FOR THE SEVERAL PAY ITEMS.

TEMPORARY DRAINAGE AT END BENT

R-2514D PROJECT NO. _ JONES COUNTY

2'-5"

24'-8"

22′-10″

2′-7″

10'-5"

9'-9"

5′-5″

3′-8″

8′-3″

9'-11"

10'-10"

20'-10" 306

458

330

292

47

58

100

706

476

565

5516

280

POUR 1 28.1

NO.

ΙF

EA. 3

POUR 2 18.6 TOTAL 46.7

STATION: 373+02.50 -L-

SHEET 3 OF 3

KCI Associates
of North Carolina, P.A.

DWG. REF. NO. 24 OF 34

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

> SUBSTRUCTURE END BENT 1

> > RIGHT LANE

STR-#6 REVISIONS SHEET NO. S06-24 NO. BY: DATE: DATE: TOTAL SHEETS S06-34

COST OF THIS WORK SHALL BE INCLUDED IN THE UNIT CONTRACT PRICE

DocuSigned by:

— DB3C8E45B06D499... DESIGN ENGINEER OF RECORD: 4/13/2015 _ DATE : <u>03/19/14</u> E.C.DECOLA DRAWN BY : CHECKED BY : R.C. LARSON __ DATE : 04/02/14