RD261584,9/2/2015,R:\Roadway\Proj\B2500AB_XSC_Earthwork Volumes_New.xls

Approximate quantities only. Unclassified excavation, borrow PROJ. REFERENCE NO. SHEET NO.
excavation, fine grading, removal of existing concrete pavement and STATE O F N O RTH CA RO L I NA B-2500AB X-1A
SIGe;:?nggf-nd grubbing will be paid for at the lump sum price for D IVI SION OF H I G HWAYS
NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT CROSS-SECTION SUMMARY
Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt Station Uncl. Exc. Embt
-L- -L- -L- -L- -L- -L-

(DETOUR CONSTRUCTION) (cu. yd.) (cu. yd.) (DETOUR CONSTRUCTION) (Cu. yd.) (Cu. yd.) (MAINLINE CONSTRUCTION) (cu. yd.) (Cu. yd.) (MAINLINE CONSTRUCTION) (Cu. yd.) (cu. yd.) (DETOUR REMOVAL) (Cu. yd.) (cu. yd.) (DETOUR REMOVAL) (Cu. yd.) (cu. yd.)
3141+57.38 0 0 3167+50.00 0 24 3141+50.00 0 0 3188+50.00 29 3158+00.00 5 0 3188+50.00 9 0
3142+00.00 0 0 3168+00.00 0 12 3142+00.00 81 2 3189+00.00 0 22 3158+50.00 3 0 3189+00.00 18 0
3142+50.00 0 0 3168+50.00 0 19 3142+50.00 79 2 3189+50.00 0 15 3159+00.00 6 0 3189+50.00 13 0
3143+00.00 0 0 3169+00.00 2 28 3143+00.00 77 2 3190+00.00 19 17 3159+50.00 16 0 3190+00.00 2 0
3143+50.00 1 0 3169+44.26 2 25 3143+50.00 75 2 3190+50.00 38 18 3160+00.00 40 0 3190+50.00 0 0
3144+00.00 2 0 3144+00.00 74 1 3191+00.00 41 19 3160+50.00 51 0 3191+00.00 0 0
3144+20.00 1 0 Station Uncl. Exc. Embt 3144+20.00 30 0 3191+50.00 44 18 3161+00.00 31 0 3191+50.00 0 0
3144+50.00 2 0 -L- 3144+50.00 46 1 3192+00.00 48 16 3161+50.00 15 0 3192+00.00 0 0
3145+00.00 3 0| (DETOUR CONSTRUCTION) (cu.yd.) (cu.yd) 3145+00.00 75 3 3192+50.00 53 14 3162+00.00 16 0 3192+32.53 0 0
3145+50.00 2 0 3176+19.06 0 o 3145+50.00 73 6 3193+00.00 54 11 3162+50.00 25 0 3192+50.00 0 0
3146+00.00 2 0 3176+50.00 11 2 3146+00.00 80 10 3193+50.00 49 6 3163+00.00 35 0 3193+00.00 0 0
3146+50.00 2 0 3177+00.00 19 4 3146+50.00 87 13 3194+00.00 48 2 3163+50.00 32 0 3193+50.00 0 0
3147+00.00 2 0 3177+50.00 3 4 3147+00.00 81 12 3194+50.00 44 1 3164+00.00 21 0 3194+00.00 0 0
3147+50.00 2 0 3178+00.00 1 18 3147+50.00 69 11 3195+00.00 37 2 3164+50.00 20 0 3194+50.00 0 0
3148+00.00 2 1 3178+50.00 0 42 3148+00.00 59 12 3195+20.00 15 1 3165+00.00 29 0 3195+00.00 0 0
3148+50.00 2 4 3179+00.00 0 48 3148+50.00 52 8 3165+50.00 31 0 3195+19.95 0 0
3149+00.00 3 4 3179+50.00 0 44 3149+00.00 44 3 Station Uncl. Exc. Embt 3166+00.00 25 0
3149+50.00 4 4 3180+00.00 0 43 3149+50.00 20 2 -L- 3166+50.00 18 0 Station Uncl. Exc. Embt
3150+00.00 4 6 3180+50.00 0 35 3150+00.00 1 5 (DETOUR REMOVAL) (cu.yd.) (cu.yd) 3167+00.00 24 0 -ELN-
3150+50.00 4 3 3181+00.00 2 23 3150+50.00 0 9 3141+57.38 0 0 3167+50.00 24 0| (NC 12 SOUTH END REPAIR) (cu.yd) (cu.yd.)
3151+00.00 4 1 3181+50.00 4 19 3151+00.00 0 14 3142+00.00 0 0 3168+00.00 12 0 3076+40.00 0 0
3151+50.00 6 1 3182+00.00 6 31 3151+50.00 o 18 3142+50.00 0 0 3168+50.00 19 0 3077+00.00 0 1
3152+00.00 6 1 3182+50.00 14 28 3152+00.00 0 27 3143+00.00 0 0 3169+00.00 28 0 3078+00.00 0 4
3152+50.00 3 4 3183+00.00 27 11 3152+50.00 0 38 3143+50.00 0 0 3169+44.26 25 0 3079+00.00 0 4
3153+00.00 2 5 3183+50.00 24 9 3153+00.00 0 44 3144+00.00 0 0 3080+00.00 0 4
3153+50.00 2 14 3184+00.00 16 7 3153+50.00 0 42 3144+20.00 0 0 Station Uncl. Exc. Embt 3081+00.00 2 2
3154+00.00 2 22 3184+50.00 18 2 3154+00.00 0 50 3144+50.00 0 0 -L- 3082+00.00 2 2
3154+50.00 2 19 3185+00.00 9 2 3154+50.00 0 86 3145+00.00 0 0 (DETOUR REMOVAL) (cu.yd) (cu.yd.) 3083+00.00 0 4
3155+00.00 2 12 3185+50.00 12 2 3155+00.00 0 133 3145+50.00 0 0 3176+19.06 0 0 3084+00.00 0 4
3155+50.00 3 6 3186+00.00 12 5 3155+50.00 0 183 3146+00.00 0 0 3176+50.00 2 0 3085+00.00 0 6
3156+00.00 3 8 3186+50.00 2 10 3156+00.00 0 241 3146+50.00 0 0 3177+00.00 4 0 3086+00.00 0 7
3156+50.00 1 14 3187+00.00 3 9 3156+50.00 0 303 3147+00.00 0 0 3177+50.00 4 0 3087+00.00 44 4
3157+00.00 0 16 3187+50.00 64 3157+00.00 0 355 3147+50.00 0 0 3178+00.00 18 0 3088+00.00 93 0
3157+50.00 0 12 3188+00.00 65 3 3157+50.00 0 415 3148+00.00 1 0 3178+50.00 42 0 3089+00.00 93 0
3158+00.00 5 5 3188+50.00 5 9 3158+00.00 0 476 3148+50.00 4 0 3179+00.00 48 0 3090+00.00 44 2
3158+50.00 26 3 3189+00.00 3 18 3158+50.00 0 513 3149+00.00 4 0 3179+50.00 44 0 3091+00.00 0 4
3159+00.00 58 6 3189+50.00 4 13 3159+00.00 0 528 3149+50.00 4 0 3180+00.00 43 0 3092+00.00 0 4
3159+50.00 62 16 3190+00.00 29 2 3150+00.00 6 0 3180+50.00 35 0 3093+00.00 0 4
3160+00.00 25 40 3190+50.00 44 0 Station Uncl. Exc. Embt 3150+50.00 3 0 3181+00.00 23 0 3094+00.00 0 4
3160+50.00 0 51 3191+00.00 37 0 -L- 3151+00.00 1 0 3181+50.00 19 0 3095+00.00 0 4
3161+00.00 0 31 3191+50.00 31 0| (MAINLINE CONSTRUCTION) (cu.yd.) (cu.yd.) 3151+50.00 1 0 3182+00.00 31 0 3096+00.00 0 4
3161+50.00 2 15 3192+00.00 14 0 3182+50.00 0 0 3152+00.00 1 0 3182+50.00 28 0 3097+00.00 0 4
3162+00.00 6 16 3192+32.53 1 0 3183+00.00 0 480 3152+50.00 4 0 3183+00.00 11 0 3098+00.00 0 4
3162+50.00 4 25 3192+50.00 0 0 3183+50.00 0 453 3153+00.00 5 0 3183+50.00 9 0 3099+00.00 0 4
3163+00.00 0 35 3193+00.00 0 0 3184+00.00 0 399 3153+50.00 14 0 3184+00.00 7 0 3100+00.00 0 4
3163+50.00 0 32 3193+50.00 0 0 3184+50.00 0 339 3154+00.00 22 0 3184+50.00 2 0 3101+00.00 0 4
3164+00.00 0 21 3194+00.00 0 0 3185+00.00 0 259 3154+50.00 19 0 3185+00.00 2 0 3102+00.00 0 4
3164+50.00 0 20 3194+50.00 0 0 3185+50.00 0 169 3155+00.00 12 0 3185+50.00 2 0 3103+00.00 0 4
3165+00.00 0 29 3195+00.00 0 0 3186+00.00 0 94 3155+50.00 6 0 3186+00.00 5 0 3104+00.00 0 4
3165+50.00 0 31 3195+19.95 0 0 3186+50.00 0 53 3156+00.00 8 0 3186+50.00 10 0 3105+00.00 0 4
3166+00.00 0 25 3187+00.00 0 36 3156+50.00 14 0 3187+00.00 9 0 3106+00.00 0 4
3166+50.00 0 18 3187+50.00 1 29 3157+00.00 16 0 3187+50.00 4 0 3106+40.00 0 1
3167+00.00 0 24 3188+00.00 2 26 3157+50.00 12 0 3188+00.00 3 0




