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GENERAL NOTES: 2012 SPECIFICATIONS
EFFECTIVE: 01-17-2012
REVISED: 10-31-2014

GRADING AND SURFACING OR RESURFACING AND WIDENING:

THE GRADE LINES SHOWN DENOTE THE FINISHED ELEVATION OF THE PROPOSED EFF. 01-17-2012
SURFACING AT GRADE POINTS SHOWN ON THE TYPICAL SECTIONS. WHERE NO GRADE LINES REV. 10-30-2012
ARE SHOWN., THE PROFILES SHOWN DENOTE THE TOP ELEVATION OF THE EXISTING PAVEMENT 2012 ROADWAY ENGLISH STANDARD DRAWINGS
ALONG THE CENTER LINE OF SURVEY ON WHICH THE PROPOSED RESURFACING WILL BE
—_ PLACED. GRADE LINES MAY BE ADJUSTED BY THE ENGINEER IN ORDER TO SECURE A The fol lowing Roadway Standards as appear in “Roadway Standard Drawings” Highway Design Branch -
PROPER TIE-IN. N. C. Deparftment of Transportation — Raleighs, N. C., Dated January, 2012 are agpplicable to this project
B-4959 [NDEX OF SHEETS and by reference hereby are considered a part of these plans:
CLEARING:
SHEET NUMBER SHEET STD.NO. TITLE
1 TITLE SHEET CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY DIVISION 2 — EARTHWORK
1A INDEX OF SHEETS. GENERAL NOTES., AND STANDARD DRAWINGS METHOD T11. 200.05 Method of Clearing — Method Il
225.02 Guide for Grading Subgrade - Secondary and Local
'B CONVENTTONAL SYMBOLS SUPERELEVATION: 225.04 Method of Obtaining Superelevation — Two Lane Pavement
1C—1 SURVEY CONTROL SHEETS DIVISION 3 — PIPE CULVERTS
300.01 Method of Pi Instal lati
oA PAVEMENT SCHEDULE AND TYPICAL SECTIONS ALL CURVES ON THIS PROJECT SHALL BE SUPERELEVATED IN ACCORDANCE WITH ethod o ipe Instfallation
STD. NO. 225.04 USING THE RATE OF SUPERELEVATION AND RUNOFF SHOWN ON THE PLANS. DIVISION 4 - MAJOR STRUCTURES
2C-T SPECTAL DETAILS SUPERELEVATION IS TO BE REVOLVED ABOUT THE GRADE POINTS SHOWN ON THE TYPICAL 422,11 Reinforced Bridge Approach Fills — Sub Regional Tier
3B-1 ROADWAY SUMMARIES (Earthwork, Guardrail,Asphalt Pavement Removal . SECTIONS. DIVISION 5 — SUBGRADE. BASES AND SHOULDERS
Shoulder Berm Gutter., Special Shoulder Berm Curb, Drainage Summary) 560.01 Method of Shoulder Construction — High Side of Superelevated Curve - Method |
36-1 GEQTECH SUMMARIES SIDE RUADS: DIVISTON 8 — INCIDENTALS
806.01 Concrete Right—of—-Way Marker
4 THRU S PLANZAND PROFILE SHEET THE CONTRACTOR WILL BE REQUIRED TO DO ALL NECESSARY WORK TO PROVIDE 806.02 Granite Right-of-Way Marker
TMP-01 THRU TMP-04 TRAFFIC MANAGEMENT PLANS SUITABLE CONNECTIONS WITH ALL ROADSs STREETS, AND DRIVES ENTERING THIS PROJECT. 840.00 Concrete Base Pad for Drainage Structures
PMP—1 PAVEMENT MARK ING PLANS THIS WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE FOR THE PARTICULAR ITEMS 840.25 Anchorage for Frames - Brick or Concrete or Precast
FC-1 THRU EC-5 CROSION CONTROL PLANS INVOLVED. 840.29 Fr@me§ and Nérrow Slot Flat Grates
840. 35 Traffic Bearing Grated Drop Inlet - for Cast Iron Double Frame and Grates
RF —1 REFORESTATION GUARDRATIL : 840.46 Traffic Bearing Precast Drainage Sfructure
SIGN—-1 THRU SIGN-2 SIGNING PLANS 840.66 Drainage Structure Steps
X=TA CROSS—-SECTION SUMMARY SHEET THE GUARDRAIL LOCATIONS SHOWN ON THE PLANS MAY BE ADJUSTED DURING 862.01 Guardrail Placement
X=1 THRU X- 5 CROSS-SECTIONS CONSTRUCTION AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHOULD CONSULT 862.02 Guardrail Installation
S—1 THRU S$S-25 STRUCTURE PLANS WITH THE ENGINEER PRIOR TO ORDERING GUARDRAIL MATERIAL. 862.03 Structure Anchor Units (Beg. March 2013 Letting use detail in lieu of Standard)
876.04 Drainage Ditches with Class ‘B’ Rip Rap

TEMPORARY SHORING:

SHORING REQUIRED FOR THE MAINTENANCE OF TRAFFIC WILL BE PAID FOR AS "EXTRA
WORK"” IN ACCORDANCE WITH SECTION 104-T7.

SUBSURFACE PLANS:

NO SUBSURFACE PLANS ARE AVAILABLE ON THIS PROJECT. THE CONTRACTOR SHOULD
MAKE HIS OWN INVESTIGATION AS TO THE SUBSURFACE CONDITIONS.

END BENTS:
THE ENGINEER SHALL CHECK THE STRUCTURE END BENT PLANS, DETAILS, AND CROSS-
SECTION PRIDR TO SETTING OF THE SLOPE STAKES FOR THE EMBANKMENT OR EXCAVATION
APPROACHING A BRIDGE.

RIGHT-0OF =WAY MARKERS:

ALL RIGHT-0OF -WAY MARKERS ON THIS PROJECT SHALL BE PLACED BY CONTRACT.
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