DocuSign Envelope ID: C198128E-92AF-4591-AC82-55A12AF7AC0E

PROJECT REFERENCE NO.	SHEET NO.
C-5558	CRP-1.009

SUMMARY OF WORK BY CABLE ROUTING PLANS

CABLE ROUTING SHEET NUMBER	COMMUNICATIONS CABLE (24-FIBER)	COMMUNICATIONS CABLE (36-FIBER)	DROP CABLE (6-FIBER)	HANDLASH & AERIAL CABLE PROTECTOR	SPLICE ENCLOSURE	MODIFY EXISTING SPLICE	INTERCONNECT CENTER	ETHERNET EDGE SWITCH	REMOVE EXISTING COMMUNICATIONS CABLE	REMOVE SPLICE CABINET	REMOVE CCTV CABINET	INSTALL CCTV CAMERA ASSEMBLY	REMOVE EX CCTV ASSEMBLY	INSTALL CCTV CABINET (336A, POLE)	INSTALL CCTV CABINET (NEMA 4, POLE)	INSTALL CCTV CABINET (336A, BUILDING)	INSTALL CCTV CABINET (336A, BASE) WITH FOUNDATION	CCTV WOOD POLE (55')	CCTV WOOD POLE (70')	ETHERNET CABLE (CAT 5E)	LOW VOLTAGE POWER CABLE (24VAC)	MODIFY ELEC SERVICE FOR CCTV	INSTALL DISCONNECT FOR CCTV	NEW ELEC SERVICE FOR CCTV	INSTALL 5/8" x 10' GROUNDING ELECTRODE FOR POWER	DIGITAL VIDEO ENCODER
	LF	LF	LF	LF	EA	EA	EA	EA	LF	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	LF	LF	EA	EA	EA	EA	EA
CRP-6.141	-	1,400	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.142	-	1,440	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.143	870	1,465	380	-	1	-	1	1	330	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.144	620	1,780	610	-	2	-	2	2	1,330	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.145	1,345	1,785	290	-	2	-	3	3	2,100	-	1	1	1	-	-	1	-	-	-	-	-	1	-	-	-	-
CRP-6.146	1,375	-	705	-	1	-	2	2	1,455	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.147	1,755	-	-	-	1	-	-	-	1,625	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.148	1,350	-	160	-	2	-	2	2	1,275	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.149	2,095	800	1,015	-	3	-	3	3	390	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.150	640	-	465	50	1	-	2	2	55	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.151	910	1,300	575	-	2	-	2	2	360	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.152	735	-	965	-	1	-	2	2	40	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.153	1,215	-	-	-	-	-	-	-	1,165	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.154	1,580	-	65	-	1	-	1	1	1,230	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.155	1,235	-	-	-	-	-	-	-	1,185	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.156	1,325	-	-	-	-	-	-	-	1,275	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.157	470	-	360	-	1	-	1	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.158	1,525	-	-	-	-	-	-	-	210	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.159	1,290	-	-	50	-	-	-	-	215	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.160	1,955	-	80	-	1	-	1	1	1,695	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.161	1,080	-	150	-	1	-	1	1	646	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.162	1,370	-	1,410	-	2	-	6	6	1,915	-	2	3	3	-	-	2	-	-	-	-	-	2	-	-	-	-
CRP-6.163	2,000	3,195	915	-	2	2	4	5	2,440	-	1	3	3	-	-	1	1	-	-	-	-	1	-	1	3	-
CRP-6.164	620	2,445	430	-	2	-	3	3	1,600	-	1	1	1	-	-	1	-	-	-	-	-	1	-	-	-	-
CRP-6.165	2,215	-	1,305	-	3	-	5	5	887	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.166	3,150	2,265	1,900	-	3	-	6	6	3,140	-	-	1	1	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.167	190	-	205	-	1	-	1	1	140	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.168	2,410	4,755	790	-	4	-	5	5	2,720	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.169	2,690	-	560	-	3	-	3	3	1,005	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.170	1,225	-	380	-	2	-	2	2	70	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.171	-	3,180	-	-	-	-	-	-	90	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.172	1,450	325	890	-	3	-	3	3	-	1	-	1	-	-	1	-	-	1	-	185	185	-	-	-	-	-
CRP-6.173	825	1,260	340	-	2	-	2	2	90	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.174	-	1,465	245	-	1	-	1	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.175	1,305	1,335	785	-	1	-	2	2	345	1	1	1	1	1	-	-	-	-	-	-	-	-	-	1	3	-

- Work shown on this sheet is a summary of work for the installation of the fiber-optic cable and CCTV installations that are shown on the cable routing plans (i.e. CRP sheets). Work to be done for traffic signals is shown separately on the signal designs and the "Summary of Work by Intersection" sheets in Volume III of III.
- The items listed above are for informational purposes only and represent work that is necessary to complete the project and are not necessarily pay items. See Summary of Quantites and the Project Special Provisions for defined Pay Items for this contract.

ATKINS 1616 EAST MILLBROOK ROAD, SUITE 310
RALEIGH, NORTH CAROLINA 27609
(919) 876-6888 NCBEES #F-0326

Prepared for the Offices of: Transportation Mobility and Safety Division, State of North Carolina Department of Transportation, Intelligent Transportation Systems
750 Greenfield Parkway, Garner, NC 27529

High Point Signal System
Summary of Work by
Cable Routing Plans
(sheet 2 of 2)

Division 7 Guilford County High Point

PLAN DATE: June 2015	REVIEWED BY: MB Toth
PREPARED BY: LMM	REVIEWED BY: LM Moon

SCALE: NTS

REVISIONS	INIT.	DATE

SEAL: NORTH CAROLINA PROFESSIONAL SEAL 025892 ENGINEER MELISSA B. TOTH

DocuSigned by: Melissa B. Toth 6/5/2015
DATE

CADD Filename: CRP-1.009.dgn

05-JUN-2015 11:12
ds:*transportation*Traffic*Curr*100037777 - High Point Sig Sys*Special Details*Volume I*CRP-1.009.dgn
WILE2054 A1 D0260140