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PSNC - Conflict areas to be G w
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PROJECT REFERENCE NO.

SHEET NO.

U-5104
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UTILITIES BY OTHERS

NOTE:
SHEET WILL BE DONE BY OTHERS. NO

SHEET.

ALL PROPOSED UTILITY WORK SHOWN ON THIS

PAYMENT WILL BE MADE TO THE CONTRACTOR
FOR PROPOSED UTILITY WORK SHOWN ON THIS

PSNC - Conflict areas to be
replaced with 2" Plastic and
bored outside drainage pipes.

P.O.Box 450
Mineral Springs, NC 28108
704-844-9093

Utility Coordination Consultants
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