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' CLASS TIII SURFACE
SCARIFICATION, AND HYDRO-DEMOLITION PREPARATION 1 S0. YDS.
] BRIDGE JOINT DEMOLITION
5!/2" MEASURED PERPENDICULAR BRIDGE JOINT
TO THE DECK DEMOLITION 66.0 SQ.FT.
SCARIFYING
BRIDGE DECK 650.0 SQ. YDS.
HYDRO-DEMOLITION
OF BRIDGE DECK 650.0 SQ. YDS.
SCARIFYING OF
CONCRETE 191.5 sQ. YDS.
APPROACH APPROACH SLAB
SLAB HYDRO-DEMOLITION
OF APPROACH SLAB 191.5 SQ. YDS.

PAYMENT FOR CLASS II & CLASS III SURFACE
PREPARATION IS BASED ON THE SQUARE FEET OF
ADDITIONAL DEMOLITION REQUIRED FOLLOWING
HYDRO-DEMOLITION OF THE BRIDGE DECK. SEE SPECIAL
PROVISIONS.
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