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DMS D7-02 I-40/I-85 SB MM 137

I-85 ROAD WORK
MAJOR DELAYS
USE ALT ROUTE

I-85 ALT ROUTE
I-40 W TO I-77 S
TO REACCESS I-85

PANEL 1

PANEL 2

DMS D7-19 I-85 SB MM 124

I-85 ROAD WORK
MAJOR DELAYS
USE ALT ROUTE

EXIT 121 I-73 N TO
I-40 W TO I-77 S
TO REACCESS I-85

PANEL 1

PANEL 2

DMS D9-19 I-40 WB MM 186

I-85 TRAFFIC
TAKE EXIT 152 A
TO I-77 SOUTH

I-77 SOUTH
TO
REACCESS I-85

PANEL 1

PANEL 2

DMS D12 I-40 WB MM 154

I-85 TRAFFIC
TAKE EXIT 152 A
TO I-77 SOUTH

I-77 SOUTH
TO
REACCESS I-85

PANEL 1

PANEL 2

DMS D12 I-77 SB MM 34.5

PROJ. REFERENCE NO.

SHEET NO.

I1-5741

TMP -5

NOTE:
REFER TO SHEET TMP

-4 FOR LOCATION OF OVERHEAD DMS's.

I-85 TRAFFIC EXIT 13 A-B
CONTINUE STRAIGHT TO REACCESS
TO EXIT 13 I1-85

PANEL 1 PANEL 2

DATE:
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OVERHEAD DMS's
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