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provided by the Geotechnical Engineering Unit.
These earthwork quantities are based in part on subsurface data 
Earthwork quantities are calculated by the Roadway Design Unit. NOTE:

EXCAVATION

UNCLASSIFIED

SUMMARY #1

SUMMARY #2

W ASTEBORROWUNDERCUTLOCATION
EXCAVATION

UNCLASSIFIED

SUMMARY #3

Sta. 46+ 50.00 to 66+ 10.00 -LALT-

W ASTE IN LIEU OF BORROW

GRAND TOTAL

SAY

GUARDRAIL SUM M ARY

DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA

"N" =  DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.

TOTAL SHOULDER WIDTH =  DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.

FLARE LENGTH =  DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

W =  TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.

MRL

Sta. 11+ 00.00 to 14+ 80.05 -R1- 203

679

1285

605

1082

277

Sta. 13+ 50.00 to 15+ 55.95 (Bridge) -LALT-

17+ 36.20 (Bridge) to 46+ 50.00 -LALT-

Sta. 10+ 31.00 to 13+ 60.00 -R3-

Sta. 9+ 99.63 to 12+ 06.62 -Y3-

Sta. 10+ 00.00 to 12+ 68.53 -Y3A-

Sta. 12+ 00.00 to 16+ 27.05 (Bridge) -Y-

Sta. 10+ 16.47 to 12+ 45.00 -Y4-

Sta. 9+ 93.63 to 13+ 89.00 -Y8-

21009

83
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1255

41

17677

244

2267

85

5

48

40
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511 4712

4

4201

71

57,187

57,187

60000

Sta. 11+ 00.00 to 12+ 40.92 -Y1-

computing the final quantities for which the contractor will be paid."
work accurately when the project is staked out. These cross-section notes will be used in

Note: "Quantities are approximate only. The Resident Engineer will re-cross-section the

CONTINGENCY UNDERCUT =  1,950 CY

GEOTEXTILE FOR SOIL STABILIZATION =  5,100 SY

SELECT GRANULAR MATERIAL =  750 CY

CLASS IV SUBGRADE STABILIZATION =  2,800 TONS

153

10

3B-1

EARTHW ORK SUM M ARY

389

(LEFT SIDE)

74

1964 1687

(LEFT SIDE)

(LEFT SIDE)

(RIGHT SIDE)

(RIGHT SIDE)SUMMARY #5

3259

327

207

176

Sta. 9+ 89.71 to 11+ 55.00 -Y6-

Sta. 10+ 10.69 to 14+ 00.00 -Y10-

Sta. 10+ 29.77 to 14+ 20.00 -Y12-

Sta. 10+ 39.75 to 11+ 40.00 -Y14-

Sta. 10+ 36.07 to 11+ 85.00 -Y16-

Sta. 10+ 20.00 to 13+ 49.29 -Y18-(Intersection)

Sta. 10+ 25.00 to 10+ 84.92 -Y20-

Sta. 12+ 55.00 to 13+ 80.42 -Y22-(Intersection)

Sta. 13+ 50.00 to 15+ 55+ 95 -LALT-(Bridge)

Sta. 10+ 60.37 to 11+ 00.00 -R2-

SUMMARY #4

22805

Sta. 10+ 52.68 to 12+ 30.00 -R4-

12169

Sta. 10+ 31.43 to 11+ 50.00 -R5- 157

404

153

Sta. 10+ 49.52 to 11+ 00.00 -Y2-

Sta. 10+ 76.58 to 12+ 50.00 -Y7-

Sta. 10+ 72.37 to 11+ 35.00 -Y9-

Sta. 17+ 84.55 (Bridge) to 24+ 50.00 -Y-

Sta. 10+ 55.37 to 10+ 90.00 -Y11-

Sta. 10+ 62.00 to 11+ 22.00 -Y13-

SUMMARY #6 (RIGHT SIDE)

Sta. 46+ 50.00 to 66+ 10.00 -LALT-

Sta. 10+ 27.50 to 16+ 20.00 -Y15-

Sta. 10+ 17.00 to 10+ 80.00 -Y15A-

Sta. 10+ 29.99 to 11+ 45.00 -Y17-

Sta. 10+ 33.05 to 11+ 25.00 -Y21-

Sta. 14+ 15.34(Intersect.) to 17+ 83.00 -Y18-

Sta. 14+ 46.43(Intersect.) to 18+ 40.00 -Y22-
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3332
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170

598 445

141 11625
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5864 1733 18674

6023 965 5058

274 274

66 56

61 21

8935 1066 7868

54 578 524

12 16

66 594 528

10309 775

7

157

69 6 63
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402
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466 4642

10,8555749 4435
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154

203

1854

21162739

894

7

5

72

567

9058

EMBT+ % EMBT+ %

EARTHW ORK TOTALS FOR ALTERNATE PAVT DESIGN

SUMMARY TOTAL

SUMMARY TOTALS 18,127 48,117

48,1179058

ADJ. FOR ALT. PAV’T DESIGN -3350 2574

W ASTE IN LIEU OF BORROW

PROJECT TOTALS 53,837 20,701 33,135

TOTAL

SAY

53,837

SUMMARY #1 TOTAL

SUMMARY #2 TOTAL

SUMMARY #3 TOTAL

SUMMARY #4 TOTAL

SUMMARY #5 TOTAL

SUMMARY #6 TOTAL

* PAVEMENT STRUCTURE VOLUME 13,550 cu yds

** FOR ALTERNATE PAVEMENT DESIGN 9,100 cu yds

Sta. 17+ 36.20 (Bridge) to 46+ 50.00 -LALT-

Sta. 10+ 52.26 to 11+ 55.00 -Y5-

142

243

28

171

234241

119

55000

109

675

114

104

4
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4/7/2015

4/7/2015AKW

SUMMARY #7

SUMMARY #7 TOTAL

DETOUR RAIL-LINE

FINAL RAIL-LINE 5823

2781

86048755

5873

2882

2

4

39,059

9534

5924

-9058-9058

18,127

SHALLOW UNDERCUT BY STATION =  450 CY

TOTAL SHALLOW UNDERCUT =  1450 CY

CONTINGENCY SHALLOW UNDERCUT =  1000 CY

-14,982 -14,982

101

151

57,187 18,127
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