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COMPUTED BY: JENNIFER STARNES, PE DATE:__ June 2, 2015 PROJECT REFERENCE NO. SHEET NO.
CHECKED BY: _ERIC MISAK DATE:__March 11, 2016 STATE OF N@RTH CAR@L]NA B—4490 3B-/
DIVISION OF HIGHWAYS UNLESS ALL SIGNATURES COMPLETED
SUMMARY OF EARTHWORK S ERErARED B
(IN CUBIC YARDS) BRINCKERHOFF
434 FAYETTEVILLE STREET
STATION STATION UNCL. UNDERCUT | EMBANK. BORROW WASTE AALHGH NG 27601
SUMM ARY OF BRE AI{ING EXCAV. EXCAV. +% LICENSE NO. F-0165
PAVEMENT REMOVAL SUMMARY EXISTING ASPHALT PAVEMENT L= 12+3500 [ -i-/Br995 [ 625 1 0 [ 3690 [ 3065 | 0
: : =YI- 1+42.00 -Y/- 124910/ 17 0 239 222 0
RVEY LINE STATION STATION LOCATION YD SURVEY STATION STATION LOCATION YD =Y2- 10+66.24 -Y2- 12+25.00 9 0] 9 0 0]
i e e e —DRI- 10+16.45 -DRI- 13+7163 | 13 0 113 0 0
-L- 14+00 I7+38 LT&RT | 2,008 -L- 13+95 17 +38 RT 1,567
-YI- WASHINGTON DRIVE LT &RT 818 -L- 23+77 28+99 RT 3./793 SUBTOTALS: 764 0 4,050 3.286 0
-L- 17160 24+0/ RT 3792 RALEIGH ST. 663
-Y3- MURCHINSON ST. I7+00 20+I7 LT 2,357 -L- 30+98 34+28 RT 854 -L— 18+91.95 -L- 21+50.00 143 0 5,705 5,562 0
~DRI- 10160 12+39 LT 765 -Y3- 13+65.00 -Y3- 19+29.42 1,324 0 618 0 706
—DRI— 12+86 15411 LT 2,359 -Y3- 20+39.97 -Y3- 30+50.00 682 0 13,254 12,572 0
ROWAN ST.NC 2I0/RAMPS LT&RT | 6/29
RALEIGH STREET LT &RT 189 SUBTOTALS: 2149 0 19,577 1834 706
-Y5- HILLSBOROUGH ST. 13+45 15+46 RT 321
-Y5- HILLSBOROUGH ST./W ROWAN 13+45 I5+77 LT 520 TOTAL: | 6,877 - - 2/+50.00 -L - 29+00.00 203 0 59,0/ 58,898 0
-Y4- HILLSBOROUGH ST. 14+35 19+36 RT 2,700
-L- 35+86 37198 RT 166 sav: | 6,860
-L- SEE SHEET TMP-4 16+93 20+46 LT 49
-Y3- SEE SHEET TMP-4 17 +45 I7+56 LT 6 SUBTOTALS: 203 0 59,0/ 58,898 0
-L- SEE SHEET TMP-IO 18+70 20+46 LT 4
—L— SEE SHEET TMP-I5 12+35 15433 LT 4l -L— 30+46J7 -L- 34+43.06 0 0 144,451 | 144451 0
SUBTOTALS: 0 0 144451 | 144,451 0
-L— 35+72.3] - — 42+75.00 522 2,200 21020 | 20963 | 2,665
-Y8- 11+75.00 -Y8- 13+29.3/ 9 0 333 324 0
REMOVAL EXISTING ROADWAY 44,00 0 0 0 44,100
EMBANKMENT (SEE PLAN SHEET 16)
SUBTOTALS: 44631 | 2200 21,353 | 21,287 | 46./65
TOTALS 47747 | 2200 | 248532 246,056 | 47471
TOTAL: | 22,224

LOSS DUE TO CLEARING & GRUBBING

sav: | 22,230 ADDIT IONAL UNDERCUT 600 750 750 600
SELECT GRANULAR MATERIAL TO REPLACE BORROW -2500 | -2500
WASTE IN LIEU OF BORROW -706 -706
PROJECT TOTALS: 47747 | 2800 |246,/782 | 243600\ 47,365
EST.5% TO REPLACE TOP SOIL ON BORROW PIT 12,180
GRAND TOTALS: 4qr747 | 2800 |246.,/782 | 255,780 47,365
SAY: 47,800 255,800

EST. DDE = 2,480 CUBIC YARDS
SELECT GRANULAR MATERIAL = 2,600 CY

Earthwork quantities are calculated by the Roadway Design Unit.

;ISI;:L sﬁcI)SlTJAL\gECRE vs':gm EDGEl?TirLAéI;EHIgM FAECD%EO I:>FG lfll':f\llaERl:A:.IXNE TO SHOULDER BREAK POINT These earthwork quantities are based In part on subsurface data
- \ provided by the Geotechnical Engineering Unit.

FLARE LENGTH = DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.
w TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.

_rdy_3B-l.dgn

RNAME $$3$$

NG = NON.GATING IMPACT ATTENUATOR TYPE 350 GUARDRAIL SUMMARY
SURVEY e VARRANT POINT DET TOTAL rHARE EENGTH v ANCHORS AT'II"I;AI\FI,GS\IOR SINGLE REMOVE R%%VE
LINE BEG. STA. END STA. LOCATION FROM SHOUL. =y TYPE 350 FACED GIEG(LSRTI;IEZL SET)%TT'ZI(L;E REMARKS
o | | Sods | MR | e | eer | wem |wmgpen| e |semonan | e |y | s | o | v e | oo cUATDRAL
—-L- 27 +92.38 29+42.38 RT. 150" 29+42.38 / /
-L- 29+93.46 34+41.30 LT. 448’ 29+93.46 2
-L- 30+93.94 34+48.5/ RT. 354.5° 34+48.5/ 2
-L- 35+66.87 37+16.87 LT. 1507 35+66.87 / /
=DRI- | 1347163 IT.& RT. 26.5° 2
-Y5- 13+07.19 13+22.79 RT. 15.5° 2
LESS ANCHOR DEDUCTIONS
TYPE 350 2 @ bo = 100’
TYPE |l 6 @ 1875 = 112.5°
TOTAL 932’ 6 2 4
SAY 950’

:: ADDITIONAL GUARDRAIL POSTS = 5 EA
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