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1. THE TEMPORARY SPAN HAS BEEN DESIGNED IN ACCORDANCE WITH 14. FOR RAILROAD TRACKWORK, SEE RAILROAD TRACKWORK PLANS.
THE REQUIREMENTS OF THE CURRENT EDITION OF AREMA’S "MANUAL
FOR RAILWAY ENGINEERING, VOL. 2, STRUCTURES” AND NORFOLK 15. FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS.
SOUTHERN CORPORATION’S “UNDERPASS GRADE SEPARATION
CRITERIA” 16. FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.
2. ASSUMED LIVE LOAD: COOPER E80 OR ALTERNATE LIVE LOAD. 17. FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.
3. FOR ADDITIONAL NOTES AND DESIGN DATA SEE SHEET “GENERAL 18. FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.
DRAWING SHEET 4 OF 5% IN THE EVENT ANY NOTES CONFLICT, THE
NOTES ON THIS SHEET SHALL CONTROL FOR THE TEMPORARY SPAN. 19. FOR CAST-IN-PLACE CONCRETE, SEE SPECIAL PROVISION FOR
NORFOLK SOUTHERN SPECIFICATIONS FOR CAST-IN-PLACE CONCRETE.
4. THE TEMPORARY SPAN HAS BEEN DESIGNED IN ACCORDANCE WITH
THE REQUIREMENTS OF THE AASHTO STANDARD SPECIFICATIONS FOR  20. PAINTING STRUCTURAL STEEL OF THE TEMPORARY SPAN IS NOT
SEISMIC DESIGN OF HIGHWAY BRIDGES FOR SEISMIC ZONE 1. REQUIRED.
5. REINFORCING STEEL SHALL BE ASTM 615, GRADE 60. ALL DIMENSIONS  21. FOR PROTECTION OF RAILWAY INTERESTS, SEE SPECIAL PROVISIONS.
RELATING TO BAR SPACING ARE TO BAR CENTERS UNLESS NOTED
OTHERWISE. FABRICATION IS TO BE IN ACCORDANCE WITH THE 22. FOR RAILROAD ROADBED, SEE RAILROAD ROADBED SPECIAL
MANUAL OF STANDARD PRACTICE” ACI 315 (CURRENT EDITION). ALL PROVISIONS.
REINFORCING IN THE CONCRETE DECK SLAB AND PARAPETS SHALL BE
EPOXY COATED. 23. FOR MAINTENANCE AND PROTECTION OF TRAFFIC BENEATH PROPOSED
STRUCTURE, SEE SPECIAL PROVISIONS.
6. THE CONTRACTOR SHALL PROVIDE INDEPENDENT ASSURANCE SAMPLES
OF REINFORCING STEEL AS FOLLOWS: FOR PROJECTS REQUIRING UP 24. SHOCK PADS SHALL BE PREFORMED FABRIC BEARING PADS, /»” THICK,
TO 400 TONS OF REINFORCING STEEL, ONE 30 INCH SAMPLE OF EACH AND SHALL BE EITHER SHOCK PAD STYLE 15175, AS MANUFACTURED
SIZE BAR USED, AND FOR PROJECTS REQUIRING OVER 400 TONS OF BY THE ALERT MANUFACTURING AND SUPPLY COMPANY, CHICAGO, IL;
REINFORCING STEEL, TWO 30 INCH SAMPLES OF EACH SIZE BAR OR FABREEKA PADS, AS MANUFACTURED BY THE FABREEKA PRODUCTS
USED. THE BARS FROM WHICH THE SAMPLES ARE TAKEN MUST THEN COMPANY, BOSTON, MA; OR SORBTEX PADS, AS MANUFACTURED BY VOSS
BE SPLICED WITH REPLACEMENT BARS OF THE SIZE AND LENGTH OF ENGINEERING, INC., CHICAGO, IL; OR AN APPROVED EQUAL.
THE SAMPLE PLUS A MINIMUM LAP SPLICE OF THIRTY BAR
DIAMETERS. PAYMENT FOR THE SAMPLES OF REINFORCING STEEL 25. ALL CONSTRUCTION JOINTS SHOWN ON THESE PLANS SHALL BE
SHALL BE CONSIDERED INCIDENTAL TO VARIOUS PAY ITEMS. REQUIRED UNLESS SHOWN OPTIONAL. CONSTRUCTION JOINTS SHALL
NOT BE PERMITTED EXCEPT AS SHOWN ON THE PLANS, OR WHERE
c 7. ALL MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH WRITTEN APPROVAL HAS BEEN OBTAINED.
g "STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES” JANUARY
% 2012, NORTH CAROLINA DEPARTMENT OF TRANSPORTATION (HEREIN 26. BENCHMARK: SEE LOCATION SKETCH.
3 CALLED STANDARD SPECIFICATIONS), EXCEPT AS NOTED HEREIN,
H ELSEWHERE ON PLANS, OR IN THE SPECIAL PROVISIONS.STRUCTURAL 27. DIRECT TENSION INDICATORS (DTI)WILL NOT BE PERMITTED. USE
2 STEEL SHALL BE IN ACCORDANCE WITH CURRENT AREMA THE TURN-OF-NUT METHOD FOR INSTALLING AND TIGHTENING HIGH
> SPECIFICATIONS AND NORFOLK SOUTHERN’'S “SPECIFICATIONS FOR STRENGTH BOLTS. SEE SPECIAL PROVISION FOR TURN-OF-NUT
w STEEL” TIGHTENING.
3 28.
8 8. ALL CONCRETE USED FOR THE TEMPORARY SPAN (DECK AND CURBS) THE RAILROAD TRACK TOP OF RAIL ELEVATIONS ON THE PLANS ARE
< SHALL BE MIN. 5,000 PSI CONCRETE, WITH NO.57 OR 67 COARSE FROM THE BEST INFORMATION AVAILABLE.PRIOR TO BEGINNING
0 AGGREGATE AND SHALL BE AIR-ENTRAINED. MINIMUM CEMENT PER BRIDGE CONSTRUCTION, VERIFY THE TOP OF RAIL ELEVATIONS AND
< CUBIC YARD OF CONCRETE SHALL BE 6.5 BAGS.NO SUBSTITUTION OF REPORT ANY VARIATIONS TO THE ENGINEER. ANY PLAN REVISIONS
S FLY ASH, BLAST FURNACE SLAG OR OTHER MATERIAL WILL BE NECESSARY TO ACHIEVE THE REQUIRED MINIMUM CLEARANCE WILL
i PERMITTED IN MEETING THIS MINIMUM CEMENT REQUIREMENT. BE PROVIDED BY THE DEPARTMENT.
g CHAMFER ALL EXPOSED EDGES AND CORNERS ¥4”EXCEPT AS NOTED ON  29.
< THE PLANS. THE USE OF GROUND GRANULATED BLAST FURNACE SLAG THE CONTRACTOR IS REMINDED THAT WORK ON THIS PROJECT
9 IS NOT PERMITTED IN THIS STRUCTURE. REQUIRES WORKING NEAR EXISTING STRUCTURES. EVERY EFFORT HAS
& BEEN MADE TO IDENTIFY DISCREPANCIES AND ENSURE THAT THE
. 9. CONTROL OF WORK: ALL WORK INVOLVED IN THE CONSTRUCTION OF DETAILS ARE DEPICTED CORRECTLY.HOWEVER, SINCE THE PROJECT
5 THE RAILWAY STRUCTURE SHALL BE PERFORMED SATISFACTORY TO INVOLVES WORKING NEAR EXISTING STRUCTURES, THE CONTRACTOR
s THE ENGINEER AND/OR NORFOLK SOUTHERN RAILWAY COMPANY. ALL CAN EXPECT AND SHOULD PLAN ON ENCOUNTERING VARIANCES AND
2 METHODS OF HANDLING THE WORK AFFECTING THE SAFETY OF RATIL DEVIATIONS BETWEEN THE INFORMATION FOUND IN THESE DRAWINGS
E OPERATIONS MUST BE APPROVED BY THE RAILWAY COMPANY BEFORE AND THE EXISTING CONDITIONS. ACTUAL FIELD CONDITIONS MAY
= PROCEEDING WITH THAT PORTION OF THE WORK.RAIL TRAFFIC REQUIRE MODIFICATIONS IN CONSTRUCTION DETAILS AND
£ SHALL, AT ALL TIMES, BE MAINTAINED AND PROTECTED. THE QUANTITIES. THE CONTRACTOR IS RESPONSIBLE TO FIELD VERIFY
g CONTRACTOR SHALL NOT AT ANY TIME DELAY OR INTERFERE WITH ALL DETAILS INCLUDING GEOMETRY AND ELEVATIONS PRIOR TO THE
ju RAIL OPERATIONS. INSTALLATION OF ANY MATERIAL. THE CONTRACTOR SHALL SUBMIT
I TO NCDOT AND NORFOLK SOUTHERN COPIES OF FIELD SURVEYS AND
¢ 10. NEEDLE BEAMS WILL NOT BE ALLOWED UNLESS OTHERWISE CALLED VERIFICATIONS FOR INCLUSION INTO THE CONSTRUCTION RECORDS
S FOR ON THE PLANS OR APPROVED BY THE ENGINEER. FOR THE PROJECT.
o 30.
+ 11. FOR PORTLAND CEMENT, SEE SPECIAL PROVISIONS. ALL COSTS ASSOCIATED WITH THE TEMPORARY SPAN, INCLUDING BUT
3 NOT LIMITED TO ERECTION, DEMOLITION/REMOVAL, PEDESTALS AND
5 12. FOR FINE AND COARSE AGGREGATE, SEE SPECIAL PROVISIONS. BALLAST CURBS, ALL MATERIALS (INCLUDING BUT NOT LIMITED TO
3 STRUCTURAL STEEL, CONCRETE, REINFORCING STEEL, DECK GRATING,
o 13. SEE “TEMPORARY SPAN STRUCTURAL STEEL NOTES”SHEET FOR TRACK, TIES, MECHANICAL ANCHORS AND ANCHOR BOLTS, ETC.) AND
2 ADDITIONAL NOTES. LABOR SHALL BE INCLUDED IN THE LUMP SUM BID PRICE FOR THE PROJECT NO U-3308
3 “CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMPORARY SPAN“ NO °
£ ADDITIONAL PAYMENT WILL BE MADE. DURHAM COUNTY
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