CHECKED BY: CBL DATE: 8-12-2015

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

SUMMARY OF
BRIDGE WAITING PERIODS

SUMMARY OF SUBSURFACE DRAINAGE

: . Location | Drain Type* . L End Bent/
LINE Station Station LT/RT/CL UD/BD/SD LF Bridge Description Bent No. MONTHS
Br. No. 57 on Cornelius Road over Cornelius Creek 1 2
Br. No. 57 on Cornelius Road over Cornelius Creek 2 2
CONTINGENCY SD 200
TOTAL LF;: 200

*UD = Underdrain
*BD = Blind Drain
*SD = Subsurface Drain

SUMMARY OF ROCK PLATING SUMMARY OF AGGREGATE SUBGRADE/STABILIZATION

- . . Rock Plating Riprap Class IV Geotextile . Class IV
LINE Beginning Appr_ox. Ending Approx. Location Detail No. Class* SY . . Aggregate Aggregate Shallow Subgrade for Soil Stabilizer Aggregate
Slope Station Slope Station LT/RT LINE Station Station Type* Thickness N e Aggregate e
1/2/3/4 1/2/B ASU/AST INCHES Undercut CY|Stabilization |Stabilization TONS Stabilization
-L- 1.5:1 18+85 1.5:1 21+34 LT 1 2 350 TONS ** SY TONS
-L- 1.5:1 23+78 1.5:1 25+28 LT 1 2 550
TOTAL SY: 900 CONTINGENCY ASU 1000 1800 1000
*Use Class 1, 2 or B riprap if riprap class is not shown for rock plating location. TOTAL CY/TONS/SY: 1000 1800 1000 0 0

*ASU = Aggregate Subgrade, AST = Aggregate Stabilization
**Total square yards of Geotextile for Soil Stabilization is only the estimated quantity for ASU/AST and may only

represent a portion of the geotextile quantity shown in the Item Sheets of the Proposal.
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