



**GENERAL NOTES:**

- 1) NOTIFY THE CITY OF GREENSBORO TRANSPORTATION ENGINEER, JOE MULLINAX, AT (336) 373-2860; 5 DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM COMMUNICATIONS CABLE. NOTIFY THE TRANSPORTATION ENGINEER AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. ALL WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.

<p>TMP FINAL</p> <p>Prepared in the Offices of:</p> <p>750 N. Greenfield Pkwy., Garner, NC 27529</p>		<p><b>DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED</b></p>	
<p>COMMUNICATIONS CABLE AND CONDUIT ROUTING PLANS</p>		<p>SEAL</p>	
<p>DIVISION 07 GUILFORD COUNTY GREENSBORO</p> <p>PLAN DATE: APRIL 2016 REVIEWED BY: <i>Gregory A. Fuller</i></p> <p>PREPARED BY: A. J. SKUCE</p>		<p>INIT. DATE</p> <p>_____/_____/_____</p>	
<p>SCALE 0 30'</p> <p>1" = 30'</p>		<p>DocuSigned by: <i>Gregory A. Fuller</i> 4/28/2016</p> <p>DATE</p> <p>_____/_____/_____</p>	