



APPROVED: *Ron King*
06907A877C4DC...
 DATE: 5/3/2016




**DOCUMENT NOT CONSIDERED FINAL
 UNLESS ALL SIGNATURES COMPLETED**

401 QUANTITY REQ'D 2




ONE "U" POST PER SIGN

406 QUANTITY REQ'D 4




ONE "U" POST PER SIGN

501



402 QUANTITY REQ'D 1



ONE "U" POST PER SIGN


407 QUANTITY REQ'D 4



MOUNT ABOVE SIGN 401
 IN 2 INSTALLATIONS

ONE "U" POST PER SIGN

502




403 QUANTITY REQ'D 3




ONE "U" POST PER SIGN

408 QUANTITY REQ'D 1




ONE "U" POST PER SIGN

404 QUANTITY REQ'D 1




ONE "U" POST PER SIGN

409 QUANTITY REQ'D 1



ONE "U" POST PER SIGN

405 QUANTITY REQ'D 1



MOUNT BELOW SIGN 407
 IN 1 INSTALLATIONS
 ONE "U" POSTS PER SIGN

TYPE "E" or "F" SIGNS

5/3/2016 P:\Projects-B\B5125\Traffic\Signing\CADD\Signing Layout Plans\B-5125_Sgn_Sign.dgn
 User: rking