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SECTION G-G @ -L- STA. 79+50

BEGIN TEMPORARY PAVEMENT

-L- STA. 78+70 +/-

+00, 2.5' OFFSET
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END TEMPORARY PAVEMENT
BEGIN LEFT SIDE WIDENING

PROJ. REFERENCE NO.

R-4753

SHEET NO.
TMP -8

)R

HDR Engineering, Inc. of the Carolinas
555 Fayetteville St, Suite 900 Raleigh, N.C. 27601
N.C.B.E.L.S. License Number: F-0116

-L- STA. 80+00 +/-

~
é’ WEDGE PROPOSED SHOULDER TO MATCH PROPOSED TRAVEL
S LANE CROSS SLOPE TO USE FOR TEMPORARY THRU LANE
& (TO BE MILLED LATER TO FINAL CROSS SLOPE)
N (-L- STA. 80+00 +/- TO STA. 84+00 +/-)

BEGIN TEMPORARY PAVEMENT

BEGIN WEDGING

-L- STA. 79+75 +/-

PLACE TEMPORARY PAVEMENT IN
PLACE OF EXPRESSWAY GUTTER

-L- STA. 81+00 +/-

END TEMPORARY PAVEMENT

-L- STA. 84+00 +/-
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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