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SECTION G-G @ -L- STA. 79+50

BEGIN FULL DEPTH RECONSTRUCTION
-L- STA. 74+40 +/-

(USE LANE CLOSURES AND BACKFILL
AT THE END OF THE WORKDAY, AS
NEEDED, TO COMPLETE RECONSTRUCTION)

END SHIFT RIGHT
TO PROP SBG

END FULL DEPTH RECONSTRUCTION
-L- STA. 77+40 +/-

-L- STA. 74+63 +/-

BEGIN SHIFT RIGHT
TO PROP SBG
-L- STA. 73+48 +/-

(USE LANE CLOSURES AND BACKFILL
AT THE END OF THE WORKDAY, AS

NEEDED, TO COMPLETE RECONSTRUCTION)

-L- STA. 78+13 +/-

48" X 48"

| I ]

Wi1-4L
48" X 48"

-L- STA. 78+82 +/-

END LEFT SIDE WIDENING
-L- STA. 80+00 +/-

MILL SHOULDER TO PROPOSED CROSS SLOPE
FROM -L- STA. 80+00 +/-

BEGIN EXPRESSWAY

GUTTER CONSTRUCTION

PROJ. REFERENCE NO. SHEET NO.
R-4753 TMP - 31

HDR Engineering, Inc. of the Carolinas
555 Fayetteville St, Suite 900 Raleigh, N.C. 27601
N.C.B.E.L.S. License Number: F-0116

TO STA. 84+00 +/-

BEGIN SHIFT LEFT
TO PROP. LT EOT
BEGIN 750" R

-L- STA. 82+30 +/-

END SHIFT LEFT
TO PROP. LT EOT

END 750" R

-L- STA. 81+00 +/-

END EXPRESSWAY
GUTTER CONSTRUCTION

-L- STA. 84+60 +/-

-L- STA. 84+00 +/-
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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