


BAGGED STONE AND PIPE SHALL BE PLACED IMMEDIATELY AFTER COMPLETION OF END BENT EXCAVATION. PIPE MAY BE EITHER CONCRETE, CORRUGATED STEEL, CORRUGATED ALUMINUM ALLOY, OR CORRUGATED PLASTIC. PERFORATED PIPE WILL NOT BE ALLOWED.


BAGGED STONE SHALL REMAIN IN PLACE UNTIL THE ENGINEER DIRECTS THAT IT BE REMOVED. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF SILT ACCUMULATIONS AT BAGGED STONE WHEN SO DIRECTED BY THE ENGINEER. BAGS SHALL BE REMOVED AND REPLACED WHENEVER THE ENGINEER DETER-MINES THAT THEY HAVE DETERIORATED AND LOST THEIR EFFECTIVENESS.


NO SEPARATE PAYMENT WILL BE MADE FOR THIS WORK AND THE ENTIRE COST OF THIS WORK SHALL BE INCLUDED IN THE UNIT CONTRACT PRICE BID FOR THE SEVERAL PAY ITEMS.

TEMPORARY DRAINAGE AT END BENT










MICROPILE DETAIL

(TYP. EACH MICROPILE)




SECTION A-A

FOR % DIA. ANCHOR BOLT ASSEMBLY, SEE
"BLOCKOUT DETAIL FOR ANCHOR BOLTS", SHEET S-7.

DATE: 9-16
DATE: 11-16

DOCUMEN
FINA



SECTION C-C

PROJECT NO. _____B-5383 _____AVERY ____ COUNTY STATION: ___12+71.00 -L-

SHEET 4 OF 4



STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

RALEIGH

SUBSTRUCTURE

END BENT No.1 & 2
DETAILS

TOTAL SIGNATURES COMPLETED

PREVISIONS

REVISIONS

REVISIONS

REVISIONS

REVISIONS

SHEET NO.

S-12

SIGNATURES

REVISIONS

REVISIONS

SHEET NO.

S-12

TOTAL SHEETS

16

STD. NO. EB_27_90S4

DRAWN BY: M. POOLE
CHECKED BY: W. J. HARRIS
DESIGN ENGINEER OF RECORD: W. J. HARRIS
DATE: 9-16
DATE: 11-16
DATE: 11-16