MATTING FOR EROSION CONTROL

CONST SHEET NO.	LINE	FROM STATION	TO STATION	SIDE	ESTIMATE (SY)	CONST SHEET NO.	LINE	FROM STATION	TO STATIO
2F-1	- DET3 -	14+50	17+00	RT	175				
2F-1	- DET3 -	22+50	26+50	RT	280				
2F-2	- DET3 -	26+50	29+75	RT	230				
2F-2	- DET3 -	32+00	35+20	RT	225			ADDITIONAL	PGRM 10 1
5	- / -	123+25	123+85	RT	50				
				STOTAL	960				
MISCELLANEDUS	MATTING TO BE IN	STALLED AS DIRE	CTED BY THE	ENGINEER	47,360				
				TOTAL	48,320				
				SAY	48,500				

DIVISION OF HIGHWAYS STATE OF NORTH CAROLINA

SOIL STABILIZATION SUMMARY SHEET

PERMANENT SOIL REINFORCEMENT MAT

PROJECT REFERENCE NO	D. SHEET NO.
U-49I0A	EC-03A
ROADWAY DESIGN ENGINEER	HYDRAULICS ENGINEER

-	FROM STATION	TO STATION	SIDE	ESTIMATE (SY)
		GUE	RTOTAL	0
	ADDITIONAL	PGRM TO BE I	BTOTAL NGTALLED	475
			TOTAL	475
			SAY	500