## SUMMARY OF WORK BY CABLE ROUTING

CABLE ROUTING SHEET NUMBER	COMPOSITE CCTV CABLE	MODIFY ELEC SERVICE FOR CCTV	INSTALL DISCONNECT FOR CCTV	INSTALL SOLAR POWER ASSEMBLY	NEW ELEC SERVICE FOR CCTV OR RADIO	INSTALL 5/8" x 10' GROUNDING ELECTRODE FOR POWER	INSTALL FOUNDATION FOR CABINET	INSTALL CELLULAR MODEM	INSTALL 2.4 GHz ETHERNET RADIO		2.4 GHz ETHERNET RADIO / YAGI ANTENNA	INSTALL OMNI ANTENNA		INSTALL 900 MHz RADIO WITH PANEL ANTENNA	REMOVE WIRELESS EQUIPMENT	COAXIAL ANTENNA CABLE
	LF	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA
CRP-6.277	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.278	230	-	-	-	1	3	-	-	-	1	-	-	1	-	1	60
CRP-6.279	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.280	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.281	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.282	-	-	-	-	-	-	1	-	-	-	-	-	-	-	-	-
CRP-6.283	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.284	-	-	-	-	-	-	-	•	-	-	-	-	-	-	-	-
CRP-6.285	-	-	-	-	-	-	-	•	-	-	-	-	-	-	-	-
CRP-6.286	-	-	-	-	-	-	-	-	-	1	-	-	1	-	-	40
CRP-6.287	-	1	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.288	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.289	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.290	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.291	-	-	-	-	-	-	-	-	-	-	-	-	-	-	1	-
CRP-6.292	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.293	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.294	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.295	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.296	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.297	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.298	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.299	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.300	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.301	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.302	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.303	-	-	-	-	-	-	-	•	-	-	-	-	-	-	-	-
CRP-6.304	-	-	-	-	-	-	-	•	-	-	-	-	-	-	-	-
CRP-6.305	-	-	-	-	-	-	-	•	-	-	-	-	-	-	-	-
CRP-6.306	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.307	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.308	-	-	-	-	-	-	-	•	-	-	-	-	-	-	-	-
CRP-6.309	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.310	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-
CRP-6.311	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-

- Work shown on this sheet is a summary of work for the installation of the fiber-optic cable and CCTV installations that are shown on the cable routing plans (i.e. CRP sheets). Work to be done for traffic signals is shown separately on the signal designs and the "Summary of Work by Intersection" sheets in Volume III of III. - The items listed above are for informational purposes only and represent work that is necessary to complete the project and are not necessarily pay items. See Summary of Quantites and the Project Special Provisions for defined Pay Items for this contract.

2016 13:53 sportation 

ATKINS 1616 EAST MILLBROOK ROAD, SUITE 310 RALEIGH, NORTH CAROLINA 27609 (919) 876-6888 NCBEES #F-0326

IG	PL	ANS

PROJECT REFERENCE NO.	SHEET NO.
U - 4715B	CRP-1.026

			MENT NOT CONSIDERED FINAL S ALL SIGNATURES COMPLETED				
Prepare	ed for the Offices of:	Asheville S		SEAL			
		Division 13 Duncomb	ting Pla 7 of 30) e County	ns ) Ast	neville		
Transportation		PLAN DATE: December 2016	REVIEWED BY: M	B Toth	ו	The the CONEER AND	
750 Greenfield Parkway, Garner, NC 27529		PREPARED BY: J A Wiles	REVIEWED BY:			SA B.	, w
	NTS	REVISIONS		INIT.	DATE	Docusigned by: <u>Melissa B. Toth</u> <u>DeeDceseGenouase</u> CADD Filename: CRP-1.026	/22/2016 Date