

| PROJECT REFER  | ENCE NO.  | SHEET |
|--|-----------|-------|
| R-2707C  |           | 2H-1  |
| GEOENVIRONMENTAL<br>ENGINEER<br>HORESSION<br>SEAL<br>31499<br>DocuSigned by:<br>(WWS Parker - 2 (2017) | ENGIÑE    | ER    |
| 2/23/2017<br><u>C96492AF5E824DF</u><br>SIGNATURE DATE  | SIGNATURE | DATE  |

The Contractor shallstockpile all contaminated soilexcavated from a property in a location within the property boundaries of the source parcel. If the volume of contaminated material exceeds available space on site, the Contractor shallobtain a permit from the NCDEQ UST Section for off-site temporary storage. Stockpile shallbe removed within 45 days.

## **EASTERN REGIONAL OFFICE** STOCKPILE CONTAINMENT DETAIL WESTERN REGIONAL OFFICE X CONTRACT OFFICE STATE OF NORTH CAROLINA **REVISIONS** DATE NO. DEPARTMENT OF TRANSPORTATION ΒY ΒY DATE 3 RALEIGH 4