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STA. 18+08+/- -Y14-
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STA. 18+73+/- -Y14-
TEMPORARY PAVEMENT MARKING LEGEND
PAINT - WHITE EDGELINE - (4") STA. 19+98+/ -
PAINT - 3 FT. WHITE MINISKIP - (4")
PAINT - WHITE SOLID LANE LINE - (4")
PAINT - YELLOW DOUBLE CENTER - (4")
PAINT - YELLOW DIAGONAL - (8")
PAINT - WHITE STOP BAR - (24")
PAINT - LEFT TURN ARROW - ¥
PAINT - STRAIGHT ARROW - =

REFER TO RSD NOS. 1205.01, 1205.02, 1205.05, 1205.08,
1205.09, 1250.01, AND 1251.01 FOR PLACEMENT OF TEMPORARY
PAVEMENT MARKINGS AND MARKERS UNLESS NOTED OTHERWISE.
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PROJ. REFERENCE NO. SHEET NO.

R-2707C TMP-53
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

SITE 6
PHASE III DETAILS
CHERRYVILLE ROAD

NC 150
(-Y14-, -Y16-REV,
AND -Y16A-
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