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UTILITIES BY OTHERS

SHOWN ON THIS SHEET.

CONTRACTOR FOR UTILITY WORK 

NO PAYMENT WILL BE MADE TO THE 

SHEET WILL BE DONE BY OTHERS. 

ALL UTILITY WORK SHOWN ON THIS

NOTE:

R-2707C UO-23

NOTE TO CONTRACTOR:

THE CONFLICTING UTILITIES ON THIS SHEET

WILL BE RELOCATED BY THE DATE LISTED

IN THE UBO SPECIAL PROVISIONS.
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