



501 QUANTITY REQ'D 1




*NOTE:
 SEE SHEET SIGN-3A HOSPITAL
 SIGN INFORMATION
 ONE "U" POST PER ASSEMBLY

502 QUANTITY REQ'D 1




TWO "U" POSTS PER ASSEMBLY

503 QUANTITY REQ'D 1



ONE "U" POSTS PER ASSEMBLY

504 523 QUANTITY REQ'D 5
526 529
530



ONE "U" POST PER ASSEMBLY

505 507 QUANTITY REQ'D 0

SIGNS #505 & #507
REMOVED FROM PLAN


ONE "U" POST PER ASSEMBLY

506 QUANTITY REQ'D 0

SIGN #506 REMOVED
FROM PLAN


PROJECT REFERENCE NO. U-3330	SHEET NO. SIGN-3B
APPROVED: <i>Betsy L. Watson</i> DATE: 3/7/2017	
SEAL 	
DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED	

508 QUANTITY REQ'D 1




ONE "U" POST PER ASSEMBLY

509 QUANTITY REQ'D 1




*NOTE:
 SEE SHEET SIGN-3A HOSPITAL
 SIGN INFORMATION
 ONE "U" POST PER ASSEMBLY

510 QUANTITY REQ'D 1




ONE "U" POST PER ASSEMBLY

511 QUANTITY REQ'D 1




*NOTE:
 SEE SHEET SIGN-3A HOSPITAL
 SIGN INFORMATION
 TWO "U" POSTS PER ASSEMBLY

512 524 QUANTITY REQ'D 3
525




ONE "U" POST PER ASSEMBLY

513 QUANTITY REQ'D 2
518




ONE "U" POST PER ASSEMBLY

514 QUANTITY REQ'D 1




TWO "U" POSTS PER ASSEMBLY

515 QUANTITY REQ'D 1




ONE "U" POST PER ASSEMBLY

516 QUANTITY REQ'D 1




ONE "U" POST PER ASSEMBLY

517 QUANTITY REQ'D 1




ONE "U" POST PER ASSEMBLY

519 QUANTITY REQ'D 1




TWO "U" POSTS PER ASSEMBLY

520 QUANTITY REQ'D 1




ONE "U" POST PER ASSEMBLY

521 QUANTITY REQ'D 1



ONE "U" POST PER ASSEMBLY

522 QUANTITY REQ'D 1



ONE "U" POST PER ASSEMBLY

TYPE "F" SIGNS

3/7/2017 U:\Traffic\Signing\CADD\Signing Plan Sheets\U-3330 Signing Title and Standard Sheets.dgn