

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

Approximate quantities only. Unclassified Excavation, Borrow
Excavation, Fine Grading, Clearing and Grubbing, and Removal
of Existing Asphalt Pavement will be paid for at the contract
lump sum price for "Grading."

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut
L-LT	(cu. yd.)	(cu. yd.)	(cu. yd.)	L-LT	(cu. yd.)	(cu. yd.)	(cu. yd.)	L-C	(cu. yd.)	(cu. yd.)	(cu. yd.)	L-RT	(cu. yd.)	(cu. yd.)	(cu. yd.)	L-LT	(cu. yd.)	(cu. yd.)	(cu. yd.)	L-C	(cu. yd.)	(cu. yd.)	(cu. yd.)
60+00.00	0	0		86+50.00	76	10		80+50.00	6	2		74+50.00	6	14		98+50.00	88	27		92+50.00	9	3	
60+50.00	15	25		87+00.00	66	13		81+00.00	8	4		75+00.00	15	3		99+00.00	106	18		93+00.00	9	4	
61+00.00	6	27		87+50.00	44	15		81+50.00	6	4		75+50.00	28	9		99+50.00	108	15		93+50.00	9	5	
61+50.00	10	26		88+00.00	37	13		82+00.00	5	4		76+00.00	24	25		100+00.00	97	16		94+00.00	10	3	
62+00.00	12	26		88+50.00	23	18		82+50.00	12	5		76+50.00	14	42		100+50.00	78	12		94+50.00	11	1	
62+50.00	11	19		89+00.00	11	25		83+00.00	17	3		77+00.00	140	116		101+00.00	54	8		95+00.00	11	1	
63+00.00	13	16		89+50.00	10	24		83+50.00	19	4		77+50.00	301	96		101+50.00	42	9		95+50.00	10	1	
63+50.00	13	19		90+00.00	5	12		84+00.00	20	4		78+00.00	328	3		102+00.00	46	18		96+00.00	9	2	
64+00.00	12	17						84+50.00	20	2		78+50.00	355	87		102+50.00	58	26		96+50.00	9	3	
64+50.00	12	19		Station	Uncl. Exc.	Embt	Undercut	85+00.00	21	1		79+00.00	283	210		103+00.00	75	33		97+00.00	9	5	
65+00.00	13	22						85+50.00	21	1		79+50.00	136	247		103+50.00	91	51		97+50.00	9	5	
65+50.00	12	25		L-C	(cu. yd.)	(cu. yd.)	(cu. yd.)	86+00.00	17	1		80+00.00	74	240		104+00.00	117	66		98+00.00	9	3	
66+00.00	11	24		60+00.00	0	0		86+50.00	17	2		80+50.00	55	173		104+50.00	139	69		98+50.00	13	1	
66+50.00	12	22		60+50.00	9	0		87+00.00	16	1		81+00.00	30	139		105+00.00	142	67		99+00.00	14	0	
67+00.00	15	32		61+00.00	9	0		87+50.00	14	1		81+50.00	16	142		105+50.00	134	61		99+50.00	10	5	
67+50.00	14	31		61+50.00	10	0		88+00.00	9	2		82+00.00	34	80		106+00.00	138	58		100+00.00	9	7	
68+00.00	14	10		62+00.00	10	0		88+50.00	7	5		82+50.00	54	26		106+50.00	138	61		100+50.00	11	5	
68+50.00	20	0		62+50.00	15	0		89+00.00	9	4		83+00.00	75	9		107+00.00	125	66		101+00.00	11	6	
69+00.00	20	0		63+00.00	14	1		89+50.00	10	2		83+50.00	94	4		107+50.00	116	71		101+50.00	18	4	
69+50.00	17	0		63+50.00	12	3		90+00.00	5	1		84+00.00	87	7		108+00.00	99	78		102+00.00	23	2	
70+00.00	14	0		64+00.00	15	1						84+50.00	35	6		108+50.00	90	82		102+50.00	22	4	
70+50.00	13	0		64+50.00	15	0		Station	Uncl. Exc.	Embt	Undercut	85+00.00	31	17		109+00.00	87	79		103+00.00	21	5	
71+00.00	11	2		65+00.00	16	0						85+50.00	93	35		109+50.00	82	71		103+50.00	17	8	
71+50.00	9	7		65+50.00	19	0		L-RT	(cu. yd.)	(cu. yd.)	(cu. yd.)	86+00.00	132	42		110+00.00	80	60		104+00.00	15	13	
72+00.00	8	15		66+00.00	20	1		60+00.00	0	0		86+50.00	138	50		110+50.00	76	50		104+50.00	19	11	
72+50.00	10	13		66+50.00	20	1		60+50.00	74	16		87+00.00	125	54		111+00.00	78	40		105+00.00	22	7	
73+00.00	12	7		67+00.00	18	1		61+00.00	79	28		87+50.00	105	64		111+50.00	84	36		105+50.00	21	6	
73+50.00	11	14		67+50.00	15	1		61+50.00	92	38		88+00.00	103	72		112+00.00	44	19		106+00.00	21	6	
74+00.00	22	26		68+00.00	13	0		62+00.00	115	47		88+50.00	96	72		114+00.00	80	2		106+50.00	25	4	
74+50.00	48	59		68+50.00	11	0		62+50.00	132	48		89+00.00	75	70		114+50.00	170	4		107+00.00	30	8	
75+00.00	65	96		69+00.00	11	0		63+00.00	119	44		89+50.00	88	69		115+00.00	191	3		107+50.00	35	10	
75+50.00	75	115		69+50.00	13	0		63+50.00	97	45		90+00.00	54	34		115+50.00	184	6		108+00.00	36	9	
76+00.00	89	126		70+00.00	14	0		64+00.00	92	41						116+00.00	153	21		108+50.00	33	5	
76+50.00	65	123		70+50.00	13	0		64+50.00	90	38		Station	Uncl. Exc.	Embt	Undercut	116+50.00	130	45		109+00.00	34	5	
77+00.00	19	79		71+00.00	11	1		65+00.00	88	40						117+00.00	105	75		109+50.00	28	5	
77+50.00	5	34		71+50.00	10	1		65+50.00	86	43		L-LT	(cu. yd.)	(cu. yd.)	(cu. yd.)	117+50.00	77	98		110+00.00	21	1	
78+00.00	8	46		72+00.00	10	3		66+00.00	77	46		90+00.00	0	0		118+00.00	65	97		110+50.00	23	0	
78+50.00	11	42		72+50.00	17	3		66+50.00	80	48		90+50.00	9	17		118+50.00	65	92		111+00.00	25	0	
79+00.00	11	23		73+00.00	16	1		67+00.00	87	53		91+00.00	8	13		119+00.00	48	121		111+50.00	24	0	
79+50.00	77	23		73+50.00	8	1		67+50.00	98	41		91+50.00	8	7		119+50.00	49	243		112+00.00	20	0	
80+00.00	132	24		74+00.00	5	3		68+00.00	142	17		92+00.00	127	27		120+00.00	72	437		112+50.00	9	0	
80+50.00	108	29		74+50.00	1	15		68+50.00	193	9		92+50.00	250	50		120+50.00	82	630		113+00.00	3	0	
81+00.00	96	28		75+00.00	0	31		69+00.00	255	41		93+00.00	247	53		121+00.00	69	780		113+50.00	9	0	
81+50.00	103	24		75+50.00	1	31		69+50.00	154	44		93+50.00	267	53		121+50.00	58	743		114+00.00	10	1	
82+00.00	120	21		76+00.00	2	19		70+00.00	9	11		94+00.00	239	51						114+50.00	14	1	
82+50.00	125	20		76+50.00	2	13		70+50.00	15	5		94+50.00	179	52		Station	Uncl. Exc.	Embt	Undercut	115+00.00	15	0	
83+00.00	133	11		77+00.00	2	7		71+00.00	24	2		95+00.00	177	48						115+50.00	16	0	
83+50.00	140	3		77+50.00	4	3		71+50.00	27	1		95+50.00	173	47		L-C	(cu. yd.)	(cu. yd.)	(cu. yd.)	116+00.00	21	0	
84+00.00	125	2		78+00.00	10	1		72+00.00	24	1		96+00.00	158	46		90+00.00	0	0		116+50.00	15	3	
84+50.00	106	0		78+50.00	19	1		72+50.00	58	1		96+50.00	130	39		90+50.00	9	3		117+00.00	14	6	
85+00.00	96	1		79+00.00	24	1		73+00.00	104	1		97+00.00	92	34		91+00.00	9	4		117+50.00	11	10	
85+50.00	86	4		79+50.00	17	1		73+50.00	69	2		97+50.00	78	33		91+50.00	10	4		118+00.00	9	12	
86+00.00	73	6		80+00.00	8	2		74+00.00	19	16		98+00.00	79	32		92+00.00	9	4		118+50.00	10	11	