STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

PROJ. REFERENCE NO.	SHEET NO.
B-5165	X-01A

Approximate quantities only. Unclassified excavation, fine grading, clearing and grubbing and removal of existing asphalt pavement will be paid for at the lump sum price for "Grading".

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station Phase 1 L	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
11+00.00	0	0
11+50.00	0	4
11+91.61	7	8
12+00.00	3	2
12+50.00	14	16
13+00.00	5	51
13+50.00	0	120
14+00.00	0	211
14+50.00	0	360
15+00.00	0	460
15+50.00	0	458
16+00.00	10	409
16+50.00	21	323
17+00.00	13	232
17+43.67	5	140
17+50.00	1	16
18+00.00	8	104
18+50.00	10	75
19+00.00	15	56
19+50.00	12	53
19+97.67	8	84
20+00.00	0	5
20+50.00	8	194
21+00.00	10	359
21+35.74	7	333

Station Phase 1 L	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
22+88.26	0	0
23+00.00	0	132
23+43.28	0	627
23+50.00	0	102
24+00.00	0	782
24+50.00	0	591
25+00.00	0	398
25+50.00	0	538
26+00.00	0	595
26+50.00	0	460
27+00.00	0	334
27+50.00	0	220
28+00.00	0	112
28+50.00	0	69
29+00.00	0	113
29+50.00	0	90
30+00.00	0	12

Station Phase 1 Dr1	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+16.89	0	0
10+44.27	0	355
10+50.00	0	81
11+00.00	0	501
11+31.67	0	91
11+50.00	0	11
11+66.00	0	1

Station Phase 2 L	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
11+00.00	0	0
11+50.00	1	5
11+91.61	2	9
12+00.00	0	2
12+50.00	5	19
13+00.00	6	22
13+50.00	2	16
14+00.00	6	13
14+50.00	13	20
15+00.00	17	19
15+50.00	19	7
16+00.00	9	1

Station Phase 2 L	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
16+50.00	0	0
17+00.00	8	0
17+43.67	12	0
17+50.00	1	0
18+00.00	12	0
18+50.00	12	0
19+00.00	13	0
19+50.00	19	0
19+97.67	25	0
20+00.00	1	0
20+50.00	34	3
21+00.00	34	3
21+35.74	17	0

Station Phase 2 L	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
23+50.00	0	0
24+00.00	22	16
24+50.00	46	25
25+00.00	43	14
25+50.00	30	10
26+00.00	12	13
26+50.00	1	16
27+00.00	0	19
27+50.00	0	27
28+00.00	0	36
28+50.00	0	43
29+00.00	0	41

Station Phase 2 Dr2	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)
10+00.00	0	0
10+10.00	2	0
10+13.37	2	0
10+49.26	12	8
10+84.65	0	41
11+00.00	0	37
11+19.17	0	56