PROJ. REFERENCE NO.	SHEET NO.
W-5313	X-1A

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

Approximate quantities only. Unclassified excavation, borrow excavation, fine grading, clearing and grubbing, breaking of existing pavement and removal of existing pavement will be paid for at the lump sum price for "Grading".

NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station L LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
10+25.00	0	0	
10+50.00	1	0	
11+00.00	7	0	
11+50.00	7	3	
12+00.00	5	6	
12+50.00	7	4	
12+95.91	8	3	

Station L RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
10+25.00	0	0	
10+50.00	7	0	
11+00.00	22	0	
11+50.00	16	0	
12+00.00	13	0	
12+50.00	10	0	
12+95.91	9	0	

Station Lrev LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
12+95.91	0	0	
13+00.00	2	0	
13+50.00	23	0	
14+00.00	29	0	
14+50.00	31	1	
15+00.00	37	0	
15+50.00	45	1	
16+00.00	58	1	
16+50.00	74	1	
17+00.00	95	2	
17+50.00	119	6	
18+00.00	123	12	
18+50.00	107	10	
19+00.00	101	6	
19+50.00	105	6	
20+00.00	109	5	
20+50.00	105	1	
21+00.00	91	0	
21+50.00	73	1	
22+00.00	51	1	
22+50.00	29	2	
23+00.00	15	2	
23+50.00	13	1	
24+00.00	10	0	
24+20.07	3	0	

Station Lrev RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
12+95.91	0	0	
13+00.00	0	0	

Station Lrev RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
13+50.00	4	5	
14+00.00	2	7	
14+50.00	1	5	
15+00.00	1	25	
15+50.00	2	45	
16+00.00	1	44	
16+50.00	1	34	
17+00.00	1	13	
17+50.00	0	0	
18+00.00	0	1	
18+50.00	3	4	
19+00.00	6	8	
19+50.00	5	13	
20+00.00	5	20	
20+50.00	5	25	
21+00.00	6	22	
21+50.00	9	10	
22+00.00	11	2	
22+50.00	9	1	
23+00.00	3	6	
23+50.00	1	14	
24+00.00	1	16	
24+20.07	0	6	

Station L LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
24+24.43	0	0	
24+50.00	4	2	
25+00.00	8	3	
25+50.00	7	2	
26+00.00	6	4	
26+50.00	5	5	
27+00.00	12	2	
27+30.00	5	0	

Station L RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
24+24.43	0	0	
24+50.00	2	5	
25+00.00	10	5	
25+50.00	16	0	
26+00.00	17	0	
26+50.00	16	0	
27+00.00	11	2	
27+30.00	5	2	

Station L RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
27+30.00	5	2	
27+50.00	10	2	
28+00.00	9	0	
28+50.00	18	0	
29+00.00	21	0	
29+50.00	24	0	
30+00.00	23	0	
30+50.00	17	1	
31+00.00	13	4	
31+50.00	18	5	
32+00.00	19	4	
32+50.00	18	2	
32+70.00	8	1	

Station L LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
27+30.00	0	0	
27+50.00	4	1	
28+00.00	1	7	
28+50.00	1	6	
29+00.00	7	15	
29+50.00	20	25	
30+00.00	25	20	
30+50.00	21	15	
31+00.00	18	10	
31+50.00	8	7	
32+00.00	3	5	
32+50.00	6	3	
32+70.00	2	2	

Station L LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
32+70.00	0	0	
33+00.00	0	0	
33+50.00	0	1	
34+00.00	0	4	
34+50.00	1	7	
35+00.00	1	6	
35+50.00	7	15	
36+00.00	20	25	
36+50.00	25	20	
37+00.00	21	15	
37+50.00	18	10	
37+80.00	8	7	
38+00.00	3	5	
38+50.00	6	3	
39+00.00	2	2	

Station L LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
37+00.00	12	1	
37+50.00	0	0	
37+80.00	0	0	

Station L RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
32+70.00	0	0	
33+00.00	11	1	
33+50.00	8	1	
34+00.00	23	1	
34+50.00	30	0	
35+00.00	30	0	
35+50.00	25	0	
36+00.00	21	0	
36+50.00	24	0	
37+00.00	24	0	
37+50.00	24	2	
37+80.00	14	2	

Station L LT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
37+80.00	0	0	
38+00.00	2	1	
38+50.00	4	9	
39+00.00	0	26	
39+50.00	0	47	
40+00.00	0	35	
40+50.00	1	11	
41+00.00	8	3	
41+50.00	16	0	
42+00.00	19	0	
42+50.00	18	0	
43+00.00	20	0	
43+50.00	20	0	
44+00.00	17	0	
44+50.00	15	0	
45+00.00	14	0	
45+50.00	14	0	
46+00.00	14	0	
46+50.00	8	0	
47+00.00	4	2	
47+50.00	4	6	
47+70.00	2	3	

Station L RT	Uncl. Exc. (cu. yd.)	Embt (cu. yd.)	Undercut (cu. yd.)
37+80.00	0	2	
38+00.00	11	1	
38+50.00	31	8	
39+00.00	38	12	