

STATE OF NORTH CAROLINA DIVISION OF HIGHWAYS

PROJ. REFERENCE NO.	SHEET NO.
W-5313	X-1C

Approximate quantities only. Unclassified excavation, borrow excavation, fine grading, clearing and grubbing, breaking of existing pavement and removal of existing pavement will be paid for at the lump sum price for "Grading".

NOTE: EMBANKMENT COLUMN INCLUDES BACKFILL FOR UNDERCUT

CROSS-SECTION SUMMARY

Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut	Station	Uncl. Exc.	Embt	Undercut
L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)	L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)	L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)	L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)
77+70.00	0	0		104+50.00	12	7		114+00.00	25	3		139+00.00	13	12	
78+00.00	0	30		105+00.00	12	12		114+50.00	21	3		139+50.00	13	12	
78+50.00	0	21		105+50.00	7	7		115+00.00	10	11		140+00.00	13	11	
79+00.00	0	22		106+00.00	4	12		115+50.00	0	24		140+50.00	8	9	
79+50.00	0	24		106+50.00	3	42		116+00.00	0	23		141+00.00	3	9	
80+00.00	0	21		107+00.00	1	75		116+50.00	0	17		141+50.00	2	26	
80+50.00	0	16		107+50.00	1	74		117+00.00	0	14		142+00.00	1	46	
81+00.00	0	13		107+70.00	0	24		117+50.00	0	15		142+50.00	1	48	
81+50.00	2	14						118+00.00	1	10		143+00.00	2	26	
82+00.00	4	11		Station	Uncl. Exc.	Embt	Undercut	118+50.00	1	4		143+50.00	5	4	
82+50.00	2	4						119+00.00	3	5		144+00.00	14	3	
83+50.00	0	10		L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)	119+12.77	1	1		144+50.00	17	6	
84+00.00	0	13		107+70.00	0	0						145+00.00	9	9	
84+50.00	0	31		108+00.00	2	7		Station	Uncl. Exc.	Embt	Undercut	145+50.00	6	6	
85+00.00	0	33		108+50.00	6	11						146+00.00	8	4	
85+50.00	3	5		109+00.00	19	5		L LT	(cu. yd.)	(cu. yd.)	(cu. yd.)	146+50.00	23	2	
86+00.00	9	2		109+50.00	16	3		120+33.77	0	0		147+00.00	30	1	
86+50.00	10	6		110+00.00	7	4		121+00.00	11	0		147+50.00	18	1	
87+00.00	6	7		110+50.00	10	9		121+50.00	11	0		148+00.00	11	1	
87+50.00	7	5		111+00.00	5	12		122+00.00	13	1		148+50.00	10	0	
88+00.00	11	3		111+50.00	6	10		122+50.00	14	3		149+00.00	22	0	
88+50.00	15	2		112+00.00	9	10		123+00.00	17	5		149+50.00	34	0	
89+00.00	14	2		112+50.00	10	11		123+50.00	16	5		150+00.00	28	0	
89+50.00	7	8		113+00.00	6	15		124+00.00	10	5					
90+00.00	2	10		113+50.00	2	14		124+50.00	8	4		Station	Uncl. Exc.	Embt	Undercut
90+50.00	3	6		114+00.00	1	7		125+00.00	18	4					
91+00.00	6	5		114+50.00	2	1		125+50.00	37	4		L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)
91+50.00	5	8		115+00.00	2	6		126+00.00	50	2		120+33.77	0	0	
92+00.00	9	11		115+50.00	5	10		126+50.00	41	0		121+00.00	4	2	
92+50.00	9	15		116+00.00	12	4		127+00.00	16	5		121+50.00	8	3	
93+00.00	4	21		116+50.00	14	3		127+50.00	2	16		122+00.00	13	3	
93+50.00	2	16		117+00.00	12	5		128+00.00	1	27		122+50.00	10	2	
94+00.00	2	25		117+50.00	8	8		128+50.00	1	25		123+00.00	8	9	
94+50.00	1	62		118+00.00	3	10		129+00.00	1	15		123+50.00	9	18	
95+00.00	2	110		118+50.00	1	15		129+50.00	1	9		124+00.00	9	22	
95+50.00	2	135		119+00.00	1	11		130+00.00	16	4		124+50.00	6	18	
96+00.00	1	142		119+12.77	0	0		130+50.00	72	1		125+00.00	7	6	
96+50.00	0	145						131+00.00	94	5		125+50.00	16	0	
97+00.00	0	118		Station	Uncl. Exc.	Embt	Undercut	131+50.00	47	9		126+00.00	21	0	
97+50.00	0	69						132+00.00	12	9		126+50.00	11	5	
98+00.00	2	33		L RT	(cu. yd.)	(cu. yd.)	(cu. yd.)	132+50.00	14	5		127+00.00	2	21	
98+50.00	2	19		107+70.00	0	30		133+00.00	20	0		127+50.00	1	27	
99+00.00	2	18		108+00.00	1	50		133+50.00	15	1		128+00.00	0	37	
99+50.00	2	24		108+50.00	2	27		134+00.00	13	0		128+50.00	2	27	
100+00.00	3	29		109+00.00	3	7		134+50.00	12	1		129+00.00	2	4	
100+50.00	3	32		109+50.00	10	0		135+00.00	10	1		129+50.00	9	8	
101+00.00	1	39		110+00.00	21	0		135+50.00	24	6		130+00.00	13	10	
101+50.00	1	42		110+50.00	35	1		136+00.00	39	6		130+50.00	10	11	
102+00.00	3	45		111+00.00	48	0		136+50.00	23	9		131+00.00	15	5	
102+50.00	6	48		111+50.00	27	0		137+00.00	7	18		131+50.00	31	0	
103+00.00	8	41		112+50.00	11	0		137+50.00	8	15		132+00.00	25	5	
103+50.00	7	29		113+00.00	33	1		138+00.00	13	12		132+50.00	8	7	
104+00.00	8	11		113+50.00	35	1		138+50.00	16	11		133+00.00	21	2	